



WISCONSIN DEPARTMENT OF TRANSPORTATION Construction 2014-2015 Solicitation

Revisions / Updates

The following packages have some changes, as updated on 'Statewide Project list'. Solicitation documents have been updated accordingly.

Added: SEF 03, SEF 04

Removed: SE 74L, SW 30

Revised: SE 60L, SE 61L

North Central Region

NC 06, Project ID 1166-07-62

Q: Does this contract have a completion date, or is it a working day contract? Is work expected to start in 2014?

A: *This contract has a completion date of September 3, 2015 and we expect work to start in spring 2015. Plans and proposal are posted on the HCCI site.*

NC 07, Project ID 1009-43-62

Q: Could you please tell me the working days for the following package/project?

A: *This contract has a completion date of September 14, 2015 with an anticipated start of May 4, 2015.*

NC 08, Project ID 1581-13-70

Q: What is the anticipated work timeframe of this contract?

A: *The timeframe is 45 working days with an anticipated start of May 4, 2015.*

NC 09, Project ID 9070-03-71

Q: Could you please tell me the working day for the following package/project?

A: *This project is still being designed, but as of right now we expect it to be 35 working days, with work starting after August 3, 2015.*

Northeast Region

NE 03, Project ID's 1114-09-71, 1114-10-71, 1110-10-71

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *This project currently has an anticipated contract time of 105 working days..*

NE 04, Project ID 1120-54-60

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The anticipated contract completion date for this project is July 24, 2015.*

NE 05, Project ID 1430-15-71

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The proposed measurement of contract time for completion is 100 calendar days.*



**WISCONSIN DEPARTMENT OF TRANSPORTATION
Construction 2014-2015 Solicitation**

NE 06, Project ID 1490-32-60

Q: Could you please tell me the working days for the following package/project?

A: *It is unknown at this time.*

NE 07, Project ID's 1491-09-71, 1491-10-71

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The anticipated contract completion date for this project is November 1, 2015.*

NE 08, Project ID's 4550-06-71, 4560-05-73

Q: Are NE 08 and NE 09 intended to be awarded to two separate consultants and not one consultant?

A: *Two separate selections will be made for NE 08 and NE 09.*

NE 11, Project ID 4640-06-71

Q: Is this contract a working day contract or a completion date? Is the same amount of work anticipated prior to Fall Fest weekend as after, or is it anticipated that more staff will be needed following Fall Fest weekend through Memorial Day?

A: *The project is a completion date project but has several interim completion dates assigned to it. As with any project, staffing will likely fluctuate based on the contractor's means and methods. It should be anticipated for at least 3 people prior to Fall Fest, likely 4 people from Fall Fest to winter shut down, 3-4 people from spring start up to Memorial Day, and then less after that for project completion and finals. As noted in the solicitation, these numbers would be reduced by one if WisDOT provides an inspector (to be determined).*

NE 13, Project ID 4984-07-71

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The anticipated contract completion date for this project is September 18, 2015.*

NE 14, Project ID 9180-19-71

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The anticipated contract completion date for this project is October 31, 2015.*

NE 15, Project ID 9202-10-71

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *This project will be a 40 working day contract.*

NE 17, Project ID 1517-75-71

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The completion date of this project is November 2015.*



**WISCONSIN DEPARTMENT OF TRANSPORTATION
Construction 2014-2015 Solicitation**

NE 18, Project ID 1517-75-75

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The completion date of this project is November 2016.*

NE 19, Project ID 1517-07-79

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *The completion date of this project is October 2016.*

NE 20, Project ID's 1440-13-71, 1440-13-74

Q: Can you please identify the number of working days or the contract completion date of this project?

A: *There will be 105 working days.*

Northwest Region

NW 01, Project ID 1181-11-70

Q: What is the number of working days for this contract?

A: *There are 45 estimated working days.*

NW 02, Project ID's 8520-09-70, 8727-06-70

Q: What is the number of working days for this contract?

A: *There are 60 estimated working days.*

NW 03, 8160-00-70 & 8160-03-61, STH 13, Bayfield County

Q: What is the number of working days for this contract?

A: *There are 65 estimated working days*

NW 04, Project ID's 8570-03-70, 8570-03-72

Q: Is this a completion day contract?

A: *This contract will be 70 working days with an interim completion date of July 16, 2015.*

NW 08, Project ID's 1197-18-75, 1197-18-76

Q: Is there a time frame for this project?

A: *The project is scheduled for letting on February 10, 2015. The earliest estimated start date is April 27, 2015. The final plans & PS&E documents have not been completed yet, so there isn't a definite time for completion possibly around September 15, 2015.*



**WISCONSIN DEPARTMENT OF TRANSPORTATION
Construction 2014-2015 Solicitation**

Southeast Region

SE 01, Project ID's 3030-08-70, 1060-30-70, 2718-00-75

Q: As the prime or lead consultant, is it expected that they have over 50% anticipated number of people on the project and/or fees for the project?

A: *It is anticipated that they have over 50% of the fees for the project.*

Q: The anticipated number on the project is 11. Just to verify, are those 11 only consultant staff and there will be additional DOT staff, as stated in the Duties? If there is additional DOT staff, is there an anticipated number?

A: *The 11 is only consultant staff at this time; however, DOT may elect to add DOT staff to the project.*

Q: The Duties for this package and multiple other packages include construction survey. Is the DOT requiring or requesting that a surveyor be on site or be on call for those particular packages?

A: *The consultant staff will need to be able to perform typical construction survey during the time of the project. Typical construction survey does not always need to be done by a surveyor. If a surveyor is needed, the consultant must be able to provide one to come out to the project.*

SE 02, Project ID 1100-20-60

Q: What is the expected construction schedule for SE02?

A: *March 2015 to September 2015.*

SEF 03, Project ID 1060-34-89

Package SEF 03 has been added, see Southeast Region Package for details.

SEF 04, Project ID 1060-34-89

Package SEF 04 has been added, see Southeast Region Package for details.

Southwest Region

Solicitation ID SW18, Project ID's 3060-02-62, 3060-02-70

Q: I was wondering if you could find out the tentative construction start dates for the above package.

A: *This project likely could start in early spring (i.e. late April/early May of 2015)*

Solicitation ID SW19, Project ID's 6083-00-73, 6083-00-78

Q: I was wondering if you could find out the tentative construction start dates for the above package.

A: *There will be several stages to this project. Possible start date early May of 2015. Stage 1 has an anticipated completion date of July 3rd. There is a completion date of August 31, so this consultant contract would go through September.*



**WISCONSIN DEPARTMENT OF TRANSPORTATION
Construction 2014-2015 Solicitation**

Solicitation ID SW30, Project ID 1007-10-73

Package SW 30 has been removed.

North Central Region – Local Program

NC 60L, Project ID 9391-07-70

Q: Could you please tell me the working days for the following packages/projects?

A: *There will be 55 working days*

NC 64L, Project ID 9455-04-70

Q: Could you please tell me the working days for the following packages/projects?

A: *There are 45 - 50 anticipated working days.*

NC 67L, Project ID 9993-04-70

Q: Could you please tell me the working days for the following packages/projects?

A: *There are 45 anticipated working days.*

Northeast – Local Program

NE 72L, Project ID 9327-02-71

Q: Could you please tell me the working days for the following packages/projects?

A: *There are 40 anticipated working days.*

Northwest – Local Program

NW 70L, Project ID's 8434-00-70, 8456-00-70

Q: What is the number of working days for this contract?

A: *The project is scheduled to be 35 working days.*

NW 71L, Project ID 8780-00-70

Q: What is the number of working days for this contract?

A: *The time chart is not yet available for this project.*

Southeast – Local Program

SE 60L, Project ID's 2718-12-70, 2718-12-71, 2718-12-72

Package construction cost and staffing needs have increased; see Southeast Region – Local Program package for details.



**WISCONSIN DEPARTMENT OF TRANSPORTATION
Construction 2014-2015 Solicitation**

SE 61L, Project ID 3944-00-71

Package construction cost and staffing needs have increased; see Southeast Region – Local Program package for details.

SE 74L, Project ID 2265-00-95

Package SE 74L has been removed.

Southwest – Local Program

No questions were asked.