

**2016 - 2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT**

**NORTH CENTRAL REGION LOCAL PROGRAM**

**CONSULTANT PACKAGE NC 61L**

**Project I.D. # 1      6663-02-71**  
Highway/Street: LOCAL ROAD  
Termini/Location: RIB MT DRIVE (County N) PED FACILITY, TOWN OF RIB MOUNTAIN  
County: Marathon  
Length: 0.646 miles  
Project Type: Sidewalk Improvement  
Urban and/or Rural: Urban  
Traffic Control: Road Closed

Letting Date: December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$100,000-\$249,999  
Night Work Anticipated: No

Anticipated Construction Start Date: June 12, 2017  
Anticipated Construction Completion Date: September 29, 2017

**Project I.D. # 2      6999-18-72**  
Highway/Street: LOCAL ROAD  
Termini/Location: T RIB MOUNTAIN, RIB MOUNTAIN DRIVE, MORNING GLORY LANE  
TO ROBIN LANE  
County: Marathon  
Length: 0.646 miles  
Project Type: Rehabilitation  
Urban and/or Rural: Urban  
Traffic Control: Road Closed

Letting Date: December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000-\$2,999,999  
Night Work Anticipated: No

Anticipated Construction Start Date: June 12, 2017  
Anticipated Construction Completion Date: September 29, 2017

## **CONSULTANT PACKAGE NC 61L (cont.)**

**Project I.D. #3**      **6999-18-82**  
Highway/Street: Rib Mountain Drive  
Termini/Location: T Rib Mountain, Rib Mountain Drive, Morning Glory Lane to County  
County: Marathon  
Length: 1.246 miles  
Project Type: HSIP - Signals  
Urban and/or Rural: Urban  
Traffic Control: Road Closed

Letting Date: December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000-\$499,999  
Night Work Anticipated: No

Anticipated Construction Start Date: June 12, 2017  
Anticipated Construction Completion Date: September 29, 2017

Major Items of Work: Grading, Storm Sewer, HMA Pavement, Signals, Concrete Curb & Gutter  
Complexity Level: Low  
Associated Contracts: 6663-02-71, 6999-18-72, & 6999-18-82 are tied  
Restrictions: None

Construction Leader: Consultant  
Anticipated Number of  
Consultant Support Staff: 2-3

Required Certification(s): Aggregate sampling, concrete testing  
Duties: Inspection, documentation, materials testing, staking (as needed)  
project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## CONSULTANT PACKAGE NC 62L

**Project I.D. # 1**      **6998-11-70**  
Highway/Street:      LOCAL ROAD  
Termini/Location:    C STEVENS POINT, COUNTRY CLUB DRIVE, HOOVER ROAD RAIL  
                                 GRADE SEPERATION  
  
County:                Portage  
Length:                0.472 miles  
Project Type:         New Bridge Construction  
Urban and/or Rural: Urban  
Traffic Control:      Road Closed

Letting Date:         December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost:    \$5,000,000-\$7,499,999  
Night Work Anticipated:            No

Anticipated Construction Start Date: April 1, 2017  
Anticipated Construction Completion Date: November 17, 2017

**Project I.D. # 2**      **6998-11-71**  
Highway/Street:      LOCAL ROAD  
Termini/Location:    C STEVENS POINT, COUNTRY CLUB DRIVE, HOOVER ROAD RAIL  
                                 GRADE SEPERATION  
  
County:                Portage  
Length:                0.052 miles  
Project Type:         Reconstruction  
Urban and/or Rural: Urban  
Traffic Control:      Road Closed

Letting Date:         December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost:    \$3,000,000-\$3,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date: April 1, 2017  
Anticipated Construction Completion Date: November 17, 2017

### **CONSULTANT PACKAGE NC 62L (cont.)**

Major Items of Work: Bridge items, Retaining walls, grading, HMA pavement, Storm Sewer, Lighting, Curb & Gutter, Sidewalk  
Complexity Level: High  
Associated Contracts: 6998-11-70 & 6998-11-71 are tied  
Restrictions: None

Construction Leader: Consultant  
Anticipated Number of  
Consultant Support Staff: 3-4

Required Certification(s): Aggregate sampling, concrete testing  
Duties: Inspection, documentation, materials testing, staking (as needed)  
project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## CONSULTANT PACKAGE NC 63L

**Project I.D. # 1**      **6097-05-70**  
Highway/Street:      LOCAL ROAD  
Termini/Location:    HYDES CREEK BRIDGE P-58-0053, SWAMP ROAD, TOWN OF PELLA  
County:                Shawano  
Length:                N/A  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Road Closed

Letting Date:         March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999  
Night Work Anticipated:             No

Anticipated Construction Start Date: June 1, 2017  
Anticipated Construction Completion Date: August 8, 2017

Major Items of Work:      Bridge Items, HMA Pavement, Grading, Beam Guard  
Complexity Level:         Low  
Associated Contracts:      None  
Restrictions:                All work that has the potential to adversely affect the water quality of the stream must be completed between March 31<sup>st</sup> and September 15<sup>th</sup>.

Construction Leader:      Consultant  
Anticipated Number of  
Consultant Support Staff: 0-1

Required Certification(s):    Aggregate sampling, concrete testing  
Duties:                        Inspection, documentation, materials testing, staking (as needed)  
                                      project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist



## CONSULTANT PACKAGE NC 65L

**Project I.D. # 1**      **9894-00-71**  
Highway/Street:      LOCAL ROAD  
Termini/Location:    T WORCESTER, ELK RIVER BRIDGE, SHEEP RANCH ROAD FH38  
FR131  
County:                Price  
Length:                N/A  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Road Closed  
  
Letting Date:         March 14, 2017  
  
Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$500,000-\$749,999  
Night Work Anticipated:            No

Anticipated Construction Start Date: June 15, 2017  
Anticipated Construction Completion Date: August 12, 2017

Major Items of Work:      Bridge Items, HMA Pavement, Grading, Beam Guard  
Complexity Level:        Low  
Associated Contracts:    None  
Restrictions:             All work that has the potential to adversely affect the water quality of the stream must be completed between June 15<sup>th</sup> and September 15<sup>th</sup>. Wood Turtles call for silt fence after May 1<sup>st</sup>.

Construction Leader:      Consultant  
Anticipated Number of  
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing  
Duties:                    Inspection, documentation, materials testing, staking (as needed)  
project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NC 66L**

**Project I.D. # 1**      **9508-01-70**  
Highway/Street:      County M  
Termini/Location:    US 51 - County N, TOWN OF ARBOR VITAE  
County:                Vilas  
Length:                2.716 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Rural  
Traffic Control:      Road Open to Traffic

Letting Date:         March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$1,000,000-\$1,999,999  
Night Work Anticipated:                No

Anticipated Construction Start Date: June 1, 2017  
Anticipated Construction Completion Date: July 29, 2017

Major Items of Work:      Pulverizing, HMA Pavement, Grading  
Complexity Level:         Low  
Associated Contracts:      None  
Restrictions:                None

Construction Leader:      Consultant  
Anticipated Number of  
Consultant Support Staff: 0-1

Required Certification(s):    Aggregate sampling, concrete testing  
Duties:                      Inspection, documentation, materials testing, staking (as needed)  
   project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## CONSULTANT PACKAGE NC 67L

**Project I.D. # 1**      **9441-01-70**  
Highway/Street:      County G  
Termini/Location:    County J - US 45, TRAPPE RIVER BRIDGE, TOWN OF HEWITT  
County:                Marathon  
Length:                N/A  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Road Closed

Letting Date:         February 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$250,000-\$499,999  
Night Work Anticipated:                No

Anticipated Construction Start Date: April 1, 2017  
Anticipated Construction Completion Date: May 29, 2017

Major Items of Work:      Bridge Items, Grading, HMA Pavement, Beam Guard  
Complexity Level:         Low  
Associated Contracts:      None  
Restrictions:                All work that has the potential to adversely affect the water quality of the stream must be completed before May 15<sup>th</sup> or after September 15<sup>th</sup>. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 30<sup>th</sup> or netted. Trees must be cleared between October 1<sup>st</sup> and March 31<sup>st</sup> to prevent the spread of Oak Wilt.

Construction Leader:      Consultant  
Anticipated Number of  
Consultant Support Staff: 0-1

Required Certification(s):    Aggregate sampling, concrete testing  
Duties:                        Inspection, documentation, materials testing, staking (as needed)  
   project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## CONSULTANT PACKAGE NC 68L

**Project I.D. # 1**      **6598-00-70**  
Highway/Street:      County I  
Termini/Location:    WIS 44 - County U, GRAND RIVER BRIDGE B-24-0006  
County:                Green Lake  
Length:                N/A  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Road Closed

Letting Date:         March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$250,000-\$499,999  
Night Work Anticipated:                No

Anticipated Construction Start Date: June 1, 2017  
Anticipated Construction Completion Date: August 4, 2017

Major Items of Work:      Bridge Items, Grading, HMA Pavement  
Complexity Level:         Low  
Associated Contracts:      None  
Restrictions:                All work that has the potential to adversely affect the water quality of the stream must be completed before March 1<sup>st</sup> or after May 15<sup>th</sup>. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1<sup>st</sup> or after August 30<sup>th</sup> or netted.

Construction Leader:      Consultant  
Anticipated Number of  
Consultant Support Staff: 0-1

Required Certification(s):    Aggregate sampling, concrete testing  
Duties:                        Inspection, documentation, materials testing, staking (as needed)  
   project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NC 69L**

**Project I.D. # 1**      **9993-04-70**  
Highway/Street:      County D  
Termini/Location:    County D Extension, City of Hurley, WIS 77 to Division Street West  
County:                Iron  
Length:                0.360 miles  
Project Type:         New Construction  
Urban and/or Rural:   Urban  
Traffic Control:      Road Closed

Letting Date:         March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:             No

Anticipated Construction Start Date: May 15, 2017  
Anticipated Construction Completion Date: July 18, 2017

Major Items of Work:      Grading, Sidewalk, HMA Pavement, Concrete Curb & Gutter  
Complexity Level:         Low  
Associated Contracts:      None  
Restrictions:                None

Construction Leader:      Consultant  
Anticipated Number of  
Consultant Support Staff: 0-1

Required Certification(s):    Aggregate sampling, concrete testing  
Duties:                        Inspection, documentation, materials testing, staking (as needed)  
                                      project and materials finals documentation

*Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

