

# 2016-2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

## NORTHEAST REGION

### CONSULTANT PACKAGE NE 01

**Project I.D.** 4630-05-71  
**Highway/Street:** WIS 42  
**Termini/Location:** Calumet Drive, City of Sheboygan (Main Avenue – 26<sup>th</sup> Street)  
**County:** Sheboygan  
**Length:** 0.4 mile  
**Project Type:** Urban Reconstruction  
**Urban and/or Rural:** Urban  
**Traffic Control:** Staged under traffic via lane closures

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$3,000,000-\$3,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** March 2017  
**Estimated Construction Completion Date:** August 2017

**Project I.D.** 4630-05-72  
**Highway/Street:** WIS 42  
**Termini/Location:** Calumet Drive, City of Sheboygan (Main Avenue – 26<sup>th</sup> Street)  
**County:** Sheboygan  
**Length:** 0.4 mile  
**Project Type:** Urban Reconstruction (City-funded item only)  
**Urban and/or Rural:** Urban  
**Traffic Control:** Staged under traffic via lane closures

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$250,000-\$499,999  
**Night Work Required:** No

**Estimated Construction Start Date:** March 2017  
**Estimated Construction Completion Date:** August 2017

**Project I.D.** 4630-30-60  
**Highway/Street:** WIS 42  
**Termini/Location:** Sheboygan – Howards Grove (Mueller Road – I - 43)  
**County:** Sheboygan  
**Length:** 0.9 mile  
**Project Type:** Roadway maintenance  
**Urban and/or Rural:** Urban  
**Traffic Control:** Temporary lane closures

**Letting Date:** December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000-\$499,999  
Night Work Required: No

Estimated Construction Start Date: May 2017  
Estimated Construction Completion Date: June 2017

Major Items of Work: Excavation, breaker run, base aggregate, concrete pavement and repair, traffic signals, street lighting, storm sewer, sanitary sewer, concrete curb/gutter/ramps, concrete sidewalk, retaining wall, pedestrian rail, pavement marking, and signing.

Complexity Level: Med/High  
Restrictions: Standard Holiday work restrictions

Construction Leader: Consultant  
Anticipated Number of Consultant Support Staff: 2

Certification: All pertinent HTCP certifications  
Duties: All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, property marker inventory/surveying, measurement of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 02

**Project I.D.** 1130-44-71  
**Highway/Street:** I - 41  
**Termini/Location:** Appleton – Green Bay (County J – Orange Lane)  
**County:** Brown  
**Length:** 10.3 miles  
**Project Type:** Resurface  
**Urban and/or Rural:** Rural  
**Traffic Control:** Single Lane Closures (night), Staged Construction

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$17,000,000-\$19,999,999  
**Night Work Required:** Yes

**Estimated Construction Start Date:** April 2017  
**Estimated Construction Completion Date:** July 2018

**Major Items of Work:** Grading, HMA mill/resurface, concrete pavement repair, bridge re-deck & bridge concrete overlay, sign structures, cable guard, polymer deck overlays, beam guard, concrete pavement, storm sewer, culvert pipe line/replace, pavement marking & signing.

**Complexity Level:** Medium - High  
**Restrictions:** Weekend, holiday, special events

**Construction Leader:** Consultant  
**Anticipated Number of Consultant Support Staff:** 3

**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.)  
**Duties:** All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 03

**Project I.D.** 1224-21-73  
**Highway/Street:** I - 43  
**Termini/Location:** Sheboygan – Manitowoc (Point Creek Road – Clover Road)  
**County:** Manitowoc  
**Length:** 5.13 miles  
**Project Type:** Resurface, new bridges  
**Urban and/or Rural:** Rural  
**Traffic Control:** Crossovers, NB and SB closures of I - 43, with bi-directional traffic in NB or SB

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$10,000,000-\$10,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** March 2017  
**Estimated Construction Completion Date:** October 2017

**Major Items of Work:** Milling asphalt, asphalt paving, concrete approach slabs, bridge deck milling, beam guard upgrades, bridge demolition, new bridge construction, signing and pavement marking  
**Complexity Level:** Medium/High  
**Restrictions:** Holiday  
**Construction Leader:** Consultant  
**Anticipated Number of Consultant Support Staff:** 3  
**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.)  
**Duties:** All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 04

**Project I.D.** 6110-05-70  
**Highway/Street:** WIS 44  
**Termini/Location:** Ripon – Oshkosh (Ripon to N. Fond du Lac County Line)  
**County:** Fond du Lac  
**Length:** 5.11 miles  
**Project Type:** Recondition  
**Urban and/or Rural:** Rural  
**Traffic Control:** Road closed and detoured

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$5,000,000-\$5,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** April 2017  
**Estimated Construction Completion Date:** November 2017

**Major Items of Work:** Work consists of grading, HMA pavement, base aggregate, intersection improvements, traffic signals, pavement marking, permanent signing, and culvert replacements

**Complexity Level:** Medium  
**Restrictions:** Holiday

**Construction Leader:** WisDOT  
**Anticipated Number of Consultant Support Staff:** 2

**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.)  
**Duties:** Inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky M6110anske](#) Contract Specialist

## CONSULTANT PACKAGE NE 05

**Project I.D.** 6240-26-71  
**Highway/Street:** WIS 47  
**Termini/Location:** Richmond Street, City of Appleton (County OO Intersection)  
**County:** Outagamie  
**Length:** 0.1 mile  
**Project Type:** Reconstruction  
**Urban and/or Rural:** Urban  
**Traffic Control:** Staged/Road closed

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$3,000,000-\$3,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** June 2017  
**Estimated Construction Completion Date:** September 2017

**Major Items of Work:** Full reconstruction of the roadway including one multi-lane roundabout. Work includes grading, base aggregate, storm sewer, concrete pavement, sidewalk, lighting, signing, and pavement marking.

**Complexity Level:** High  
**Restrictions:** Standard Holiday work restrictions

**Construction Leader:** WisDOT  
**Anticipated Number of Consultant Support Staff:** 1

**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.)  
**Duties:** All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 06

**Project I.D.** 1210-12-71  
Highway/Street: WIS 172  
Termini/Location: WIS 172, Village of Allouez (Webster Avenue – I-43)  
County: Brown  
Length: 1.845 miles  
Project Type: Cable guard  
Urban and/or Rural: Urban  
Traffic Control: Nighttime lane closures

Letting Date: December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$500,000-\$749,999  
Night Work Required: Yes

Estimated Construction Start Date: April 2017  
Estimated Construction Completion Date: August 2017

**Project I.D.** 1227-08-71  
Highway/Street: I - 43  
Termini/Location: Manitowoc – Green Bay (WIS 96 – WIS 172)  
County: Brown  
Length: 9.41 miles  
Project Type: Resurface, Bridge deck replacement  
Urban and/or Rural: Rural  
Traffic Control: Lanes Closures

Letting Date: December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$17,000,000-\$19,999,999  
Night Work Required: Occasional

Estimated Construction Start Date: April 2017  
Estimated Construction Completion Date: November 2017

Major Items of Work: Milling asphalt, asphalt paving, concrete approach slabs, bridge deck milling, beam guard upgrades, concrete bridge overlays, bridge demolition, new bridge deck, signing and pavement marking

Complexity Level: Medium/High  
Restrictions: Holiday

Construction Leader: Consultant  
Anticipated Number of  
Consultant Support Staff: 5

Required Certification: All applicable HTCP certifications (concrete, sampling, etc.)  
Duties: All construction management duties, including: inspection duties, Reporting, records documentation, materials documentation and testing, Measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 07

**Project I.D.** 1009-33-21  
Highway/Street: Region Wide Deck Sealing  
Termini/Location: Various Locations  
County: NE Region Wide  
Length: N/A  
Project Type: Deck Sealing  
Urban and/or Rural: Rural  
Traffic Control: Off peak shoulder and lane closures

Letting Date: February 14, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$750,000-\$999,999  
Night Work Required: Yes

Estimated Construction Start Date: June 2017  
Estimated Construction Completion Date: September 2017

Major Items of Work: Deck sealing operations, traffic control  
Complexity Level: Low  
Restrictions: Holiday, special events

Construction Leader: Consultant  
Anticipated Number of  
Consultant Support Staff: 1

Required Certification: All applicable HTCP certifications (concrete, sampling, etc.)  
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 08

**Project I.D.** 6525-06-71  
**Highway/Street:** WIS 144  
**Termini/Location:** WIS 28 – Random Lake (WIS 28 – WIS 57)  
**County:** Sheboygan  
**Length:** 6.83 miles  
**Project Type:** Recondition  
**Urban and/or Rural:** Rural  
**Traffic Control:** Road Closed

**Letting Date:** March 14, 2017

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$5,000,000-\$5,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** April 2017  
**Estimated Construction Completion Date:** September 2017

**Major Items of Work:** Grading, HMA milling/overlay, base aggregate, curb & gutter, storm sewer, culvert pipe, beam guard, bridge deck overlays, signing, and pavement marking.

**Complexity Level:** Medium  
**Restrictions:** Standard Holiday work restrictions

**Construction Leader:** WisDOT  
**Anticipated Number of Consultant Support Staff:** 2

**Required Certification:** Asphalt, base aggregate  
**Duties:** Inspection, records documentation, materials documentation and testing, measurement of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 09

**Project I.D.** 9190-24-71  
Highway/Street: WIS 32  
Termini/Location: Mountain – Wabeno (WIS 64 – NCL)  
County: Oconto  
Length: 0.42 mile  
Project Type: Misc – Culvert Pipes  
Urban and/or Rural: Rural  
Traffic Control: Combination of flagging operations and a detour

Letting Date: March 14, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000-\$499,999  
Night Work Required: No

Estimated Construction Start Date: June 2017  
Estimated Construction Completion Date: July 2017

Major Items of Work: Culvert pipe liners, common excavation, concrete culvert pipe, base aggregate, HMA pavement

Complexity Level: Low  
Restrictions: Fish restrictions

Construction Leader: WisDOT  
Anticipated Number of  
Consultant Support Staff: 1

Required Certification: None  
Duties: Inspection, materials documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 10

**Project I.D.** 9995-03-61  
Highway/Street: Local Street  
Termini/Location: City of Marinette, Lift Structure (Ogden Street Bridge)  
County: Marinette  
Length: N/A  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Urban  
Traffic Control: Partial Detour

Letting Date: April 11, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$1,000,000-\$1,999,999  
Night Work Required: No

Estimated Construction Start Date: May 2017  
Estimated Construction Completion Date: October 2017

Major Items of Work: Cleaning, Painting Bascule Span, Machinery Upgrades, Electrical Upgrades  
Complexity Level: Medium  
Restrictions: None  
Construction Leader: Consultant  
Anticipated Number of Consultant Support Staff: 1  
Required Certification: All applicable HTCP certifications, Lead Training and Painting  
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 11

**Project I.D.** 1500-55-71  
Highway/Street: US 10  
Termini/Location: Menasha – Sherwood (US 10 and WIS 114 Interchange)  
County: Calumet  
Length: 0.74 mile  
Project Type: Resurfacing  
Urban and/or Rural: Urban  
Traffic Control: Detour

Letting Date: May 9, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$750,000-\$999,999  
Night Work Required: No

Estimated Construction Start Date: July 2017  
Estimated Construction Completion Date: September 2017

Major Items of Work: Concrete pavement repair, base aggregate dense, HMA pavement, signing, pavement marking, and incidentals  
Complexity Level: Medium  
Restrictions: Holiday, special event  
Construction Leader: WisDOT  
Anticipated Number of Consultant Support Staff: 1  
Required Certification: All applicable HTCP certifications (concrete, sampling, etc.).  
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 12

**Project I.D.** 1590-16-71  
Highway/Street: US 8  
Termini/Location: WCL – US 141 (WCL – County O)  
County: Marinette  
Length: 14.22 miles  
Project Type: Resurfacing  
Urban and/or Rural: Rural  
Traffic Control: Flagging Operation

Letting Date: May 9, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$5,000,000-\$5,999,999  
Night Work Required: No

Estimated Construction Start Date: May 2017  
Estimated Construction Completion Date: November 2017

Major Items of Work: Concrete Curb & Gutter, Milling, Asphalt Paving, Signing, Pavement Marking  
Complexity Level: Medium  
Restrictions: Holidays

Construction Leader: Consultant  
Anticipated Number of Consultant Support Staff: 2

Required Certification: All applicable HTCP certifications  
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 13

**Project I.D.** 4530-06-72  
**Highway/Street:** WIS 67  
**Termini/Location:** US 45 – ECL (Long Lake Box Culvert)  
**County:** Fond du Lac  
**Length:** N/A  
**Project Type:** Box Culvert Replacement  
**Urban and/or Rural:** Rural  
**Traffic Control:** Closed and detoured

**Letting Date:** May 9, 2017

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$500,000-\$749,999  
**Night Work Required:** No

**Estimated Construction Start Date:** June 2017  
**Estimated Construction Completion Date:** November 2017

**Major Items of Work:** Grading, box culvert, concrete encased sheet pile retaining wall, asphalt paving, beam guard, signing and pavement marking  
**Complexity Level:** Medium  
**Restrictions:** Holiday  
**Construction Leader:** WisDOT  
**Anticipated Number of Consultant Support Staff:** 1  
**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.)  
**Duties:** All construction duties including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 14

**Project I.D.** 6190-15-72  
**Highway/Street:** WIS 116  
**Termini/Location:** Main Street, Village of Winneconne (Wolf River Bridge and Approaches)  
**County:** Winnebago  
**Length:** 0.18 mile  
**Project Type:** Bridge Replacement  
**Urban and/or Rural:** Urban  
**Traffic Control:** Bridge on new location – road approaches staged & open to traffic

**Letting Date:** May 9, 2017

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$15,000,000-\$16,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** June 2017  
**Estimated Construction Completion Date:** September 2019

**Project I.D.** 6190-15-74  
**Highway/Street:** WIS 116  
**Termini/Location:** Main Street, Village of Winneconne (Wolf River Bridge and Approaches)  
**County:** Winnebago  
**Length:** 0.18 miles  
**Project Type:** Water main/sanitary sewer  
**Urban and/or Rural:** Urban  
**Traffic Control:** Open to traffic

**Letting Date:** May 9, 2017

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$250,000-\$499,999  
**Night Work Required:** No

**Estimated Construction Start Date:** June 2017  
**Estimated Construction Completion Date:** November 2018

**Major Items of Work:** HMA pavement, grading, storm sewer, water main, sanitary sewer, base aggregate, sidewalk, 3 new bridges, 4 new retaining walls, bridge demolition, lighting, traffic control, pavement marking, and incidentals.

**Complexity Level:** High  
**Restrictions:** Holiday and/or special event

**Construction Leader:** WisDOT  
**Anticipated Number of Consultant Support Staff:** 1 (WisDOT will provide additional support staff)

**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.)  
**Duties:** All construction duties including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 15

**Project I.D.** 6570-08-72  
Highway/Street: WIS 55  
Termini/Location: Main Street, City of Seymour (Little Henry Creek Box Culvert)  
County: Outagamie  
Length: N/A  
Project Type: Box Culvert Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed and detoured

Letting Date: May 9, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$500,000-\$749,999  
Night Work Required: No

Estimated Construction Start Date: August 2017  
Estimated Construction Completion Date: October 2017

Major Items of Work: Building removal, box culvert replacement, asphalt paving, concrete paving  
Complexity Level: Medium  
Restrictions: Holiday and special event  
Construction Leader: Consultant  
Anticipated Number of Consultant Support Staff: 1  
Required Certification: All applicable HTCP certifications (concrete, sampling, etc.)  
Duties: All construction duties including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 16

**Project I.D.** 4085-61-60  
**Highway/Street:** WIS 32  
**Termini/Location:** Hilbert – De Pere (NCPL Hilbert – NCL)  
**County:** Calumet  
**Length:** 6.53 miles  
**Project Type:** Roadway Maintenance  
**Urban and/or Rural:** Rural  
**Traffic Control:** Combination of flagging operations and a detour

**Letting Date:** July 11, 2017

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$1,000,000-\$1,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** September 2017  
**Estimated Construction Completion Date:** November 2017

**Major Items of Work:** Milling asphalt, asphalt paving, railroad crossing reconstruction, pavement marking  
**Complexity Level:** Low / Medium  
**Restrictions:** Holiday and special event

**Construction Leader:** Consultant  
**Anticipated Number of Consultant Support Staff:** 1

**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.)  
**Duties:** All construction duties including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 17

**Project I.D.** 4150-17-71  
**Highway/Street:** WIS 57  
**Termini/Location:** Baileys Harbor – Sister Bay (County Q – WIS 42)  
**County:** Door  
**Length:** 8.13 miles  
**Project Type:** Resurfacing  
**Urban and/or Rural:** Rural  
**Traffic Control:** Closed with Detour

**Letting Date:** May 9, 2017

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$3,000,000-\$3,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** September 2017  
**Estimated Construction Completion Date:** November 2017

**Major Items of Work:** Milling, HMA pavement, shouldering, removal of existing structure, single span bridge, culvert replacements, beam guard, minor drainage improvements, permanent signing, pavement marking, and incidentals.

**Complexity Level:** Medium

**Restrictions:** Road cannot be closed until after Labor Day, Road must be open prior to Fall Fest weekend.

**Construction Leader:** Consultant

**Anticipated Number of  
Consultant Support Staff:** 2

**Required Certification:** Aggregate Sampling, Concrete, Asphalt Density  
**Duties:** Construction administration, inspection, materials, and survey.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 18

**Project I.D.** 9180-22-71  
**Highway/Street:** WIS 22  
**Termini/Location:** Oconto Falls – US 141 (Highland Drive – US 141)  
**County:** Oconto  
**Length:** 4.22 miles  
**Project Type:** Recondition, box culvert replacement  
**Urban and/or Rural:** Rural  
**Traffic Control:** Closed to traffic via multiple detours, staging

**Letting Date:** August 9, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$3,000,000-\$3,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** May 2017  
**Estimated Construction Completion Date:** August 2017

**Major Items of Work:** Common excavation, EBS, asphaltic milling, base aggregate, curb & gutter, concrete pavement, HMA pavement, pavement markings, signing.  
**Complexity Level:** Medium  
**Restrictions:** Swallow nesting, completion date, staging completion dates

**Construction Leader:** WisDOT  
**Anticipated Number of Consultant Support Staff:** 2

**Required Certification:** Aggregate, concrete, asphalt density  
**Duties:** Inspection, materials documentation, material sampling

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 19

**Project I.D. #1** 1225-08-71  
Highway/Street: I-43  
Termini/Location: Sheboygan to Manitowoc (WIS 42 to NCL)  
County: Sheboygan  
Length: 6.89 miles  
Project Type: Resurface  
Urban and/or Rural: Rural  
Traffic Control: Lane closures

Letting Date: May 9, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$9,000,000-\$9,999,999  
Night Work Required: No

Estimated Construction Start Date: July 2017  
Estimated Construction Completion Date: November 2017

Major Items of Work: Milling and resurfacing I - 43, concrete patching, beam guard replacements, signing and pavement marking  
Complexity Level: Low  
Associated Contracts: None  
Restrictions: Holiday  
Construction Leader: Consultant  
Anticipated Number of Consultant Support Staff: 2  
Required Certification: All applicable HTCP certifications (concrete, sampling, etc.)  
Duties: All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 20

**Project I.D.** 4570-23-60  
Highway/Street: WIS 32  
Termini/Location: Howards Grove – Kiel (WIS 42 – WIS 32/57 South Junction)  
County: Sheboygan  
Length: 8.09 miles  
Project Type: Roadway maintenance  
Urban and/or Rural: Rural  
Traffic Control: Flagging Operations

Letting Date: May 9, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000-\$2,999,999  
Night Work Required: No

Estimated Construction Start Date: July 2017  
Estimated Construction Completion Date: September 2017

Major Items of Work: HMA milling/overlay, base aggregate, and pavement marking  
Complexity Level: Low  
Restrictions: Standard Holiday work restrictions

Construction Leader: Consultant  
Anticipated Number of  
Consultant Support Staff: 1

Required Certification: Asphalt, base aggregate  
Duties: All construction management duties, including: inspection, reporting, records documentation, materials documentation, and testing, measurement of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NE 21

**Project I.D.** 1500-44-71  
**Highway/Street:** US 10  
**Termini/Location:** C Menasha, Oneida Street (County AP – WIS 114)  
**County:** Winnebago  
**Length:** 1.21 miles  
**Project Type:** Resurfacing  
**Urban and/or Rural:** Urban  
**Traffic Control:** Detour/Lane closures

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$1,000,000-\$1,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** July 2017  
**Estimated Construction Completion Date:** October 2017

**Major Items of Work:** Concrete pavement repair, base aggregate dense, HMA pavement, signing, pavement marking, traffic signals, storm sewer, curb ramps and incidentals  
**Complexity Level:** Medium  
**Restrictions:** Holiday, special events  
**Construction Leader:** WisDOT  
**Anticipated Number of Consultant Support Staff:** 2  
**Required Certification:** All applicable HTCP certifications (concrete, sampling, etc.).  
**Duties:** All construction management duties, including: inspection duties, reporting, records documentation, materials documentation and testing, measurements of quantities, etc.

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist

## CONSULTANT PACKAGE NO. 22

**Project I.D.** 1517-75-83  
Highway/Street: US 10  
Termini/Location: US 10 – US 10/WIS 441; Oneida Street Intersections (Valley Rd. and Midway Rd.)  
County: Winnebago  
Length: 0.38 miles  
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Staged

Letting Date: May 9, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$3,000,000-\$3,999,999  
Night Work Required: Yes

Estimated Construction Start Date: July 2017  
Estimated Construction Completion Date: December 2017

**Project I.D.** 1517-75-88  
Highway/Street: US 10  
Termini/Location: US 10 – US 10/WIS 441; B-70-115, B-70-116  
County: Winnebago  
Length: 0.38 miles  
Project Type: Bridge Widening  
Urban and/or Rural: Rural  
Traffic Control: Staged

Letting Date: December 13, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000-\$2,999,999  
Night Work Required: Yes

Estimated Construction Start Date: July 2017  
Estimated Construction Completion Date: October 2017

Major Items of Work: Common excavation, base aggregate, concrete pavement, HMA pavement, curb and gutter, sidewalks, storm sewer, bridge widening, sign structures, erosion control, signals, lighting, pavement marking, and landscaping.

Complexity Level: Medium  
Restrictions: Local street work restrictions, holiday work restrictions, completion date

Construction Leader: WisDOT  
Anticipated Number of  
Consultant Support Staff: 3

Required Certification: Material sampling, HMA density  
Duties: Bridge construction inspection, general inspection, material testing, office/materials documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Brenda Veesper](#), Contract Specialist

## CONSULTANT PACKAGE NO. 23

**Project I.D.** 1517-75-84  
**Highway/Street:** US 10  
**Termini/Location:** US 10 – US 10/WIS 441; American Drive  
**County:** Winnebago  
**Length:** 0.20 miles  
**Project Type:** Salt Shed, reconstruction  
**Urban and/or Rural:** Rural  
**Traffic Control:** Open to traffic

**Letting Date:** July 11, 2017

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$1,000,000-\$1,999,999  
**Night Work Required:** No

**Estimated Construction Start Date:** August 2017  
**Estimated Construction Completion Date:** November 2017

**Major Items of Work:** Common excavation, base aggregate, HMA Pavement, curb and gutter, storm sewer, salt storage facility building, electrical, and erosion control

**Complexity Level:** Medium  
**Restrictions:** 55 Working Days

**Construction Leader:** Consultant  
**Anticipated Number of Consultant Support Staff:** 1

**Required Certification:** Sampling, aggregate, concrete testing, asphalt density  
**Duties:** Inspection, material testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Brenda Veesper](#), Contract Specialist

## CONSULTANT PACKAGE NO. 24

**Project I.D.** 1517-75-85  
**Highway/Street:** US 10  
**Termini/Location:** US 10 – US 10/WIS 441; County P – Oneida Street  
**County:** Winnebago  
**Length:** 1.66 miles  
**Project Type:** TMP widening  
**Urban and/or Rural:** Rural  
**Traffic Control:** Staging

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$2,000,000-\$2,999,999  
**Night Work Required:** Yes

**Estimated Construction Start Date:** April 2017  
**Estimated Construction Completion Date:** July 2017

**Major Items of Work:** Common excavation, prefabricated strip drains, base aggregate, HMA Pavement, curb and gutter, storm sewer, pavement marking, temporary barrier, and erosion control

**Complexity Level:** Medium-Low  
**Restrictions:** Work hours

**Construction Leader:** Consultant  
**Anticipated Number of Consultant Support Staff:** 2

**Required Certification:** Sampling, aggregate, asphalt density  
**Duties:** Inspection, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Brenda Veesper](#), Contract Specialist

## CONSULTANT PACKAGE NE 25

**Project I.D.** 1470-18-71  
**Highway/Street:** WIS 42  
**Termini/Location:** Lincoln Avenue, City of Two Rivers (22<sup>nd</sup> Street - 35<sup>th</sup> Place)  
**County:** Manitowoc  
**Length:** .879 miles  
**Project Type:** Reconstruct  
**Urban and/or Rural:** Urban  
**Traffic Control:** Closed- Local traffic only

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$3,000,000-\$3,999,999  
**Night Work Anticipated:** No

**Anticipated Construction Start Date:** March 2017  
**Anticipated Construction Completion Date:** November 2017

**Project I.D.** 1470-18-72  
**Highway/Street:** WIS 42  
**Termini/Location:** Lincoln Avenue, City of Two Rivers (22<sup>nd</sup> Street - 35<sup>th</sup> Place)  
**County:** Manitowoc  
**Length:** .87 Miles  
**Project Type:** Reconstruct  
**Urban and/or Rural:** Urban  
**Traffic Control:** Closed- Local traffic only

**Letting Date:** December 13, 2016

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$1,000,000-\$1,999,999  
**Night Work Anticipated:** No

**Anticipated Construction Start Date:** March 2017  
**Anticipated Construction Completion Date:** November 2017

**Major Items of Work:** Concrete pavement, select crushed, storm sewer, curb and gutter, landscaping, pavement marking and permanent signing.  
**Complexity Level:** High  
**Associated Contracts:** The contracts are tied, 1470-18-72 project is City of Two Rivers work- no Inspection  
**Restrictions:** Holiday Work restrictions  
**Construction Leader:** Consultant  
**Anticipated Number of Consultant Support Staff:** 3  
**Required Certification(s):** Aggregate, Concrete, and Sampling  
**Duties:** Inspection, Construction Contract Administration and Materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Becky Manske](#) Contract Specialist