
NW Region, 33 Packages 

2016 - 2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTHWEST REGION 
 

CONSULTANT PACKAGE NO. NW01 
 
 Project I.D. #1 1050-02-71 
 Highway/Street: WIS 29 
 Termini/Location: Elk Mound – Chippewa Falls 
  40th Street Intersection 
 County: Chippewa 
 Length:  0.19 Miles 
 Project Type: Miscellaneous – Intersection Improvement 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
  
 Letting Date: July 11, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Anticipated:  No 
 
 Anticipated Construction Start Date:  August 15, 2017 
 Anticipated Construction Completion Date:  September 30, 2017 
 
 
Major Items of Work: Removing asphaltic surface, common excavation, base aggregate dense 

HMA pavement, concrete curb & gutter, concrete sidewalk, lighting, traffic 
control, pavement marking & permanent signing.  

Complexity Level: Medium to Low 
Associated Contracts: None 
Restrictions: Calendar day contract with holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: None  
 
Required Certification(s): See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW01,%201050-02-71,%20STH%2029,%20Chippewa%20County
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CONSULTANT PACKAGE NO. NW02 
 
 Project I.D. #1 8610-02-72 
 Highway/Street: WIS 124 
 Termini/Location: City of Chippewa Falls, Bridge Street 
  Chippewa River Bridge B-09-0146 & B-09-0147 
 County: Chippewa 
 Length:  0.58 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Single lane closures & flagging operations 
  
 Letting Date: February 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 Night Work Anticipated:  No 
 
 Anticipated Construction Start Date:  August 15, 2017 
 Anticipated Construction Completion Date:  September 30, 2017 
 
 
Major Items of Work: Concrete masonry, joint replacements, polymer overlay, scour repair, 

concrete pavement approach slabs, HMA pavement, concrete curb & 
gutter, concrete sidewalk, beam guard, signal work, base aggregate 
dense, traffic control & pavement marking.  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Completion date contract with holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: None  
 
Required Certification(s): See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW02,%208610-02-72,%20STH%20124,%20Chippewa%20County
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CONSULTANT PACKAGE NO. NW03 
 
 Project I.D. #1 1020-02-90 
 Highway/Street: I - 94 
 Termini/Location: Hudson – Black River Falls 
  Cross Median Cable Guard 
 County: Eau Claire 
 Length:  14.2 Miles 
 Project Type: Miscellaneous – Install Cross Median Cable Guard 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: February 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $5,999,999 
 Night Work Anticipated:  No 
 
 Anticipated Construction Start Date:  March 20, 2017 
 Anticipated Construction Completion Date:  November 24, 2017 
 
 
 Project I.D. #2 1050-00-92 
 Highway/Street: WIS 29 
 Termini/Location: Chippewa Falls - Abbotsford 
  Cross Median Cable Guard 
 County: Clark 
 Length:  5.8 Miles 
 Project Type: Miscellaneous – Install Cross Median Cable Guard 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: February 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Anticipated:  No 
 
 Anticipated Construction Start Date:  March 20, 2017 
 Anticipated Construction Completion Date:  November 24, 2017 
 
 
 Project I.D. #3 7200-00-90 
 Highway/Street: WIS 35 
 Termini/Location: River Falls - Hudson 
  WIS 65 to Coulee Road / County FF 
 County: St. Croix 
 Length:  5.3 Miles 
 Project Type: Miscellaneous – Install Cross Median Cable Guard 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: February 14, 2017 
 
 Field Rate Accounting Required: No 
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 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Anticipated:  No 
 
 Anticipated Construction Start Date:  March 20, 2017 
 Anticipated Construction Completion Date:  November 24, 2017 
 
  
Major Items of Work: Borrow, base aggregate dense, traffic control & installation of high-

tension cable guard.  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 1  
 
Required Certification(s): See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW03%20-%201020-02-90,%20IH%2094,%20Eau%20Claire%20County;%201050-00-92,%20STH%2029,%20Clark%20County%20&%207200-00-90,%20STH%2035,%20St.%20Croix%20County
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CONSULTANT PACKAGE NO. NW04 
 
 Project I.D. #1 1050-00-65 
 Highway/Street: WIS 29 
 Termini/Location: Chippewa Falls – Abbotsford 
  580 Feet West 330th Street to WIS 13 (Eastbound & Westbound) 
 County: Clark 
 Length:  35 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
  
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $8,000,000 - $8,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Concrete repair, asphalt shoulder paving, wing wall replacement  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW04%20-%201050-00-65,%20STH%2029,%20Clark%20County
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CONSULTANT PACKAGE NO. NW05 
 
 Project I.D. #1 1610-03-72 
 Highway/Street: WIS 13 
 Termini/Location: Village of Dorchester, Center Avenue 
  County A Intersection 
 County: Clark 
 Length:  1 Mile 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
  
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  

Project I.D. #2 1610-04-74 
 Highway/Street: WIS 13 
 Termini/Location: Abbotsford - Medford 
  Pine Street to Mink Avenue 
 County: Clark 
 Length:  8 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
  
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Asphalt pavement, excavation common, borrow, base aggregate dense, 

culvert pipe cleaning & replacement, concrete curb & gutter, concrete 
sidewalk, concrete truck apron, signal installation, overhead sign 
structure, signing & pavement marking 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 1  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
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Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW05%20-%201610-03-72%20&%201610-04-74,%20STH%2013,%20Clark%20County
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CONSULTANT PACKAGE NO. NW06 
 
 Project I.D. #1 7040-01-73 
 Highway/Street: WIS 98 
 Termini/Location: City of Loyal, South & Main Streets 
  Helm Street to Elm Drive 
 County: Clark 
 Length:  1 Mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Detour 
  
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $5,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Complete urban reconstruct including city utilities 
Complexity Level: High 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 2 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW06%20-%207040-01-73,%20STH%2093,%20Clark%20County
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CONSULTANT PACKAGE NO. NW07 
 
 Project I.D. #1 7550-01-70 
 Highway/Street: WIS 54 
 Termini/Location: Melrose – Black River Falls 
  WIS 71 to 11th Street 
 County: Jackson 
 Length:  15.4 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures with flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
 Project I.D. #2 7550-01-72 
 Highway/Street: WIS 54 
 Termini/Location: Melrose – Black River Falls 
  Trout Run Creek Bridge B-27-0067 
 County: Jackson 
 Length:  0.06 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary Signals 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
 Project I.D. #3 7550-03-73 
 Highway/Street: WIS 54 
 Termini/Location: City of Black River Falls, Melrose Street 
  County R to 11th Street 
 County: Jackson 
 Length:  0.3 Miles 
 Project Type: Recondition 
 Urban and/or Rural: Urban 
 Traffic Control: Single lane closures 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
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 Anticipated Construction Cost:  $500,000 - $749,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Asphalt milling & paving, concrete & asphalt overlay, signing & marking 
Complexity Level: Medium to High 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW07%20-%207550-01-70,%207550-01-72%20&%207550-03-73,%20STH%2054,%20Jackson%20County
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CONSULTANT PACKAGE NO. NW08 
 
 Project I.D. #1 7090-01-61 
 Highway/Street: US 12 
 Termini/Location: City of Eau Claire, Clairemont Avenue 
  WIS 312 to Craig Road 
 County: Eau Claire 
 Length:  3.26 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: November 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Concrete pavement repair & replacement, concrete milling, asphalt 

paving, signing & marking 
Complexity Level: Medium to High 
Associated Contracts: None 
Restrictions: Work time restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW08%20-%207090-01-61,%20USH%2012,%20Eau%20Claire%20County
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CONSULTANT PACKAGE NO. NW09 

Project I.D. #1 1520-07-82 
Highway/Street: WIS 73 
Termini/Location: Pittsville – Neillsville 

WIS 95 to US 10 
County: Clark 
Length:  2.93 Miles 
Project Type: Resurface 
Urban and/or Rural: Rural 
Traffic Control: Single lane closures with flagging operations 

Letting Date: July 11, 2017 

Field Rate Accounting Required: No 
Anticipated Construction Cost:  $1,000,000 - $1,999,999 
Night Work Required:  No 

Estimated Construction Start Date:  August 15, 2017 
Estimated Construction Completion Date:  November 1, 2017 

Major Items of Work: Asphalt milling, asphalt paving, signing & marking 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 

Construction Leader: Consultant 
Anticipated Number of   
Consultant Support Staff: 2 

Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management. 

Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 

For more information, contact: Jennifer Oldenburg. 

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW09%20-%201520-07-82,%20STH%2073,%20Clark%20County
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CONSULTANT PACKAGE NO. NW10 
 
 Project I.D. #1 7070-08-73 
 Highway/Street: WIS 27 
 Termini/Location: Augusta – Cadott 
  Bridge Creek Bridge B-18-0226 
 County: Eau Claire 
 Length:  0.15 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban to Rural 
 Traffic Control: Temporary bypass 
  
 Letting Date: June 14, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Temporary bypass construction & removal, structure replacement, 

concrete approach slabs, asphalt paving 
Complexity Level: Medium to High 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW10%20-%207070-08-73,%20STH%2027,%20Eau%20Claire%20County
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CONSULTANT PACKAGE NO. NW11 
 
 Project I.D. #1 1190-02-81 
 Highway/Street: US 53 
 Termini/Location: Osseo – Eau Claire 
  I - 94 to Golf Road (Northbound & Southbound) 
 County: Eau Claire 
 Length:  1.27 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Urban to Rural 
 Traffic Control: Staged construction 
  
 Letting Date: April 11, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 1, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Asphalt milling, asphalt paving, signing & marking 
Complexity Level: Medium to High 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW11%20-%201190-02-81,%20USH%2053,%20Eau%20Claire%20County
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CONSULTANT PACKAGE NO. NW12 
 
 Project I.D. #1 1720-00-70 
 Highway/Street: WIS 35 
 Termini/Location: Alma – Hager City 
  WIS 25 North Junction to Walnut Street 
 County: Pepin 
 Length:  1.27 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: May 9, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $6,000,000 - $6,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  July 1, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
  
Major Items of Work: Asphalt milling, asphalt paving, signing & marking 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW12%20-%201720-00-70,%20STH%2035,%20Pepin%20County
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CONSULTANT PACKAGE NO. NW13 
 
 Project I.D. #1 1021-01-71 
 Highway/Street: I - 94 
 Termini/Location: Hudson – Baldwin 
  Highland Drive Bridge B-55-0258 
 County: St. Croix 
 Length:  0.354 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Off peak single lane closures, Highland Drive closed to traffic 
  
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 Night Work Required:  Yes 
 
 Estimated Construction Start Date:  April 1, 2017 
 Estimated Construction Completion Date:  October 30, 2017 
 
  
Major Items of Work: Concrete masonry bridges, grading, base, culvert pipes, asphaltic 

pavement 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions, peak hour lane closure restrictions on I - 94 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1 to 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW13%20-%201021-01-71,%20IH%2094,%20St.%20Croix%20County
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CONSULTANT PACKAGE NO. NW14 
 
 Project I.D. #1 1021-01-70 
 Highway/Street: I - 94 
 Termini/Location: Baldwin - Menomonie 
  WIS 128 Bridge B-55-0266 
 County: St. Croix 
 Length:  0.54 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Off peak single lane closures, WIS 128 staged construction 
  
 Letting Date: November 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,000,000 - $7,999,999 
 Night Work Required:  Yes 
 
 Estimated Construction Start Date:  April 1, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
Major Items of Work: Grading, asphalt paving, concrete paving, concrete masonry bridges, 

storm sewer, beam guard 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions, peak hour lane closure restrictions on I - 94 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 1 to 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
 
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW14%20-%201021-01-70,%20IH%2094,%20St.%20Croix%20County
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CONSULTANT PACKAGE NO. NW15 
 
 Project I.D. #1 1020-06-75 
 Highway/Street: I - 94 
 Termini/Location: Hudson - Baldwin 
  WIS 35 North to US 12 
 County: St. Croix 
 Length:  4.934 Miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction with lane closures 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $30,000,000 - $34,999,999 
 Night Work Required:  Yes 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
Major Items of Work: Grading, asphalt paving, concrete paving, concrete pavement repair, 

precast concrete pavement repair, concrete masonry bridges, concrete 
barrier, retaining walls, noise walls, storm sewer, beam guard 

Complexity Level: High 
Associated Contracts: None 
Restrictions: Holiday work restrictions, peak hour lane closure restrictions on I - 94 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 4 to 5  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW15%20-%201020-06-75,%20IH%2094,%20St.%20Croix%20County
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CONSULTANT PACKAGE NO. NW16 
 
 Project I.D. #1 1190-10-82 
 Highway/Street: US 53 
 Termini/Location: Northwest Region, Various Counties, US 53 
  Bridge Deck Sealing (Various Bridges) 
 County: Chippewa 
 Length:  1.9 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural & Urban 
 Traffic Control: Single lane closures 
  
 Letting Date: May 9, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #2 1190-10-83 
 Highway/Street: US 53 
 Termini/Location: Northwest Region, Various Counties, US 53 
  Bridge Deck Sealing (Various Bridges) 
 County: Eau Claire 
 Length:  2.5 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural & Urban 
 Traffic Control: Single lane closures 
  
 Letting Date: May 9, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #3 1190-10-84 
 Highway/Street: US 53 
 Termini/Location: Northwest Region, Various Counties, US 53 
  Bridge Deck Sealing (Various Bridges) 
 County: Washburn 
 Length:  2.01 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
  
 Letting Date: May 9, 2017 
 
 Field Rate Accounting Required: No 
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 Anticipated Construction Cost:  $100,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
Major Items of Work: Bridge deck sealing, column sealing & traffic control 
Complexity Level: Low 
Associated Contracts: 1190-10-82, 1190-10-83 & 1190-10-84 are tied together as one let 
project. 
Restrictions: Holiday work restrictions, completion date, work hours 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 0  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW16%20-%201190-10-82,%201190-10-83%20&%201190-10-84,%20USH%2053,%20Chippewa,%20Eau%20Claire%20&%20Washburn%20Counties
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CONSULTANT PACKAGE NO. NW17 
 
 Project I.D. #1 1180-00-63 
 Highway/Street: US 2 
 Termini/Location: Brule – Ino 
  Sznaider Road to County A 
 County: Bayfield 
 Length:  5.67 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #2 8120-00-60 
 Highway/Street: WIS 48 
 Termini/Location: McKinley – Rice Lake 
  WIS 25 to West Avenue 
 County: Barron 
 Length:  4.0 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #3 8510-01-60 
 Highway/Street: WIS 13 
 Termini/Location: Port Wing – Superior 
  East County Line to County F 
 County: Douglas 
 Length:  14.98 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
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 Anticipated Construction Cost:  $750,000 - $999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #4 1540-00-60 
 Highway/Street: WIS 65 
 Termini/Location: River Falls – New Richmond 
  US 12 to County G 
 County: St. Croix 
 Length:  5.97 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #5 1550-01-60 
 Highway/Street: US 63 
 Termini/Location: City of Cumberland, Elm Street & 2nd Avenue 
  West Junction WIS 48 to Charrie Lane 
 County: Barron 
 Length:  2.23 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
 Project I.D. #6 8070-00-60 
 Highway/Street: WIS 46 
 Termini/Location: Amery – Milton 
  York Park Entrance to US 8 
 County: Polk 
 Length:  4.87 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
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 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Chip seal with fog seal, Type 2 signing replacement & traffic control 
Complexity Level: Low 
Associated Contracts: All 6 projects are tied together as one let project. 
Restrictions: Holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1-2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 

 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW17%20-%201180-00-63,%20USH%202,%20Bayfield%20County;%208120-00-60,%20STH%2048,%20Barron%20County;%208510-01-60,%20STH%2013,%20Douglas%20County;%201540-00-60,%20STH%2065,%20St.%20Croix%20County,%201550-01-60,%20USH%2063,%20Barron%20County;%20&%208070-00-60,%20STH%2046,%20Polk%20County
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CONSULTANT PACKAGE NO. NW18 
 
 Project I.D. #1 7210-00-60 
 Highway/Street: US 63 
 Termini/Location: Ellsworth – Baldwin 
  US 10 to South Junction WIS 29 
 County: Pierce 
 Length:  10.22 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #2 1630-00-60 
 Highway/Street: US 53 
 Termini/Location: Galesville – Whitehall 
  County C to North Junction WIS 95 
 County: Trempealeau 
 Length:  4.89 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #3 1520-05-60 
 Highway/Street: WIS 73 
 Termini/Location: Pittsville – Neillsville 
  East County Line to WIS 95 
 County: Clark 
 Length:  16.57 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
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 Anticipated Construction Cost:  $750,000 - $999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #4 1530-05-60 
 Highway/Street: US 10 
 Termini/Location: Ellsworth – Durand 
  County A to County P 
 County: Pierce 
 Length:  18.88 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
  
 Project I.D. #5 7150-00-60 
 Highway/Street: WIS 35 
 Termini/Location: Trempealeau – Fountain City 
  WIS 93 to West County Line 
 County: Trempealeau 
 Length:  4.89 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Chip seal with fog seal, Type 2 signing replacement & traffic control 
Complexity Level: Low 
Associated Contracts: All 5 projects are tied together as one let project. 
Restrictions: Holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1-2  
 
Required Certification: See above major items of work for required certification. 
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Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW18%20-%207210-00-60,%20USH%2063,%20Barron%20County;%201630-00-60,%20USH%2053,%20Trempealeau%20County;%201520-05-60,%20STH%2073,%20Clark%20County;%201530-05-60,%20USH%2010,%20Pierce%20County;%20&%207150-00-60,%20STH%2035,%20Trempealeau%20County
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CONSULTANT PACKAGE NO. NW19 
 
 Project I.D. #1 8590-23-72 
 Highway/Street: WIS 40 
 Termini/Location: Bloomer – Bruce 
  South County Line to US 8 
 County: Rusk 
 Length:  13.235 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Replacing 15 culverts, cleaning clogged culverts, polymer overlay of B-

54-0030, edge repair, deck overlay & rail replacement of B-54-0031 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW19%20-%208590-23-72,%20STH%2040,%20Rusk%20County
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CONSULTANT PACKAGE NO. NW20 
 
 Project I.D. #1 9227-01-26 
 Highway/Street: Various Highways 
 Termini/Location: Northwest Region, Crackfill 
  Various Highways 
 County: Region Wide 
 Length:  108.62 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural & Urban 
 Traffic Control: Under traffic 
  
 Letting Date: November 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Region wide crackfill on various highways across the Northwest Region 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday & some night / weekend restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW20%20-%209227-01-26,%20Crackfill,%20Various%20Highways,%20Region%20Wide
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CONSULTANT PACKAGE NO. NW21 
 
 Project I.D. #1 7105-05-70 
 Highway/Street: WIS 128 
 Termini/Location: Elmwood – WIS 64 
  WIS 72 to WIS 29 
 County: Pierce 
 Length:  7.14 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Detour for culvert pipe installation & flagging operations for paving 

operations 
 Letting Date: February 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Milling, grading / earthwork, HMA pavement, base aggregate dense, 

culvert pipes, storm sewer, beam guard, pavement marking & signing 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions, completion date 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW21%20-%207105-05-70,%20STH%20128,%20Pierce%20County
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CONSULTANT PACKAGE NO. NW22 
 
 Project I.D. #1 1530-02-62 
 Highway/Street: US 10 
 Termini/Location: Village of Ellsworth, Main Street 
  Beulah Street to North Junction US 63 
 County: Pierce 
 Length:  1.428 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Urban 
 Traffic Control: Flagging operations 
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
 Project I.D. #2 1530-02-72 
 Highway/Street: US 10 
 Termini/Location: Village of Ellsworth, Main Street 
  Piety Street Intersection 
 County: Pierce 
 Length:  N/A 
 Project Type: Reconditioning 
 Urban and/or Rural: Urban 
 Traffic Control: Shoulder closure, staged under traffic 
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Removing asphaltic surface milling, HMA pavement, base aggregate 

dense, concrete curb & gutter, concrete sidewalk, guardrail, storm sewer, 
retaining walls, signing, pavement marking & all incidental items 
necessary to complete work 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions, 40 working day contract 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1-2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
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For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW22%20-%201530-02-62%20&%201530-02-72,%20USH%2010,%20Pierce%20County
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CONSULTANT PACKAGE NO. NW23 
 
 Project I.D. #1 1050-01-61 
 Highway/Street: WIS 29 
 Termini/Location: Chippewa Falls – Cadott 
  Stillson Creek to 320th Street (Westbound) 
 County: Chippewa 
 Length:  15.7 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
 Letting Date: November 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $14,000,000 - $14,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
 Project I.D. #2 1052-01-62 
 Highway/Street: WIS 29 
 Termini/Location: Chippewa Falls – Cadott 
  Stillson Creek to 320th Street (Eastbound) 
 County: Chippewa 
 Length:  15.7 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures 
 Letting Date: November 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $14,000,000 - $14,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  April 15, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Concrete pavement repair & replacement, removing asphaltic surface 

milling, pulverize & relay, common excavation, base aggregate dense, 
HMA pavement, concrete pavement, concrete curb & gutter, concrete 
sidewalk, beam guard, traffic control, pavement marking & permanent 
signing 

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Completion date, holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
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For more information, contact: Jennifer Oldenburg.  
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW23%20-1050-01-61%20&%201052-01-62,%20STH%2029,%20Chippewa%20County
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CONSULTANT PACKAGE NO. NW24 
 
 Project I.D. #1 1570-02-73 
 Highway/Street: US 8 
 Termini/Location: Village of Turtle Lake, US 8 
  County K / Norway Street Intersection 
 County: Barron 
 Length:  0.25 Miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Single lane bypass with temporary signals 
 Letting Date: March 14, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 1, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
 Project I.D. #2 1570-02-75 
 Highway/Street: US 8 
 Termini/Location: Village of Turtle Lake, US 8 
  US 63 East Junction / Maple Street Intersection 
 County: Barron 
 Length:  0.25 Miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane bypass with temporary signals 
 Letting Date: March 14, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 1, 2017 
 Estimated Construction Completion Date:  November 15, 2017 
 
 
Major Items of Work: Grading, base aggregate, storm sewer, curb & gutter, HMA pavement, 

concrete sidewalk, traffic control, signing, lighting 
Complexity Level: Medium 
Associated Contracts: 1570-02-73 & 1570-02-75 are tied as one let contract 
Restrictions: Holiday work restrictions, special event weekend restrictions 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 4 (2 for each project)  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Kris Goodwill.  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW24%20-%201570-02-73%20&%201570-02-75,%20USH%208,%20Barron%20County
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CONSULTANT PACKAGE NO. NW25 

 
 Project I.D. #1 1570-00-72 
 Highway/Street: US 8 
 Termini/Location: St. Croix Falls – Turtle Lake 
  St. Croix River to Glacier Drive 
 County: Polk 
 Length:  2.45 Miles 
 Project Type: Roadway maintenance / preservation 
 Urban and/or Rural: Urban / rural 
 Traffic Control: Under traffic with flagging operations 
 Letting Date: May 9, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  July 10, 2017 
 Estimated Construction Completion Date:  September 29, 2017 
 
 
 Project I.D. #2 1570-00-73 
 Highway/Street: US 8 
 Termini/Location: St. Croix Falls – Turtle Lake 
  B-48-0004, B-48-0038 & B-48-0039 
 County: Polk 
 Length:  0.10 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban / Rural 
 Traffic Control: Under traffic with flagging operations 
 Letting Date: May 9, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  July 10, 2017 
 Estimated Construction Completion Date:  September 29, 2017 
 
 
Major Items of Work: Bridge polymer overlay, milling, concrete pavement repair, HMA 

pavement 
Complexity Level: Low 
Associated Contracts: 1570-00-72 & 1570-00-73 are tied as one let contract 
Restrictions: Holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 1  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
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For more information, contact: Kris Goodwill. 

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW25%20-%201570-00-72%20&%201570-00-73,%20USH%208,%20Polk%20County
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CONSULTANT PACKAGE NO. NW26 
 
 Project I.D. #1 1550-04-61 
 Highway/Street: US 63 
 Termini/Location: Clear Lake – Cumberland 
  Tributary Lake Magnor C-48-0019 
 County: Polk 
 Length:  0.1 Miles 
 Project Type: Miscellaneous – culvert pipe replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  July 10, 2017 
 Estimated Construction Completion Date:  August 17, 2017 
 
 
 Project I.D. #2 1570-01-74 
 Highway/Street: US 8 
 Termini/Location: St. Croix Falls – Turtle Lake 
  WIS 46 North Junction Intersection 
 County: Polk 
 Length:  0.25 Miles 
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic with lane closures 
 Letting Date: May 9, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $249,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 12, 2017 
 Estimated Construction Completion Date:  August 4, 2017 
 
 
Major Items of Work: Culvert replacement, grading, base aggregate, HMA pavement 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 0  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Kris Goodwill. 
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW26%20-%201550-04-61%20&%201570-01-74,%20USH%2063%20&%20USH%208,%20Polk%20County
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CONSULTANT PACKAGE NO. NW27 

Project I.D. #1 8865-00-72 
Highway/Street: WIS 65 
Termini/Location: New Richmond – Wanderoos 

40th Avenue to 0.57 Miles North 40th Avenue 
County: Polk 
Length:  0.57 Miles 
Project Type: Reconstruct 
Urban and/or Rural: Rural 
Traffic Control: Road closed with detour 
Letting Date: March 14, 2017 

Field Rate Accounting Required: No 
Anticipated Construction Cost:  $1,000,000 - $1,999,999 
Night Work Required:  No 

Estimated Construction Start Date:  May 1, 2017 
Estimated Construction Completion Date:  September 1, 2017 

Project I.D. #2 8865-00-73 
Highway/Street: WIS 65 
Termini/Location: Wanderoos-US 8 

Kennedy Mill Avenue Intersection 
County: Polk 
Length:  0.15 Miles 
Project Type: Reconstruct 
Urban and/or Rural: Rural 
Traffic Control: Road closed with detour 
Letting Date: March 14, 2017 

Field Rate Accounting Required: No 
Anticipated Construction Cost:  $250,000 - $249,999 
Night Work Required:  No 

Estimated Construction Start Date:  May 1, 2017 
Estimated Construction Completion Date:  September 1, 2017 

Major Items of Work: 

Complexity Level: 
Associated Contracts: 
Restrictions: 

Construction Leader: 
Anticipated Number of   
Consultant Support Staff: 

Required Certification: 
Duties:  

Grading, marsh excavation, base aggregate, asphaltic pavement, erosion 
control 
Medium 
8865-00-72 & 8865-00-73 are tied as one let contract 
None 

WisDOT

1 - 2

See above major items of work for required certification. 
All duties required for construction engineering / management. 

Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 

For more information, contact: Kris Goodwill. 

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW27%20-%208865-00-72%20&%208865-00-73,%20STH%2065,%20Polk%20County
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CONSULTANT PACKAGE NO. NW28 

Project I.D. #1 8680-00-71 
Highway/Street: US 2 
Termini/Location: City of Superior, Belknap Street 

Banks Avenue to Hill Avenue 
County: Douglas 
Length:  1.42 Miles 
Project Type: Reconstruct 
Urban and/or Rural: Urban 
Traffic Control: Staged construction 
Letting Date: December 13, 2016 

Field Rate Accounting Required: No 
Anticipated Construction Cost:  $17,000,000 - $19,999,999 
Night Work Required:  No 

Estimated Construction Start Date:  April 24, 2017 
Estimated Construction Completion Date:  October 19, 2018 

Project I.D. #2 8680-00-72 
Highway/Street: US 2 
Termini/Location: City of Superior, Belknap Street 

Banks Avenue to Hill Avenue 
County: Douglas 
Length:  1.42 Miles 
Project Type: Reconstruct 
Urban and/or Rural: Urban 
Traffic Control: Staged construction 
Letting Date: December 13, 2016 

Field Rate Accounting Required: No 
Anticipated Construction Cost:  $1,000,000 - $1,999,999 
Night Work Required:  No 

Estimated Construction Start Date:  April 24, 2017 
Estimated Construction Completion Date:  October 19, 2018 

Project I.D. #3 8998-00-24 
Highway/Street: US 2 
Termini/Location: City of Superior, Belknap Street Side Streets 

Banks Avenue to Hill Avenue 
County: Douglas 
Length:  1.42 Miles 
Project Type: Reconstruct 
Urban and/or Rural: Urban 
Traffic Control: Staged construction 
Letting Date: December 13, 2016 

Field Rate Accounting Required: No 
Anticipated Construction Cost:  $250,000 - $249,999 
Night Work Required:  No 

Estimated Construction Start Date: April 24, 2017 
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Estimated Construction Completion Date:  October 19, 2018 

Major Items of Work: Grading, storm sewer, utilities (water), base aggregate, concrete 
pavement, HMA pavement, concrete sidewalk, traffic control, traffic 
signals & lighting, signing, pavement marking, landscaping 

Complexity Level: High 
Associated Contracts: 8680-00-71, 8680-00-72 & 8998-00-24 are tied as one let contract 
Restrictions: Holiday work restrictions 

Construction Leader: Consultant 
Anticipated Number of   
Consultant Support Staff: 5 

Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management. 

Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 

For more information, contact: Kris Goodwill. 

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW28%20-%208680-00-71,%208680-00-72%20&%208998-00-24,%20USH%202,%20Douglas%20County
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CONSULTANT PACKAGE NO. NW29 

Project I.D. #1 1610-08-77 
Highway/Street: WIS 13 
Termini/Location: Mellen - Ashland 

Golf Course Road to Buttersworth Road 
County: Ashland 
Length:  10 Miles 
Project Type: Miscellaneous – culvert replacement, slope correction 
Urban and/or Rural: Rural 
Traffic Control: Flagging operations 
Letting Date: March 14, 2017 

Field Rate Accounting Required: No 
Anticipated Construction Cost:  $3,000,000 - $3,999,999 
Night Work Required:  No 

Estimated Construction Start Date:  May 15, 2017 
Estimated Construction Completion Date:  October 1, 2017 

Major Items of Work: 

Complexity Level: 
Associated Contracts: 
Restrictions: 

Construction Leader: 
Anticipated Number of   
Consultant Support Staff: 

Required Certification: 
Duties:  

Bridge, PCC, CABC, asphalt paving, grading, erosion control, traffic 
control, culverts 
medium 
None 
Holiday work restrictions, special event weekend restrictions 

Consultant

3-4

See above major items of work for required certification. 
All duties required for construction engineering / management. 

Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 

For more information, contact: Kris Goodwill. 

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW29%20-%201610-00-75%20&%201610-08-77,%20STH%2013,%20Ashland%20County


NW Region, 33 Packages 

CONSULTANT PACKAGE NO. NW30 
 
 Project I.D. #1 8160-04-64 
 Highway/Street: WIS 13 
 Termini/Location: Ashland-Bayfield 
  Superior Avenue to 7th Street    
 County: Bayfield 
 Length:  10.9 Miles 
 Project Type: Miscellaneous – culvert replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
 Letting Date: December 13, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 1, 2017 
 Estimated Construction Completion Date:  June 30, 2017 
 
 
Major Items of Work: Culverts, CABC, asphalt paving, grading, erosion control, traffic control 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 1-2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Kris Goodwill. 
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW30%20-%208160-04-64,%20STH%2013,%20Bayfield%20County


NW Region, 33 Packages 

CONSULTANT PACKAGE NO. NW31 
 
 Project I.D. #1 1550-04-60 
 Highway/Street: US 63 
 Termini/Location: Cumberland – Spooner 
  County B East to Green Valley Road   
 County: Washburn 
 Length:  4.3 Miles 
 Project Type: Miscellaneous – culvert replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
 Letting Date: July 11, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  August 15, 2017 
 Estimated Construction Completion Date:  October 15, 2017 
 
 
Major Items of Work: Culverts, CABC, asphalt paving, grading, erosion control, traffic control 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 1-2  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Kris Goodwill. 
  

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW31%20-%201550-04-60,%20USH%2063,%20Washburn%20County


NW Region, 33 Packages 

CONSULTANT PACKAGE NO. NW32 
 
 Project I.D. #1 8570-00-60 
 Highway/Street: WIS 48 
 Termini/Location: Village of Exeland, 2nd Street 
  Wiergor Creek Bridge B-57-0052  
 County: Sawyer 
 Length:  0.1 Miles 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closure controlled with traffic signals 
 Letting Date: July 11, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  August 15, 2017 
 Estimated Construction Completion Date:  November 1, 2017 
 
 

Project I.D. #2 8590-01-73 
 Highway/Street: WIS 40 
 Termini/Location: Bruce – Radisson 
  B-54-0008, B-54-0021 & B-54-0022  
 County: Rusk 
 Length:  0.1 Miles 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
 Letting Date: April 11, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  May 30, 2017 
 Estimated Construction Completion Date:  October 1, 2017 
 
 
Major Items of Work: Bridge, traffic signals, PCC, CABC, asphalt paving, grading, erosion 

control, traffic control, signing, pavement marking 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader: Consultant  
Anticipated Number of   
Consultant Support Staff: 3-4  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Kris Goodwill. 

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW32%20-%208570-00-60%20&%208590-01-73,%20STH%2048%20&%20STH%2040,%20Sawyer%20&%20Rusk%20County


NW Region, 33 Packages 

CONSULTANT PACKAGE NO. NW33 
 
 Project I.D. #1 8170-01-63 
 Highway/Street: WIS 70 
 Termini/Location: Ojibwa – Oxbow 
  County W to County GG 
 County: Sawyer 
 Length:  10 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging operations 
 Letting Date: May 9, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  June 30, 2017 
 
  

Project I.D. #2 8590-01-76 
 Highway/Street: WIS 40 
 Termini/Location: Bruce – Radisson 
  Couderay River Bridge B-57-0089  
 County: Sawyer 
 Length:  0.1 Miles 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed with detour 
 Letting Date: May 9, 2017 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 Night Work Required:  No 
 
 Estimated Construction Start Date:  June 15, 2017 
 Estimated Construction Completion Date:  October 1, 2017 
 
 
Major Items of Work: Bridge, PCC, CABC, asphalt paving, grading, erosion control, traffic 

control, signing, pavement marking 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions, special event weekend restrictions 
 
Construction Leader: WisDOT  
Anticipated Number of   
Consultant Support Staff: 2-3  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2016-17 Statewide Project List’ for DBE participation goals. 
 
For more information, contact: Kris Goodwill. 

mailto:jennifer.oldenburg@dot.wi.gov;%20kris.goodwill@dot.wi.gov?subject=Question%20about%20package%20NW33%20-%208170-01-63%20&%208590-01-76,%20STH%2070%20&%20STH%2040,%20Sawyer%20County
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