

2016 - 2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

NORTHWEST REGION

CONSULTANT PACKAGE NO. NW60L

Project I.D. #1 9953-00-71
Highway/Street: Fishbach Road
Termini/Location: Town of Jacobs, Fishbach Road
East Fork Chippewa River Bridge
County: Ashland
Length: N/A
Project Type: Bridge Elimination
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, no signed detour

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 8472-00-70
Highway/Street: Wozny Road
Termini/Location: Town of Frog Creek, Wozny Road
Totagatic River Bridge B-65-0052
County: Washburn
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, no signed detour

Letting Date: April 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Bridge elimination, bridge replacement & approach work
Complexity Level: Low
Associated Contracts: None
Restrictions: No in-stream work March 1 to June 15

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW61L

Project I.D. #1 8833-00-70
Highway/Street: County A
Termini/Location: Dallas – Chetek
Sioux Creek Bridge B-03-0201
County: Barron
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed with detour

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 8817-00-70
Highway/Street: County NN
Termini/Location: County C – WIS 48
Spring Creek Bridge B-03-0200
County: Barron
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed with detour

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #3 8780-00-71
Highway/Street: County J
Termini/Location: WIS 40 – WIS 27
Little Thornapple River Bridge B-54-0123
County: Rusk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, no signed detour

Letting Date: July 11, 2017

Field Rate Accounting Required: No

Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: August 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Bridge replacement & approach work
Complexity Level: Low
Associated Contracts: 8817-00-70 & 8833-00-70 are tied as one let construction contract
Restrictions: 8780-00-71: No in-stream work March 15 to June 15

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW62L

Project I.D. #1 8357-01-72
Highway/Street: Little Sand Bay Road
Termini/Location: Town of Russell, Little Sand Bay Road
Old County K to Termini
County: Bayfield
Length: 2.6 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Flagging operations

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Grading, culverts, HMA pavement
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW63L

Project I.D. #1 8818-00-70
Highway/Street: County H
Termini/Location: Cumberland – WIS 70
Delano Road to County EE
County: Burnett
Length: 3.6 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Flagging operations

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Minor grading, pulverize & relay, HMA paving
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW64L

Project I.D. #1 7863-00-71
Highway/Street: 195th Street
Termini/Location: Town of Lafayette, 195th Street
Paint Creek Bridge B-09-0305
County: Chippewa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: April 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Three span bridge replacement, retaining wall & approach work
Complexity Level: Medium
Associated Contracts: None
Restrictions: No in-stream work March 1 to June 15. No clearing from June 1 to July 31.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW65L

Project I.D. #1 8882-07-72
Highway/Street: County X
Termini/Location: Thorp – Withee
Bruce Mound Avenue to Sterling Avenue
County: Clark
Length: 4.2 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Flagging operations

Letting Date: December 13, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Minor grading, HMA paving, beam guard
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW66L

Project I.D. #1 8390-00-70
Highway/Street: Bardon Creek Road
Termini/Location: Town of Maple, Bardon Creek Road
Bardon Creek Bridge B-16-0138
County: Douglas
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 8389-00-70
Highway/Street: Sleepy Valley Loop
Termini/Location: Town of Lakeside, Sleepy Valley Loop
Middle River Bridge B-16-0134
County: Douglas
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #3 8747-00-70
Highway/Street: County B
Termini/Location: County W – WIS 35
Balsam Creek Bridge B-16-0141
County: Douglas
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: December 13, 2016

Field Rate Accounting Required: No

Anticipated Construction Cost: \$500,000 - \$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Bridge replacement & approach work
Complexity Level: Low
Associated Contracts: None
Restrictions: 8389-00-70: No in-stream work September 15 & May 1
8390-00-70: No in-stream work between March 1 & May 15. No clearing from June 1 to July 31.
8747-00-70: No in-stream work between September 15, & April 30. No clearing from June 1 to July 31.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW67L

Project I.D. #1 8766-00-71
Highway/Street: County D
Termini/Location: Hawthorne – Poplar
County B to Evans Lane
County: Douglas
Length: 3.0 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: April 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Grading, HMA paving, incidental construction
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW68L

Project I.D. #1 7882-05-72
Highway/Street: County Q
Termini/Location: WIS 29 – Knapp
WIS 29 to I - 94
County: Dunn
Length: 3.3 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Grading, culverts, HMA paving & incidental construction
Complexity Level: Medium
Associated Contracts: None
Restrictions: No in-stream work September 15 to April 15 for box culvert replacement

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW69L

Project I.D. #1 7995-02-46
Highway/Street: Grand Avenue
Termini/Location: City of Eau Claire, Grand Avenue
Half Moon Lake Bridge B-18-0230
County: Eau Claire
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed, no signed detour

Letting Date: April 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Bridge replacement, concrete items, landscape features & approach work
Complexity Level: High
Associated Contracts: None
Restrictions: No in-stream work April 15 to June 15. No clearing June 1 to July 31.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW70L

Project I.D. #1 7995-02-52
Highway/Street: Short Street
Termini/Location: City of Eau Claire, Short Street
WIS 37 to Chippewa River Bridge
County: Eau Claire
Length: 0.73 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detour

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Urban grading, storm sewer, concrete items, HMA paving & multi-use trail
Complexity Level: Medium
Associated Contracts: None
Restrictions: No clearing June 1 to July 31

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW71L

Project I.D. #1 7831-03-72
Highway/Street: County H
Termini/Location: Village of Fairchild – North County Line
North Fork Eau Claire River Bridge B-18-0005
County: Eau Claire
Length: N/A
Project Type: Bridge Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Closed with detour

Letting Date: April 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 7321-00-70
Highway/Street: County FF
Termini/Location: WIS 121 to County B
Beaver Creek Bridge B-27-0163
County: Jackson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Grading, culverts, HMA paving & incidental construction
Complexity Level: Low
Associated Contracts: None
Restrictions: No in-stream work September 15 to April 15 for box culvert replacement

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW72L

Project I.D. #1 7894-03-71
Highway/Street: County O
Termini/Location: Trimbelle – WIS 35
WIS 35 to US 10
County: Pierce
Length: 8.4 Miles
Project Type: Miscellaneous – Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Flagging operations

Letting Date: April 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 7896-00-70
Highway/Street: 400th Street
Termini/Location: Town of Salem, 400th Street
Branch Rush River Bridge B-47-0212
County: Pierce
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: 7894-03-71: Beam guard, signing & marking
7896-00-70: Bridge replacement & approach work
Complexity Level: Low
Associated Contracts: None
Restrictions: Unknown

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW73L

Project I.D. #1 8934-00-70
Highway/Street: 220th Avenue
Termini/Location: Town of Forest, 220th Avenue
Willow River Bridge B-55-0278
County: St. Croix
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, No signed detour

Letting Date: November 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 8942-00-70
Highway/Street: County O
Termini/Location: County G – County S
Hutton Creek Bridge B-55-0279
County: St. Croix
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: November 18, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #3 8942-00-71
Highway/Street: 130th Avenue
Termini/Location: Town of Emerald, 130th Avenue
Branch Dry Run Creek Bridge B-55-0280
County: St. Croix
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: November 18, 2016

Field Rate Accounting Required: No

Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Bridge replacements & approach work
Complexity Level: Low
Associated Contracts: 8934-00-70, 8942-00-70 & 8942-00-71 are all tied as one let contract
Restrictions: 8934-00-70: No in-stream work September 15 to May 15. No clearing June 1 to July 31.
8942-00-70: No in-stream work September 15 to May 15. No clearing June 1 to July 31.
8942-00-71: No clearing June 1 to July 31.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW74L

Project I.D. #1 8896-05-72
Highway/Street: County M
Termini/Location: WIS 73 – WIS 13 (FR 13)
Brush Creek Road to Winter Sports Road
County: Taylor
Length: 3.1 Miles
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 8896-05-73
Highway/Street: County M
Termini/Location: WIS 73 – WIS 13 (FR 13)
Winter Sports Road to Richter Road
County: Taylor
Length: 2.0 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Grading, culverts, HMA paving & incidental construction
Complexity Level: Low
Associated Contracts: 8896-05-72 & 8896-05-73 are all tied as one let contract
Restrictions: No in-stream work March 1 to June 15

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.
Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW75L

Project I.D. #1 8888-08-75
Highway/Street: County O
Termini/Location: County Q – WIS 13
Black River Bridge P-60-0916
County: Taylor
Length: N/A
Project Type: Bridge Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Staged with temporary signals

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 8891-00-70
Highway/Street: Center Avenue
Termini/Location: Town of Hammel, Center Avenue
Washington Creek Bridge B-60-0143
County: Taylor
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #3 9545-00-70
Highway/Street: Trout Avenue
Termini/Location: Town of Rib Lake, Trout Avenue
Porky Creek Bridge P-60-0144
County: Taylor
Length: N/A
Project Type: Bridge Removal & Culvert Construction
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: May 9, 2017

Field Rate Accounting Required: No

Anticipated Construction Cost: \$0 - \$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Deck replacement, bridge replacement, culvert construction & approach work.
Complexity Level: Low
Associated Contracts: None
Restrictions: 8888-08-75: No clearing April 1 to September 30.
8891-00-70: No in-stream work March 1 to June 15

Construction Leader: Consultant
Anticipated Number of Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).

CONSULTANT PACKAGE NO. NW76L

Project I.D. #1 7281-00-70
Highway/Street: Leque Lane
Termini/Location: Town of Ettrick, Leque Lane
North Fork Beaver Creek Bridge B-61-0226
County: Trempealeau
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Open with temporary structure

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #2 7281-00-71
Highway/Street: Nordie Lane
Termini/Location: Town of Ettrick, Nordie Lane
North Fork Beaver Creek Bridge B-61-0227
County: Trempealeau
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. #3 7155-00-70
Highway/Street: County F
Termini/Location: WIS 35 – WIS 93
Tamarack Creek Bridge B-61-0221
County: Trempealeau
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, no signed detour

Letting Date: February 14, 2017

Field Rate Accounting Required: No

Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Major Items of Work: Bridge replacements & approach work
Complexity Level: Low
Associated Contracts: 7281-00-70 & 7281-00-71 are tied as one let contract.
Restrictions: 7155-00-70: No in-stream work March 1 to June 15. No clearing April 1 to September 30.
7281-00-70 & 7281-00-71: No in-stream work September 15 to April 15.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Jennifer Oldenburg](#).