

2016 - 2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHEAST REGION

CONSULTANT PACKAGE NO. SE 01

Project I.D. **2140-13-70**
Highway/Street: WIS 181 (N. 76th St)
Termini/Location: Grantosa Drive to Florist Avenue
County: Milwaukee
Length: 1.14 miles
Project Type: Bridge Replacement / Road Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 9/13/16

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,000,000 - \$7,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: March 15, 2017
Anticipated Construction Completion Date: October 27, 2017

Major Items of Work: Excavation common, borrow, milling, base patching, grading, HMA pavement, concrete pavement, concrete sidewalk, traffic signal, Structure B-40-766, Structure R-40-604, Structure R-40-605, pavement marking and permanent signing.

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 3 (in addition to leader)

Required Certification(s): PCC Tec-1, AggTec – 1, HMA – IPT, Grading
Duties: Active management of consultant contract and project delivery staff.
Management of construction contract including: interpreting plan documents and special provisions, coordination of contract modifications, ensuring contractor compliance through active inspection, performing verification surveys, materials sampling and documentation, measuring and documenting items of work, and maintaining all project documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 02

Project I.D. **1370-15-71**
Highway/Street: WIS 16
Termini/Location: County P (Brown Street) – I - 94
County: Waukesha
Length: 13.81 miles
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 5/9/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$12,000,000 - \$12,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: July 10, 2017
Anticipated Construction Completion Date: September 28, 2018

Major Items of Work: Removing asphaltic surface milling, base patching concrete, base aggregate dense shoulders, diamond grinding, HMA pavement, concrete pavement, replacing beam guard, permanent signing, and pavement marking.

Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Holiday and Special Event Restrictions

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 5 (in addition to leader)

Required Certification(s): PCC Tec-1, AggTec – 1, HMA – IPT, Grading
Duties: Active management of consultant contract and project delivery staff.
Management of construction contract including: interpreting plan documents and special provisions, coordination of contract modifications, ensuring contractor compliance through active inspection, performing verification surveys, materials sampling and documentation, measuring and documenting items of work, and maintaining all project documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 03

Project I.D. **3200-02-73**
Highway/Street: US 45
Termini/Location: Ill State Line to WIS 50
County: Kenosha
Length: 5.48 miles
Project Type: Reconstruct / Recondition
Urban and/or Rural: 19% Urban, 81% Rural
Traffic Control: Staging and Detour

Letting Date: 9/13/16

Field Rate Accounting Required: No
Anticipated Construction Cost: \$9,000,000 - \$9,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: March 13, 2017
Anticipated Construction Completion Date: Nov. 15, 2017

Major Items of Work: Removing asphaltic surface milling, removing concrete pavement, excavation common, base aggregate dense, HMA pavement, concrete pavement, cross culvert pipes, storm sewer, concrete sidewalk, concrete curb and gutter, retaining walls, traffic signals, pavement marking, permanent signing, planting trees, traffic control, erosion control, and restoration.

Complexity Level: Medium
Associated Contracts: 3200-02-74
Restrictions: Completion Date, Holiday and Special Event Restrictions

Construction Leader: WisDOT
Anticipated Number of
Consultant Support Staff: 3 Inspectors

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician
Duties: Construction administration, inspection, construction survey, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 04

Project I.D. **3360-09-72**
Highway/Street: WIS 175
Termini/Location: Maple Rd to WIS 60
County: Washington
Length: 9.07 miles
Project Type: Resurfacing / Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staging and Detour

Letting Date: 9/13/16

Field Rate Accounting Required: No
Anticipated Construction Cost: \$9,000,000 - \$9,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: March 27, 2017
Anticipated Construction Completion Date: November 3, 2017

Major Items of Work: Milling & overlay, grading, base aggregate dense, HMA pavement, concrete curb and gutter, storm sewer, retaining walls R-66-36, R-66-37, R-66-38, box culvert C-66-106, pavement marking, signing, lighting items, traffic control items.

Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Holiday Work restrictions, US Open Golf

Construction Leader: WisDOT
Anticipated Number of
Consultant Support Staff: 1 Assistant Project Leader, 2 Inspectors

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 06

Project I.D. **3170-08-70**
Highway/Street: WIS 50 (7th St. & Geneva St.)
Termini/Location: Wisconsin St. to Wright St.
County: Walworth
Length: 0.85 miles
Project Type: Reconditioning
Urban and/or Rural: Urban
Traffic Control: Staging and Detour

Letting Date: 12/13/16

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: March 13, 2017
Anticipated Construction Completion Date: October 20, 2017

Major Items of Work: Pavement removal, grading, base aggregate dense, concrete pavement, HMA pavement, concrete sidewalk, asphaltic surface, storm sewer, water main, concrete curb and gutter, marking, signing, traffic control, signals and lighting, erosion control and finishing items.

Complexity Level: Medium
Associated Contracts: 3170-08-71
Restrictions: Completion Date and Holiday Work restrictions

Construction Leader: WisDOT
Anticipated Number of
Consultant Support Staff: 2 Inspectors

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 08

Project I.D. #1 2788-02-70
Highway/Street: US 18 - Waukesha Bypass
Termini/Location: Summit Ave and Meadowbrook Rd Intersection
County: Waukesha
Length: 1.53 miles
Project Type: Reconstruction / Expansion
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 2/14/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: March 27, 2017
Anticipated Construction Completion Date: November 3, 2017

Project I.D. # 2 2788-00-72
Highway/Street: County TT, West Waukesha Bypass
Termini/Location: Summit Ave To Northview Rd
County: Waukesha
Length: 2.12 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 2/14/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$5,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: March 27, 2017
Anticipated Construction Completion Date: November 3, 2017

Project I.D. # 3 1060-18-91
Highway/Street: I - 94 East-West Freeway
Termini/Location: I - 94 and Silvernail Rd Intersection
County: Waukesha
Length: 0.01 Miles
Project Type: Miscellaneous
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 7/11/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999
Night Work Anticipated: No

Anticipated Construction Start Date: September 1, 2017
Anticipated Construction Completion Date: September 18, 2017

Major Items of Work: Excavation common, borrow, grading, concrete pavement, asphaltic pavement, curb and gutter, storm sewer, concrete sidewalk, pavement marking, traffic signals and other incidentals.

Complexity Level: High

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader: Consultant

Anticipated Number of Consultant Support Staff: 4 (in addition to leader)

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT

Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 09

Project I.D. **2025-13-71**
Highway/Street: WIS 190 (Capitol Drive)
Termini/Location: Five Fields Road to Wethersfield Road
County: Waukesha
Length: 0.71 miles
Project Type: Reconstruction & Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Staging and Flagging

Letting Date: 3/14/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000 - \$10,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: December, 2017

Major Items of Work: Excavation Common, Storm Sewer, Base Aggregate Dense, Concrete Pavement, Curb and Gutter, Concrete Structures, Traffic Signals, Beam Guard, Signing, Pavement Marking, Concrete Barrier Wall
Complexity Level: High
Associated Contracts: None
Restrictions: Holiday Work restrictions, Peak Hour lane restrictions
Construction Leader: WisDOT
Anticipated Number of
Consultant Support Staff: 4 (1 Assistant Project Leader, 1 Bridge Engineer, 2 Inspectors)
Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 10

Project I.D. 2430-06-70
Highway/Street: US 45 (Colony Avenue)
Termini/Location: WIS 20 to 7th Avenue
County: Racine
Length: 3.23 miles
Project Type: Reconstruction
Urban and/or Rural: Urban/Rural
Traffic Control: Staging

Letting Date: 3/14/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,000,000 - \$7,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 24, 2017
Anticipated Construction Completion Date: August 31, 2018

Major Items of Work: Excavation Common, Base Aggregate Dense, Asphalt Milling, Asphalt Pavement, Culvert Inspection, Signals, Curb and Gutter, Beam Guard, Signing, Pavement Marking

Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work restrictions, Peak Hour lane restrictions

Construction Leader: WisDOT
Anticipated Number of Consultant Support Staff: 1 (Proficient in AutoCAD Civil 3D and GPS survey)

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 11

Project I.D. 3370-05-70
Highway/Street: WIS 142 (Bushnell Road)
Termini/Location: Burlington City Limits to Kenosha County Line
County: Racine
Length: 4.8 miles
Project Type: Resurfacing/Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour and Flagging

Letting Date: 3/14/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$5,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: August 25, 2017

Major Items of Work: Structure removal, common excavation, storm sewer, culvert replacement, roundabout, curb & gutter and sidewalk, new asphalt shared-use path, base course, asphaltic paving, landscaping, pavement marking, and signing. Remove RR bridge.

Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date and Holiday Work restrictions

Construction Leader: Consultant
Anticipated Number of Consultant Support Staff: 2 (in addition to leader)

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 12

Project I.D. **2390-09-70**
Highway/Street: WIS 31 (Green Bay Road)
Termini/Location: WIS 20 to County MM
County: Racine
Length: 1.6 miles
Project Type: Resurfacing & Intersection Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 4/11/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: November 22, 2017

Major Items of Work: Common excavation, storm sewer, curb & gutter and sidewalk, base course, asphaltic paving, landscaping, pavement marking, and signing.
Complexity Level: High
Associated Contracts: None
Restrictions: Holiday Work restrictions, Lane closure restrictions

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 2 (in addition to leader)

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 13

Project I.D. **2035-06-70**
Highway/Street: Watertown Plank Road
Termini/Location: Underwood Creek Structures B-40-0470/0471
County: Milwaukee
Length: 0.09 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 5/9/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: July, 2017
Anticipated Construction Completion Date: November, 2018

Major Items of Work: Bridge re-decking, bridge painting, concrete pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work restrictions, Suspension of Work December '17 through February '17

Construction Leader: WisDOT
Anticipated Number of
Consultant Support Staff: 2 Inspectors

Required Certification(s): PCC Tec-1, AggTec – 1, SSPC Bridge Coating Inspector Level 1 or equal
Duties: Ensuring contractor compliance through active inspection, performing verification surveys, materials sampling and documentation, measuring and documenting items of work, and maintaining all project documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SE 15

Project I.D. **3150-11-61**
Highway/Street: US 14
Termini/Location: County K to Prairie Dr.
County: Walworth
Length: 5.93 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Detour and Flagging

Letting Date: 5/9/17

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: July 1, 2017
Anticipated Construction Completion Date: October 1, 2017

Major Items of Work: Asphalt Milling, Asphalt Pavement, Base Patching Asphaltic, Beam Guard, Signing, Pavement Marking and Base Aggregate

Complexity Level: Low to Medium

Associated Contracts: None

Restrictions: Holiday Work restrictions, Peak Hour lane restrictions

Construction Leader: Consultant

Anticipated Number of
Consultant Support Staff: 1 (in addition to leader)

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SEF 01

Project I.D. #1 **1060-39-90**
Highway/Street: Zoo Interchange 2017 TMP Projects
Termini/Location: Various Locations
County: Milwaukee & Waukesha Counties
Length: Various
Project Type: Reconstruction, Traffic Mitigation Project
Urban and/or Rural: Urban
Traffic Control: Short Term Lane Closures for Intersection and Signal Improvements

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: December 1, 2017

Project I.D. # 2 **1360-09-71**
Highway/Street: I - 41
Termini/Location: Intersection with Capitol Drive
County: Milwaukee
Length: 0.005 miles
Project Type: Reconstruction, HSIP
Urban and/or Rural: Urban
Traffic Control: Lane and Ramp Closures for Intersection and Signal Improvements

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: December 1, 2017

Major Items of Work: Traffic signals, intersection improvements, roadway reconstruction
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work Restrictions, Peak Hour and Nighttime Work Restrictions

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1 (in addition to leader)

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction administration, inspection, materials sampling and documentation, quantity measurements and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SEF 02

Project I.D. **1100-36-72**
Highway/Street: I - 41
Termini/Location: Milwaukee County Line to Washington County Line
County: Waukesha
Length: 0.19 Miles
Project Type: Box Culvert Replacement
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 to \$5,999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: June 19, 2017
Anticipated Construction Completion Date: December 1, 2017

Major Items of Work: Box Culvert Replacement, Temporary Widening, Erosion Control, Storm
Sewer, Guardrail, Concrete Pavement, Concrete Barrier Wall, Traffic
Control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday and Special Event Restrictions, Completion Date
Construction Leader: WisDOT
Anticipated Number of
Consultant Support Staff: 1 (Assistant Project Leader / Structures Lead)
Required Certification(s): PCC Tec-1
Duties: Construction administration, inspection, materials sampling and
documentation, quantity measurements, and records documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SEF 03

Project I.D. 1030-11-71
Highway/Street: I - 94
Termini/Location: County K Interchange Crossroad
County: Racine
Length: 1.23 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,000,000 - \$7,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 27, 2017
Anticipated Construction Completion Date: November 17, 2017

Major Items of Work: Removals, excavation common, base aggregate, concrete pavement, HMA pavement, concrete curb and gutter, concrete sidewalk, storm sewer, culverts, erosion control, traffic control, restoration, pavement marking, permanent signing, and other incidental items.

Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader: WisDOT
Anticipated Number of
Consultant Support Staff: 2 (1 Assistant Project Leader and 1 Inspector) plus 1 part-time Public Information Specialist

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Coordination and integration with Department staff – including inspection staff and technical leads (traffic, public information, safety, materials, structures, geotechnical). Active management of construction contract, including: construction schedule review and correction, coordination of modification, interpreting plan documents and special provisions, ensuring contractor compliance through active inspection, managing and reporting projected project costs, performing verification survey(s), measuring and documenting items of work, and maintaining all project documents. A part-time Public Information Specialist is required.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services

CONSULTANT PACKAGE NO. SEF 04

Project I.D. #1 **1030-06-74**
Highway/Street: Various Highways
Termini/Location: Stadium Interchange
County: Milwaukee
Length: N/A
Project Type: Miscellaneous - High Friction Surface Treatment
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 to \$999,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: June 19, 2017
Anticipated Construction Completion Date: September 8, 2017

Project I.D. # 2 **1090-02-74**
Highway/Street: I - 43
Termini/Location: WIS 20 Bridge (B-64-88 & 89)
County: Walworth
Length: N/A
Project Type: Miscellaneous - High Friction Surface Treatment
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 to \$249,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: June 19, 2017
Anticipated Construction Completion Date: September 8, 2017

Project I.D. #3 **1100-05-71**
Highway/Street: I - 41
Termini/Location: W. Burleigh Bridge
County: Milwaukee
Length: N/A
Project Type: Miscellaneous - High Friction Surface Treatment
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 to \$249,999
Night Work Anticipated: Yes

Anticipated Construction Start Date: June 19, 2017
Anticipated Construction Completion Date: September 8, 2017

Major Items of Work: High Friction Surface Treatment, Traffic Control, Pavement Marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work Restrictions, Special Events, and Completion Date

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1 (Traffic Control Leader / Inspector)

Required Certification(s): PCC Tec-1, Aggregate Sampling Technician, HMA-IPT
Duties: Construction Administration, Inspection, Materials Sampling and
Documentation, Quantity Measurements, and Records Documentation.

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Danielle Block](#), Southeast Region Consultant Services