

2016 - 2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHEAST REGION – LOCAL PROGRAM

CONSULTANT PACKAGE NO. SE 60L

Project I.D. #1 **2160-01-72**
Highway/Street: County U
Termini/Location: Intersection of County U and County BB, City of Franklin
County: Milwaukee
Length: 0.11 miles
Project Type: Miscellaneous - Signals & Signs
Urban and/or Rural: Urban
Traffic Control: Staging, open to traffic, lane closures

Letting Date: December 13, 2016
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 3, 2017
Anticipated Construction Completion Date: May 31, 2017

Major Items of Work: Grading, storm sewer, concrete pavement, sidewalk, signals, signs, pavement marking and landscaping

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holidays

Construction Leader: Consultant

Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 61L

Project I.D. #1 **2718-03-71**
Highway/Street: N Grandview Blvd
Termini/Location: Northview Road to Summit Ave, City of Waukesha
County: Waukesha
Length: 0.16 miles
Project Type: Miscellaneous - Signals & Turn Lanes
Urban and/or Rural: Urban
Traffic Control: Staging, open to traffic, lane closures

Letting Date: December 13, 2016
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 1, 2017
Anticipated Construction Completion Date: June 30, 2017

Major Items of Work: Aggregate base, milling, concrete pavement and pavement repair, asphalt concrete pavement, traffic signals, curb & gutter, storm sewer, pavement marking, permanent signing, restoration
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holidays
Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1
Required Certification(s): Aggregate sampling, asphalt density and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 62L

Project I.D. #1 **3766-00-70**
Highway/Street: County E
Termini/Location: Bridge over Pike River (B-30-0670), Town of Somers
County: Kenosha
Length: 0.11 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, detour

Letting Date: January 10, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: March 14, 2018

Major Items of Work: Asbestos abatement, single span concrete flat slab bridge, gaurdrail, and adjusting approaches
Complexity Level: Medium
Associated Contracts: None
Restrictions: No in stream disturbance March 15th to May 15th. The bridge should be removed or netted prior to May 1 or after August 30 due to nesting. Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 63L

Project I.D. #1 **2703-00-71**
Highway/Street: Memorial Drive
Termini/Location: Bridge over Root River (P-51-0705), City of Racine
County: Racine
Length: 0.04 miles
Project Type: Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: Closed to traffic, detour

Letting Date: February 14, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 1, 2017
Anticipated Construction Completion Date: July 31, 2017

Major Items of Work: Concrete pavement, asphalt concrete pavement, sidewalk, pavement marking, railings, lighting and signing
Complexity Level: Medium
Associated Contracts: None
Restrictions: No in stream disturbance March 15th to May 15th. Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, asphalt density and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 64L

Project I.D. #1 **2980-00-70**
Highway/Street: W Edgeton Avenue
Termini/Location: W Loomis Road to S 27th Street, City of Greenfield
County: Milwaukee
Length: 1.40 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to traffic, detour

Letting Date: March 14, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: Grading, storm sewer, aggregate base, HMA pavement, concrete sidewalk, pavement marking, water main, street lighting, and landscaping
Complexity Level: High
Associated Contracts: None
Restrictions: Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 2

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 65L

Project I.D. #1 **3840-01-71**
Highway/Street: County H
Termini/Location: Voss Road to County A, Town of Sugar Creek
County: Walworth
Length: 4.10 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Road closed with detour

Letting Date: March 14, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: Grading, base aggregate, culvert pipe, HMA pavement, beam guard, signs, pavement markings, restoration
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1

Required Certification(s): HMA Tech I, Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 66L

Project I.D. #1 **2981-00-73**
Highway/Street: Whitnall Park Drive
Termini/Location: Bridge over Branch of Root River (P-40-0564), Village of Hales Corners
County: Milwaukee
Length: 0.20 miles
Project Type: Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: Road closed with detour

Letting Date: April 11, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Project I.D. #2 **2981-00-74**
Highway/Street: Whitnall Park Drive
Termini/Location: Bridge over Branch of Root River (P-40-0565), Village of Hales Corners
County: Milwaukee
Length: 0.10 miles
Project Type: Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: Road closed with detour

Letting Date: April 11, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: Bridge widening, HMA pavement, lighting, bridge railing, concrete sidewalk, concrete curb & gutter
Complexity Level: Medium
Associated Contracts: None
Restrictions: No in stream disturbance March 15th to May 15th. The bridge should be removed or netted prior to May 1 or after August 30 due to nesting. Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): HMA Tech I, Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 69L

Project I.D. #1 **2790-00-70**
Highway/Street: Beloit Road
Termini/Location: National Ave to Moorland Road, City of New Berlin
County: Waukesha
Length: 1.80 miles
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control: Staging, closed to traffic, detour

Letting Date: April 11, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: October 20, 2017

Major Items of Work: Clearing & grubbing, grading, storm sewer, culvert pipe liner, aggregate base, HMA pavement, concrete curb & gutter, pavement marking, and landscaping
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 2

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 70L

Project I.D. #1 **2984-07-75**
Highway/Street: N 51st Blvd
Termini/Location: Bridge over Lincoln Creek (B-40-0923), City of Milwaukee
County: Milwaukee
Length: 0.05 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed to traffic, lane closures, detour

Letting Date: April 11, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 30, 2017

Major Items of Work: Bridge deck replacement, bridge railing, concrete sidewalk, concrete curb & gutter, concrete bridge approaches
Complexity Level: High
Associated Contracts: None
Restrictions: The bridge should be removed or netted prior to May 1 or after August 30 due to nesting. Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1-2

Required Certification(s): Aggregate sampling, asphalt density and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 71L

Project I.D. #1 **3751-00-70**
Highway/Street: County W
Termini/Location: 2800 FT South of 82nd Street to 82nd Street, Town of Salem
County: Kenosha
Length: 0.43 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed with detour

Letting Date: April 11, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: October 15, 2017

Major Items of Work: Grading, base aggregate, HMA pavement, signing, pavement marking, restoration
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): HMA Tech I, Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 72L

Project I.D. #1 **3854-01-70**
Highway/Street: County Cl
Termini/Location: Waukesha County Line to WIS 67, Town of Eagle-Ottawa
County: Waukesha
Length: 4.25 miles
Project Type: Miscellaneous - Safety Enhancements
Urban and/or Rural: Rural
Traffic Control: Open to traffic with lane closures

Letting Date: April 11, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: August 1, 2017

Major Items of Work: Rumble strips, warning signs, permanent signing, tree removal
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 73L

Project I.D. #1 **4880-01-71**
Highway/Street: County D (Main Street)
Termini/Location: Beech St to County LL, Village of Belgium
County: Ozaukee
Length: 0.83 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed with detour

Letting Date: May 9, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: July 5, 2017
Anticipated Construction Completion Date: November 25, 2017

Major Items of Work: Grading, HMA pavement, concrete sidewalk, concrete curb & gutter, lighting, storm sewer, signing, pavement marking
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Holidays

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1-2

Required Certification(s): HMA Tech I, Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 74L

Project I.D. #1 **2504-00-91**
Highway/Street: N 91st Street
Termini/Location: W Mill Road to W Good Hope Road, City of Milwaukee
County: Milwaukee
Length: 1.00 miles
Project Type: LFA - Signals & Signs
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: March 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: Traffic signs, traffic signals
Complexity Level: Low
Associated Contracts: 2504-00-71
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 75L

Project I.D. #1 **2585-00-90**
Highway/Street: N 92nd Street
Termini/Location: W Capitol Drive To W Hampton Ave, City of Milwaukee
County: Milwaukee
Length: 1.00 miles
Project Type: LFA - Signals & Signs
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: April 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: Traffic signs, traffic signals
Complexity Level: Low
Associated Contracts: 2585-00-70
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
 documentation, quantity measurements, records documentation, and
 construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 76L

Project I.D. #1 **2595-08-90**
Highway/Street: N 60th St/W Hampton Ave
Termini/Location: 11 Local Street Intersections, City of Milwaukee
County: Milwaukee
Length: 0.00 miles
Project Type: LFA - Signals and Signs
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: April 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: Traffic signs, traffic signals
Complexity Level: Low
Associated Contracts: 2595-08-70
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
 documentation, quantity measurements, records documentation, and
 construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 77L

Project I.D. #1 **1693-35-93**
Highway/Street: Installation of Transit Priority
Termini/Location: Express Bus/Trolley Circulator Routes, City of Milwaukee
County: Milwaukee
Length: 0.00 miles
Project Type: LFA - Public Transportation
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: May 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: Installation of transit priority
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 78L

Project I.D. #1 **2080-00-93**
Highway/Street: N Teutonia Avenue
Termini/Location: W Garfield Ave to W Groeling Ave, City of Milwaukee
County: Milwaukee
Length: 0.90 miles
Project Type: LFA - Signals & Signs
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: May 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: July 1, 2018

Major Items of Work: Traffic signs, traffic signals
Complexity Level: Low
Associated Contracts: 2080-00-73
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 79L

Project I.D. #1 **2984-00-93**
Highway/Street: W Vliet Street
Termini/Location: N 27th Street to N 12th Street, City of Milwaukee
County: Milwaukee
Length: 1.00 miles
Project Type: LFA - Signals & Signs
Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: May 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 1, 2017
Anticipated Construction Completion Date: July 1, 2018

Major Items of Work: Traffic signs, traffic signals
Complexity Level: Low
Associated Contracts: 2984-00-73
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 80L

Project I.D. #1 **2984-44-90**
Highway/Street: ATC Controller & Comm Upgrad Gr 1
Termini/Location: 73 Intersections, City of Milwaukee
County: Milwaukee
Length: 0.00 miles
Project Type: LFA - Traffic flow improvement

Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: March 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 1, 2017
Anticipated Construction Completion Date: November 15, 2017

Major Items of Work: ATC controllers, communications equipment
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
 documentation, quantity measurements, records documentation, and
 construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 81L

Project I.D. #1 **2984-45-90**
Highway/Street: ATC Controller & Comm Upgrade Gr 2
Termini/Location: 71 Intersections, City of Milwaukee
County: Milwaukee
Length: 0.00 miles
Project Type: LFA - Traffic flow improvement

Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: July 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: August 1, 2017
Anticipated Construction Completion Date: November 30, 2017

Major Items of Work: ATC controllers, communications equipment
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SE 82L

Project I.D. #1 **2984-47-90**
Highway/Street: ATC Controller & Comm Upgrade Gr 4
Termini/Location: 65 Intersections, City of Milwaukee
County: Milwaukee
Length: 0.00 miles
Project Type: LFA - Traffic flow improvement

Urban and/or Rural: Urban
Traffic Control: Open to traffic with lane closures

Letting Date: July 25, 2017
Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: August 1, 2017
Anticipated Construction Completion Date: November 30, 2017

Major Items of Work: ATC controllers, communications equipment
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling and PCCTECH-1
Duties: Construction administration, inspection, materials sampling, testing, and
documentation, quantity measurements, records documentation, and
construction surveying

Check the '2016-17 Statewide Project List' for DBE participation goals.

For more information, contact: [Sandra Villiesse](#), Contract Specialist