

# 2016 - 2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

## SOUTHWEST REGION

### CONSULTANT PACKAGE NO. SW01

**Project I.D. #1**            **1204-02-76**  
Highway/Street:        US 18  
Termini/Location:     Dodgeville-Mt. Horeb, County BB Interchange B-25-173,174-175  
County:                Iowa  
Length:                 1.48 Miles  
Project Type:          Reconstruction, expansion  
Urban and/or Rural:   Rural  
Traffic Control:        Staging

Letting Date:            July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$14,000,000-\$14,999,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        8/1/2017  
Anticipated Construction Completion Date: 11/20/2018

Major Items of Work:            Earthwork, bridges, asphalt, concrete, roundabout  
Complexity Level:                Medium-High  
Associated Contracts:             
Restrictions:                        Holiday restrictions, northern long eared bat potential mitigation  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        4  
  
Required Certification(s):        Base aggregate sampling, concrete testing, nuclear density testing  
Duties:                                Construction administration, inspection, materials testing and  
    documentation, survey

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy Macdonald](#), Contract Specialist



### **CONSULTANT PACKAGE NO. SW03**

**Project I.D. #1**                    **5660-00-63**  
Highway/Street:                WIS 59  
Termini/Location:            Monroe-Evansville, Weiss lane to S. Junction WIS 104  
County:                         Green  
Length:                         17.53 Miles  
Project Type:                 Roadway maintenance, preservation  
Urban and/or Rural:        Rural  
Traffic Control:              Flagging

Letting Date:                 November 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$5,000,000-\$5,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        6/1/2017  
Anticipated Construction Completion Date:  9/22/2017

Major Items of Work:                Milling, HMA, box culvert  
Complexity Level:                 Medium-Low  
Associated Contracts:  
Restrictions:                         Holiday restrictions, nesting season for swallows and other birds is usually between May 1 and August 30, culvert pipe replacement to be completed prior to August 25, 2017, no clearing from June 1 to July 3, no instream disturbance of Sylvester Creek before May 15th or after September 15th.

Construction Leader:                WisDOT  
Anticipated Number of  
Consultant Support Staff:        1  
Required Certification(s):        PCC Tec, TMS, Nuc Density Tec-I  
Duties:                                Inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW04**

**Project I.D. #1**            **5590-03-60**  
Highway/Street:        WIS 78  
Termini/Location:     Wiota-Argyle, County D to South Limit V Argyle  
County:                Lafayette  
Length:                 6.94 Miles  
Project Type:          Roadway maintenance, preservation  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed

Letting Date:            September 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        3/20/2017  
Anticipated Construction Completion Date:  9/20/2017

**Project I.D. # 2**            **5590-03-71**  
Highway/Street:        WIS 78  
Termini/Location:     Wiota-Argyle, Cherry Creek Bridge  
County:                Lafayette  
Length:                 0.23 Miles  
Project Type:          Bridge replacement, preservation  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed

Letting Date:            September 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        3/20/2017  
Anticipated Construction Completion Date:  9/20/2017

Major Items of Work:            Milling, HMA, reconstruct roadway, culverts, widening, bridge replacement  
Complexity Level:                Medium  
Associated Contracts:            5590-03-60 and 5590-03-71 are tied  
Restrictions:                      Holiday restrictions, all in stream disturbance of Cherry Creek must occur from June 15 to September 15. Netting of the bridge and box culverts must occur prior to May 1. Clearing of trees must be completed prior to March 31.

Construction Leader:            Consultant

Anticipated Number of  
Consultant Support Staff: 2-3

Required Certification(s): PCC Tec, TMS, Nuc Density Tec-I  
Duties: Construction administration, inspection, materials testing and  
documentation, survey

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW06**

**Project I.D. #1**            **1401-02-71**  
Highway/Street:        WIS 16  
Termini/Location:     C Columbus, James St, Industrial Dr to River Rd  
County:                Columbia  
Length:                 1.28 Miles  
Project Type:          Reconstruction, Preservation  
Urban and/or Rural:    Urban  
Traffic Control:        Detour, staged

Letting Date:            November 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$7,000,000-\$7,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        3/15/2017  
Anticipated Construction Completion Date: 10/20/2017

Major Items of Work:            Excavation, base coarse, stormsSewer, signals, lighting, sidewalk,  
concrete paving  
Complexity Level:                Medium-High  
Associated Contracts:            1401-02-73  
Restrictions:                      Holiday  
  
Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        4  
  
Required Certification(s):        Base sampling, concrete testing, nuclear density testing,  
Duties:                              Construction administration, inspection, materials testing, survey

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW07**

**Project I.D. #1**            **5410-01-73**  
Highway/Street:        US 51  
Termini/Location:     Madison - DeForest, Broadway St to  
County:                Dane  
Length:                4.01 Miles  
Project Type:         Resurfacing  
Urban and/or Rural:    Urban  
Traffic Control:        Under traffic

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        5/1/2017  
Anticipated Construction Completion Date: 8/31/2017

Major Items of Work:            Concrete base patching, Asphalt paving, shouldering  
Complexity Level:                Medium-Low  
Associated Contracts:  
Restrictions:                        Holiday

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        3

Required Certification(s):        Base sampling, concrete testing, nuclear density testing,  
Duties:                                Construction administration, inspection, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW08**

**Project I.D. #1            3050-02-72**  
Highway/Street:        WIS 19  
Termini/Location:     Sun Prairie-Watertown, McKay Way to B-28-77  
County:                Jefferson  
Length:                 0.79 Miles  
Project Type:          Reconstruction, preservation  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed

Letting Date:            March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        4/1/2017  
Anticipated Construction Completion Date:  11/3/2017

**Project I.D. # 2            3050-02-73**  
Highway/Street:        WIS 19  
Termini/Location:     Sun Prairie-Watertown, McKay Way to B-28-77, Sanitary & Water Main  
County:                Jefferson  
Length:                 0.79 Miles  
Project Type:          Reconstruction, preservation  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed

Letting Date:            March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        4/1/2017  
Anticipated Construction Completion Date:  11/3/2017

Major Items of Work:            Base aggregate, concrete pavement, concrete masonry, HMA Common Ex., water main and sewer main  
Complexity Level:                Medium  
Associated Contracts:            3050-02-73 is tied with 3050-02-72  
Restrictions:                      Memorial Day, Labor Day, bike events, July 4  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        2  
  
Required Certification(s):        PCC Tec, TMS, Nuc Density Tec-I  
Duties:                              Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW09**

**Project I.D. #1**            **1400-00-72**  
Highway/Street:        US 51  
Termini/Location:    DeForest-Portage, County P Intersection  
County:                Columbia  
Length:                0.16 Miles  
Project Type:         Reconditioning  
Urban and/or Rural:   Urban  
Traffic Control:      Staging

Letting Date:            April 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        5/31/2017  
Anticipated Construction Completion Date: 8/31/2017

Major Items of Work:            Base aggregate, HMA, concrete curb and gutter, common Ex.  
Complexity Level:                Low  
Associated Contracts:  
Restrictions:                    Memorial Day, July 4, Labor Day, lane restrictions, County P access  
staging

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        PCC Tec, TMS, Nuc Density Tec-I  
Duties:                        Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW10**

**Project I.D. #1**            **5290-01-74**  
Highway/Street:        WIS 19  
Termini/Location:     Mazomanie-Sun Prairie, US 12 to Dorn Drive  
County:                Dane  
Length:                4.57 Miles  
Project Type:         Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:       Flagging

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        5/1/2017  
Anticipated Construction Completion Date: 7/13/2017

Major Items of Work:            Milling, HMA, culvert pipe  
Complexity Level:                Medium-Low  
Associated Contracts:  
Restrictions:                      Lane closure hours, in stream work, Memorial Day, July 4, Labor day

Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        PCC Tec, TMS, Nuc Density Tec-I  
Duties:                              Inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy MacDoanId](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW11**

**Project I.D. #1**            **5600-00-60**  
Highway/Street:        WIS 78  
Termini/Location:     Mount Horeb-Black Earth, 0.2MI S. Sunset Ln to County KP  
County:                 Dane  
Length:                 9.49 Miles  
Project Type:           Roadway maintenance, preservation  
Urban and/or Rural:   Rural  
Traffic Control:        Flagging

Letting Date:            November 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999  
Night Work Anticipated:             No

Anticipated Construction Start Date:        5/1/2017  
Anticipated Construction Completion Date: 7/19/2017

Major Items of Work:            Milling, HMA, beam guard  
Complexity Level:                Medium  
Associated Contracts:             
Restrictions:                      Memorial Day, Labor Day, bike events, July 4  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:       2  
  
Required Certification(s):       PCC Tec, TMS, Nuc Density Tec-I  
Duties:                              Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist



**CONSULTANT PACKAGE NO. SW13**

**Project I.D. #1**                    **5300-02-73**  
Highway/Street:                US 12  
Termini/Location:            West Madison Beltline, High Point Structure & Apprs  
County:                         Dane  
Length:                         0 Miles  
Project Type:                 Bridge replacement, preservation  
Urban and/or Rural:         Urban  
Traffic Control:               Road closed

Letting Date:                    November 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$5,000,000-\$5,999,999  
Night Work Anticipated:             Minimal

Anticipated Construction Start Date:        3/1/2017  
Anticipated Construction Completion Date: 9/1/2017 (Completion Date)

Major Items of Work:                Bridge, retaining walls, storm sewer, grading, base, curb & gutter,  
sidewalk, HMA pavement  
Complexity Level:                    Medium  
Associated Contracts:                 
Restrictions:                         Completion date, US 12 lane closure hours, transmission line outages for  
bridge demo & setting girders  
  
Construction Leader:                 Consultant  
Anticipated Number of  
Consultant Support Staff:            1  
  
Required Certification(s):            PCC Tec, TMS, Nuc Density Tec-I  
Duties:                                 Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

## CONSULTANT PACKAGE NO. SW14

**Project I.D. #1**                    **6131-00-61**  
Highway/Street:                    WIS 13  
Termini/Location:                C Wisconsin Dells Broadway Street , Structure B-11-1 & B-11-104  
County:                                Columbia  
Length:                                0.11 Miles  
Project Type:                        Bridge rehabilitation  
Urban and/or Rural:                Urban  
Traffic Control:                    Staging

Letting Date:                        July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$500,000-\$749,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:            9/6/2017  
Anticipated Construction Completion Date:    5/28/2018

Major Items of Work:                Bridge repairs, polymer overlay, traffic control, electrical work  
Complexity Level:                    Medium  
Associated Contracts:  
Restrictions:                          Holiday work restrictions, fall-spring contract

Construction Leader:                WisDOT  
Anticipated Number of  
Consultant Support Staff:            1

Required Certification(s):            PCCTEC-1, TMS  
Duties:                                  Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

## CONSULTANT PACKAGE NO. SW15

**Project I.D. #1**            **1690-05-71**  
Highway/Street:        WIS 69  
Termini/Location:     New Glarus-Verona, WIS 92 to County D  
County:                Dane  
Length:                0.31 Miles  
Project Type:         Reconstruction, preservation  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed

Letting Date:            March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        5/1/2017  
Anticipated Construction Completion Date: 7/30/2017

**Project I.D. #2**            **1690-05-72**  
Highway/Street:        WIS 69  
Termini/Location:     New Glarus-Verona, WIS 92 to County D, Sanitary & Water  
County:                Dane County  
Length:                0.31 Miles  
Project Type:         Reconstruction, preservation  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed

Letting Date:            March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        5/1/2017  
Anticipated Construction Completion Date: 7/30/2017

Major Items of Work:            HMA, base aggregate, bridge deck repair, sidewalk, beamguards, water main, sewer main  
Complexity Level:                Medium  
Associated Contracts:            1690-05-72 tied to Project ID 1690-05-71  
Restrictions:                      Holiday work restrictions, spring-summer contract  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        0

Required Certification(s): PCC Tec, TMS, Nuc Density Tec-I  
Duties: Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy MacDonald](#), Contract Specialist



**CONSULTANT PACKAGE NO. SW17**

**Project I.D. #1**            **5145-00-60**  
Highway/Street:        WIS 19  
Termini/Location:     Mazomanie-Sun Prairie, WIS 78 to US 12  
County:                Dane  
Length:                 9.61 Miles  
Project Type:          Roadway maintenance, preservation  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed with detour

Letting Date:            April 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        5/22/2017  
Anticipated Construction Completion Date: 50 working days

Major Items of Work:            Asphalt milling, HMA pavement, base aggregate dense, pavement marking, culvert replacement, asphaltic binder enhanced friction surface treatment, permanent signing, beam guard

Complexity Level:                Medium-Low  
Associated Contracts:            N/A  
Restrictions:                      Standard holiday work restrictions

Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        Base aggregate sampling, concrete testing, nuclear density testing  
Duties:                              Contract admin, engineering, inspection, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW18**

**Project I.D. #1**            **1161-02-61**  
Highway/Street:        I - 39  
Termini/Location:     Madison-Packwaukee, Canadian Pacific RR Brgs B-11-58/59  
County:                Columbia  
Length:                 0 Miles  
Project Type:         Bridge rehabilitation (shrm)  
Urban and/or Rural:   Rural  
Traffic Control:       Staged construction with crossover, detour routes, temporary signals

Letting Date:            July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        9/5/2017  
Anticipated Construction Completion Date: 10/15/2018

**Project I.D. #2**            **1161-02-63**  
Highway/Street:        I - 39  
Termini/Location:     Madison-Packwaukee, Wisconsin River Bridges B-11-55/56  
County:                Columbia  
Length:                 0 Miles  
Project Type:         Bridge rehabilitation (shrm)  
Urban and/or Rural:   Rural  
Traffic Control:       Staged construction with crossover, detour routes, temporary signals

Letting Date:            July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        9/5/2017  
Anticipated Construction Completion Date: 10/15/2018

**Project I.D. #3**            **1161-02-66**  
Highway/Street:        I - 39  
Termini/Location:     Portage-Packwaukee, WIS 16 Interchange Area  
County:                Columbia  
Length:                 0.96 Miles  
Project Type:         Miscellaneous  
Urban and/or Rural:   Rural  
Traffic Control:       Staged construction with crossover, detour routes, temporary signals

Letting Date:            July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000-\$249,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date: 9/5/2017  
Anticipated Construction Completion Date: 10/15/2018

Major Items of Work: Structures, painting, common excavation, asphalt pavement, cable barrier, temp signals  
Complexity Level: Medium-High  
Associated Contracts: Projects tied: 1161-02-66, 1161-02-63, 1161-02-61  
Restrictions: Standard holiday work restrictions, seasonal (no work June-July 2018), swallow nesting, northern long eared bat potential mitigation  
Construction Leader: Consultant  
Anticipated Number of Consultant Support Staff: 2  
Required Certification(s): Base aggregate sampling, concrete testing, nuclear density testing  
Duties: Contract admin, engineering, inspection, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Sandy MacDonald](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW19**

**Project I.D. #1**            **1161-00-64**  
Highway/Street:        I - 39  
Termini/Location:     Wisconsin River to N County Line  
County:                Columbia  
Length:                 7.70 Miles  
Project Type:          Roadway maintenance, preservation  
Urban and/or Rural:   Rural  
Traffic Control:        Staging, single lane closures Monday - Friday

Letting Date:            April 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        6/1/2017  
Anticipated Construction Completion Date: 7/20/2017

Major Items of Work:            Milling, HMA, signs, shoulders  
Complexity Level:                Medium-Low  
Associated Contracts:  
Restrictions:                        Lane closure hours, in stream work,  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        2.5  
  
Required Certification(s):        Base aggregate sampling, nuclear density testing  
Duties:                                Construction administration, inspection, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW20**

**Project I.D. #1**            **3700-10-93**  
Highway/Street:        US 12  
Termini/Location:     Dane County Traffic Ops, South Towne and Monona Drive  
County:                 Dane  
Length:                 0 Miles  
Project Type:           Traffic signal replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Nightly lane and ramp closures

Letting Date:            January 10, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999  
Night Work Anticipated:             Yes

Anticipated Construction Start Date:        5/1/2017  
Anticipated Construction Completion Date: 7/1/2017

Major Items of Work:            Traffic signal replacement, concrete pavement repair and replacement, traffic control, pavement marking.  
Complexity Level:                Medium  
Associated Contracts:               
Restrictions:                        Lane closure hours, ramp closure hours , holiday and special event restrictions  
  
Construction Leader:             Consultant  
Anticipated Number of  
Consultant Support Staff:        0  
  
Required Certification(s):        PCCTEC-1, TMS  
Duties:                                Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW21**

**Project I.D. #1**            **1111-02-78**  
Highway/Street:        US 151  
Termini/Location:    C Sun Prairie, Main Street to County VV  
County:                Dane  
Length:                3.86 Miles  
Project Type:         Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:      Staged construction

Letting Date:            November 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$8,000,000-\$8,999,999  
Night Work Anticipated:            Some

Anticipated Construction Start Date:        3/13/2017  
Anticipated Construction Completion Date: 10/13/2017 (Completion Date)

Major Items of Work:            Milling, base patching concrete, partial depth HMA repairs, HMA pavement, concrete deck overlays.  
Complexity Level:                Medium  
Associated Contracts:  
Restrictions:                    Holiday Work Restrictions, Lane Closure Hours, Ramp Closure Days & Interim Completion for NB Lanes

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        3

Required Certification(s):        PCC Tec, TMS, Nuc Density Tec-I  
Duties:                        Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW22**

**Project I.D. #1**            **6020-04-81**  
Highway/Street:        US 51  
Termini/Location:     Deforest – Portage/Rowan Creek Bridge B-11-157  
County:                Columbia  
Length:                 .17 Miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed/detoured

Letting Date:            April 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        6/30/2017  
Anticipated Construction Completion Date: 8/30/2017

Major Items of Work:            Bridge removal, concrete masonry, HMA pavement, base course, beam guard  
Complexity Level:                Medium/low  
Associated Contracts:            None  
Restrictions:                      None

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        Aggregate, PCC Tec, Nuclear Density Tec-I  
Duties:                              Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW23**

**Project I.D. #1**            **1018-00-71**  
Highway/Street:        I - 90  
Termini/Location:    Mauston To New Lisbon , WIS 80 Overhead & Approaches  
County:                Juneau  
Length:                0.04 Miles  
Project Type:         Bridge rehabilitation/Maintenance  
Urban and/or Rural:   Rural  
Traffic Control:      Staging

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000-\$999,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        March 15, 2017  
Anticipated Construction Completion Date:    May 25, 2017

Major Items of Work:            Structure  
Complexity Level:                Medium  
Associated Contracts:  
Restrictions:                      Work hours/holidays

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        Aggregate/concrete  
Duties:                              Inspection and materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Charles Horman](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW24**

**Project I.D. #1**            **1640-01-60**  
Highway/Street:        US 14  
Termini/Location:    La Crosse - Westby, County P To Vang Street  
County:                Vernon  
Length:                3.76 Miles  
Project Type:         Resurface  
Urban and/or Rural:   Rural  
Traffic Control:      Flagging

Letting Date:            April 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        June 1, 2017  
Anticipated Construction Completion Date:   September 1, 2017

Major Items of Work:            Asphalt pavement  
Complexity Level:                Low  
Associated Contracts:  
Restrictions:                      None

Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        Nuclear density, concrete & aggregate  
Duties:                              Inspection and materials

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Charles Horman](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW25**

**Project I.D. #1**            **5098-00-72**  
Highway/Street:        WIS 154  
Termini/Location:     WIS 23 - Rock Springs , WIS 23 To Village Limits  
County:                Sauk  
Length:                 5.54 Miles  
Project Type:          Recondition  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed

Letting Date:            March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        June 1, 2017  
Anticipated Construction Completion Date:    August 15, 2017

Major Items of Work:            Asphalt pavement  
Complexity Level:                Low  
Associated Contracts:  
Restrictions:                        None

Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        Nuclear density, concrete & aggregate  
Duties:                                Inspection and materials

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Charles Horman](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW26**

**Project I.D. #1**            **5100-08-72**  
Highway/Street:        WIS 33  
Termini/Location:     Cashton - Hillsboro, WIS 27 To V Cashton Evl  
County:                Monroe  
Length:                 1.22 Miles  
Project Type:          Recondition  
Urban and/or Rural:   Rural  
Traffic Control:        Staging

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        April 1, 2017  
Anticipated Construction Completion Date:   November 1, 2017

Major Items of Work:            Storm sewer, concrete pavement, curb and gutter  
Complexity Level:                Medium  
Associated Contracts:  
Restrictions:                      Holidays

Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        1.5

Required Certification(s):        Nuclear density, concrete & aggregate  
Duties:                              Inspection and material testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Charles Horman](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW27**

**Project I.D. #1            1650-06-73**  
Highway/Street:        US 61  
Termini/Location:     Lancaster - Boscobel, City Limits St To Fennimore Cl  
County:                Grant  
Length:                 9.80 Miles  
Project Type:          Recondition  
Urban and/or Rural:   Rural  
Traffic Control:        Staging

Letting Date:            March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$8,000,000-\$8,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        May 1, 2017  
Anticipated Construction Completion Date:   November 15, 2017

**Project I.D. #2            1662-00-76**  
Highway/Street:        US 18  
Termini/Location:     Fennimore - Dodgeville, Bronson Blvd Intersection  
County:                Grant  
Length:                 0.24 Miles  
Project Type:          Recondition  
Urban and/or Rural:   Rural  
Traffic Control:        Road closed

Letting Date:            February 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        May 23, 2017  
Anticipated Construction Completion Date:   July 1, 2017

Major Items of Work:            Grading for shoulder widening and passing lanes, base course, milling, HMA pavement  
Complexity Level:                Medium  
Associated Contracts:             
Restrictions:                      Holidays, start date, completion date  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        3  
  
Required Certification(s):        Aggregate, concrete, asphalt density  
Duties:                              Construction administration, inspection, documentation, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Charles Horman](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW28**

**Project I.D. #1**            **5589-01-74**  
Highway/Street:        WIS 133  
Termini/Location:    Main Street V Of Woodman , S Village Limit To N Village Limit  
County:                Grant  
Length:                0.98 Miles  
Project Type:         Recondition  
Urban and/or Rural:   Rural  
Traffic Control:      Road closed

Letting Date:            January 10, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        May 1, 2017  
Anticipated Construction Completion Date:   July 15, 2017

Major Items of Work:            Grading, storm sewer, base course, HMA pavement, curb & gutter  
Complexity Level:                Medium  
Associated Contracts:  
Restrictions:                      Holidays

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        2

Required Certification(s):        Aggregate, concrete, asphalt density  
Duties:                              Construction administration, inspection, documentation, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Charles Horman](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW29**

**Project I.D. #1**            **7575-08-72**  
Highway/Street:        WIS 16  
Termini/Location:     Cass Street City La Crosse, 4th Street To 7th Street  
County:                La Crosse  
Length:                 0.26 Miles  
Project Type:          Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Road closed

Letting Date:            February 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        May 1, 2017  
Anticipated Construction Completion Date:   August 13, 2017

**Project I.D. #2**            **7575-08-73**  
Highway/Street:        WIS 16  
Termini/Location:     Cass Street City La Crosse, 4th Street To 7th Street  
County:                La Crosse  
Length:                 0.26 Miles  
Project Type:          Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Road Closed

Letting Date:            February 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        May 1, 2017  
Anticipated Construction Completion Date:   August 13, 2017

Major Items of Work:            Removals, storm sewer, base aggregate, concrete pavement, C&G, HMA, finishing items  
Complexity Level:                Medium  
Associated Contracts:            7575-08-72  
Restrictions:                      Interim completion

Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        1.5

Required Certification(s):        Aggregate, concrete, asphalt density  
Duties:                            Inspection, staking, materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Charles Horman](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW30**

**Project I.D. #1**            **1071-06-82**  
Highway/Street:        US 53  
Termini/Location:    La Crosse - Galesville, Livingston St To West George St  
County:                La Crosse  
Length:                0.65 Miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:      Staged

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$10,000,000-\$10,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        April 3, 2017  
Anticipated Construction Completion Date:   November 17, 2017

**Project I.D. #2**            **1071-06-83**  
Highway/Street:        US 53  
Termini/Location:    US 53/35 - Theater Rd, West George St To Bn RR Bridge  
County:                La Crosse  
Length:                1.3 Miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:      Staged

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$8,000,000-\$8,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        April 3, 2017  
Anticipated Construction Completion Date:   November 17, 2017

**Project I.D. #3**            **7190-03-72**  
Highway/Street:        WIS 35  
Termini/Location:    La Crosse - Trempealeau, Bn RR Bridge To 2nd Ave SW  
County:                La Crosse  
Length:                0.5 Miles  
Project Type:         Recondition  
Urban and/or Rural:   Urban  
Traffic Control:      Staged

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date: April 3, 2017  
Anticipated Construction Completion Date: November 17, 2017

Major Items of Work: Concrete pavement, bridge construction, storm sewer, common excavation  
Complexity Level: Medium-High  
Associated Contracts: 1071-06-82  
Restrictions: None  
  
Construction Leader: WisDOT  
Anticipated Number of Consultant Support Staff: 3  
  
Required Certification(s): Concrete testing, agg sampling, nuclear density  
Duties: Inspection and materials testing

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Charles Horman](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW31**

**Project I.D. #1**            **1005-10-75**  
Highway/Street:        I - 39  
Termini/Location:     Illinois State Line-Madison, Manogue Road Bridge/Apprs B-53-0350  
County:                 Rock  
Length:                 0.345 Miles  
Project Type:           Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Project will be stage construction including night work

Letting Date:            March 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        May 23, 2017  
Anticipated Construction Completion Date:    September 30, 2017

**Project I.D. # 2**            **1007-10-81**  
Highway/Street:        I - 39  
Termini/Location:     Illinois State Line-Madison, County AB Bridge B-13-0726  
County:                 Dane  
Length:                 0.38 Miles  
Project Type:           Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Project will be stage construction including night work

Letting Date:            December 13, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999  
Night Work Anticipated:            Yes

Anticipated Construction Start Date:        April 3, 2017  
Anticipated Construction Completion Date:    September 19, 2017

Major Items of Work:            Grading, embankment, base aggregate, HMA pavement, structures B-53-350, B-13-726, R-13-262, R-13-263, culvert pipe, guard rail, pavement marking, and permanent signing  
Complexity Level:                Medium  
Associated Contracts:  
Restrictions:                        Holiday work restrictions  
Construction Leader:            WisDOT  
Anticipated Number of  
Consultant Support Staff:        2

Required Certification(s): Aggregate, concrete, steel & material sampling including nuclear density.  
Duties: Construction administration, inspection, material testing, surveying and construction finals

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Patti Dulin](#), Contract Specialist



Required Certification(s): Aggregate, concrete, asphalt density, sampling  
Duties: Contract administration, inspection, material testing and construction  
finals

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact: [Patti Dulin](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW33**

**Project I.D. #1**            **5944-03-83**  
Highway/Street:        WIS 81  
Termini/Location:     Miscellaneous-Argyle  
County:                Lafayette County  
Length:                 0  
Project Type:          Miscellaneous, replace retaining walls  
Urban and/or Rural:   Rural  
Traffic Control:        Flagging

Letting Date:            February 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000-\$999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        8/1/2017  
Anticipated Construction Completion Date: 10/27/2017

Major Items of Work:            Sheet piling retaining wall, railings, asphaltic surface, grading  
Complexity Level:                Medium  
Associated Contracts:  
Restrictions:                      Labor Day, lane restrictions, truck detour

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        1

Required Certification(s):        PCCTEC-1, TMS  
Duties:                              Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW34**

**Project I.D. #1**            **3671-00-71**  
Highway/Street:        WIS 134  
Termini/Location:     Cambridge-London, US 12 to County O  
County:                Dane County  
Length:                2.85  
Project Type:         Reconditioning  
Urban and/or Rural:    Rural  
Traffic Control:

Letting Date:            January 10, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999  
Night Work Anticipated:            No

Anticipated Construction Start Date:        5/1/2017  
Anticipated Construction Completion Date: 7/26/2017

Major Items of Work:            Partial reconst., milling, HMA, culvert pipe, curb & gutter, base aggregate  
Complexity Level:                Medium  
Associated Contracts:  
Restrictions:                        Holiday work restrictions, spring-summer contract  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        0  
  
Required Certification(s):        PCC Tec, TMS, Nuc Density Tec-I  
Duties:                                Contract admin, inspection, materials testing and documentation

*Check the '2016-17 Statewide Project List' for DBE participation goals.*

For more information, contact:    [Sandy MacDonald](#), Contract Specialist