

2016 - 2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHWEST REGION LOCAL PROGRAM

CONSULTANT PACKAGE SW 61L

Project I.D. # 1 **5426-00-71**
Highway/Street: County B
Termini/Location: County B, Conway Valley Creek Bridge B-12-0155
County: Crawford
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: June 28, 2017

Major Items of Work: Bridge Items, HMA Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between April 15th and October 1st. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 30th or netted. Any oak trees must be cleared between October 1st and March 31st to prevent the spread of Oak Wilt.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 62L

Project I.D. # 1 5796-00-70
Highway/Street: Old County PB
Termini/Location: City of Verona, BR Badger Mill Creek Bridge B-13-0674
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: August 31, 2017

Project I.D. # 2 5796-00-73
Highway/Street: Old County PB
Termini/Location: Town of Verona, Badger Mill Creek BR B-13-0683
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: August 31, 2017

CONSULTANT PACKAGE SW 62L (cont.)

Project I.D. # 3 **5804-00-74**
Highway/Street: Fritz Road
Termini/Location: Town of Montrose, Flynn Creek Bridge B-13-0675
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 13, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017

Anticipated Construction Completion Date: July 18, 2017

Major Items of Work: Bridge Items, HMA Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: 5796-00-70 & 5796-00-73 are tied
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between May 15th and September 15th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 30th or netted.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 63L

Project I.D. # 1 5849-00-11
Highway/Street: Lacy Road
Termini/Location: City of Fitchburg, Research Park Drive to Syene Road
County: Dane
Length: 1.5 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed with Detour

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$6,000,000-\$6,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

Project I.D. # 2 5849-00-12
Highway/Street: Lacy Road
Termini/Location: City of Fitchburg, Research Park Drive to Syene Road
County: Dane
Length: 1.5 Miles
Project Type: Utilities
Urban and/or Rural: Urban
Traffic Control: Road Closed with Detour

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: November 1, 2017

CONSULTANT PACKAGE SW 63L (cont.)

Major Items of Work: Grading, Storm Sewer, HMA Pavement, Concrete Curb & Gutter
Complexity Level: High
Associated Contracts: 5849-00-11 & 5849-00-12 are tied
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 3-4

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 64L

Project I.D. # 1 5992-09-31
Highway/Street: County PD
Termini/Location: County PD, Meriter Way to Maple Grove Drive
County: Dane
Length: 1.33 miles
Project Type: Expansion
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$11,000,000-\$11,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: November 17, 2017

Project I.D. # 2 5992-09-32
Highway/Street: County PD
Termini/Location: County PD, Meriter Way to Maple Grove Drive
County: Dane
Length: 1.33 miles
Project Type: Utilities
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: November 17, 2017

Major Items of Work: Pedestrian bridge items, grading, storm sewer, HMA Pavement, Concrete Curb & Gutter

Complexity Level: High
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 3-4

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 65L

Project I.D. # 1 5992-09-82
Highway/Street: County M
Termini/Location: County M, Cross Country Road to McKee Road
County: Dane
Length: 1.39 Miles
Project Type: Expansion
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: August 8, 2017

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$17,000,000-\$19,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: October 2, 2017
Anticipated Construction Completion Date: August 1, 2019

Project I.D. # 2 5992-09-85
Highway/Street: County M
Termini/Location: County M, McKee Road to Prairie Hill Road
County: Dane
Length: 1.47 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: August 8, 2017

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$15,000,000-\$16,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: October 2, 2017
Anticipated Construction Completion Date: August 1, 2019

Project I.D. # 3 5992-09-86
Highway/Street: County M
Termini/Location: County M, Cross Country Road to Prairie Hill Road
County: Dane
Length: 2.86 Miles
Project Type: Utilities
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: August 8, 2017

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$2,000,000-\$2,999,999

CONSULTANT PACKAGE SW 65L (cont.)

Night Work Anticipated: No

Anticipated Construction Start Date: October 2, 2017

Anticipated Construction Completion Date: August 1, 2019

Major Items of Work: Bridge items, grading, storm sewer, HMA Pavement, Concrete Curb & Gutter

Complexity Level: High

Associated Contracts: 5992-09-82, 5992-09-85, and 5992-09-SS/WM are tied

Restrictions: None

Construction Leader: Consultant

Anticipated Number of

Consultant Support Staff: 4-5

Required Certification(s): Aggregate sampling, concrete testing

Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 66L

Project I.D. # 1 3897-00-69
Highway/Street: County S
Termini/Location: County S, WSOR to Albert Street
County: Dodge
Length: 0.93 Miles
Project Type: Utilities – Water Main & Sanitary
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: September 1, 2017

Project I.D. # 2 3897-00-70
Highway/Street: County S
Termini/Location: County S, WIS 67 to Meadowbrook Park Drive
County: Dodge
Length: 0.93 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: September 1, 2017

CONSULTANT PACKAGE SW 66L (cont.)

Major Items of Work: Grading, Culvert, storm sewer, HMA Pavement, Concrete Curb & Gutter
Complexity Level: Medium
Associated Contracts: 3897-00-69 & 3897-00-70 are tied
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between May 15th and September 15th.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1-2

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 67L

Project I.D. #1 **3997-00-70**
Highway/Street: North 2nd Street
Termini/Location: City of Watertown, Rock River Bridge B-14-0209
County: Dodge
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: August 8, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: October 1, 2017
Anticipated Construction Completion Date: September 1, 2018

Major Items of Work: Bridge Items, Lighting, HMA Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between July 1st and March 31st.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 68L

Project I.D. # 1 **5678-00-72**
Highway/Street: Moore Street
Termini/Location: City of Baraboo, CNW RR Bridge B-56-0066
County: Sauk
Length: N/A
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: April 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 5, 2017
Anticipated Construction Completion Date: August 15, 2017

Major Items of Work: Deck overlay, Concrete Sidewalk, Concrete Surface Repair, HMA
Pavement

Complexity Level: Low

Associated Contracts: None

Restrictions: Railroad coordination and flagging

Construction Leader: Consultant

Anticipated Number of

Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing

Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 69L

Project I.D. # 1 5296-00-70
Highway/Street: County T
Termini/Location: County T, Spring Valley Creek Bridge B-62-0247
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: June 28, 2017

Project I.D. # 2 5407-00-70
Highway/Street: North Harrison Hollow Road
Termini/Location: Harrison Creek Bridge & Approaches B-62-0250
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: July 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: August 14, 2017
Anticipated Construction Completion Date: October 11, 2017

CONSULTANT PACKAGE SW 69L (cont.)

Project I.D. # 3 **5476-01-60**
Highway/Street: County K
Termini/Location: County K, WIS 56 to County O
County: Vernon
Length: N/A
Project Type: Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Open

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: July 5, 2017
Anticipated Construction Completion Date: August 1, 2017

Major Items of Work: Bridge Items, HMA Pavement, Grading, Beam Guard, Signing
Complexity Level: Low
Associated Contracts: None
Restrictions: 5296-00-70 & 5407-00-70 – All work that has the potential to adversely affect the water quality of the stream must be completed between April 15th and September 15th. Trees must be cleared between October 1st and March 31st to prevent the spread of Oak Wilt.
5296-00-70 – There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 30th or netted.
5476-01-60 – Restrictions unknown at this time.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 70L

Project I.D. # 1 **5436-00-70**
Highway/Street: County M
Termini/Location: County M, BR Mormon Creek Bridge C-32-0099
County: La Crosse
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: September 13, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 5, 2017
Anticipated Construction Completion Date: August 30, 2017

Major Items of Work: Box Culvert, HMA Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between May 15th and September 15th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 30th or netted.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 71L

Project I.D. #1 **5075-00-70**
Highway/Street: County B
Termini/Location: County B, Bostwick Creek Bridge B-32-0232
County: La Crosse
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 13, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 5, 2017
Anticipated Construction Completion Date: September 14, 2017

Major Items of Work: Bridge Items, HMA Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between April 15th and September 15th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 30th or netted.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 72L

Project I.D. # 1 5991-00-20
Highway/Street: North Mark Street
Termini/Location: Village of West Salem, East Avenue to Hamlin Street
County: La Crosse
Length: 0.23 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 12, 2017
Anticipated Construction Completion Date: August 31, 2017

Project I.D. # 2 7068-01-60
Highway/Street: County T
Termini/Location: County T, US 53 to WIS 108
County: La Crosse
Length: 10.26 Miles
Project Type: Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Open

Letting Date: May 9, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: July 10, 2017
Anticipated Construction Completion Date: September 10, 2017

CONSULTANT PACKAGE SW 72L (cont.)

Major Items of Work: 5991-00-20 – Grading, Storm Sewer, HMA Pavement, Concrete Curb & Gutter
7068-01-60 – Grading, HMA Pavement, Beam Guard

Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 73L

Project I.D. # 1 **5307-00-72**
Highway/Street: County O
Termini/Location: City of Shullsburg, Seymour Road, Shullsburg Branch Bridge B-33-01-29

County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: November 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: March 15, 2017
Anticipated Construction Completion Date: June 16, 2017

Major Items of Work: Bridge Items, HMA Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed before April 30th. There are existing swallows nests on the bridge. The existing bridge will be removed prior to May 1.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 74L

Project I.D. # 1 5016-00-70
Highway/Street: Nebraska Avenue
Termini/Location: Town of Portland, BR Little La Crosse River Bridge B-41-0301
County: Monroe
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: July 11, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: August 14, 2017
Anticipated Construction Completion Date: October 11, 2017

Project I.D. # 2 5119-00-72
Highway/Street: County M
Termini/Location: BR Sleighton Creek Bridge C-41-0136
County: Monroe
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: November 08, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: August 30, 2017

CONSULTANT PACKAGE SW 74L (cont.)

Project I.D. # 3 5126-00-71
Highway/Street: County N
Termini/Location: County N, Spring Valley Creek Bridge B-41-0304
County: Monroe
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: November 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: August 30, 2017

Project I.D. # 4 5165-00-70
Highway/Street: County Z
Termini/Location: County Z, Poe Creek Bridge B-41-0305
County: Monroe
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: July 12, 2017

CONSULTANT PACKAGE SW 74L (cont.)

Major Items of Work: Bridge items, grading, HMA pavement
Complexity Level: Low
Associated Contracts: 5119-00-72 & 5126-00-71 are tied
Restrictions: 5016-00-70 – Restrictions unknown at this time.
5119-00-72 – There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 31st or netted. Trees must be cleared between October 1st and March 31st to prevent the spread of Oak Wilt.
5126-00-71 – All work that has the potential to adversely affect the water quality of the stream must be completed between May 15th and August 15th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 31st or netted.
5165-00-70 – All work that has the potential to adversely affect the water quality of the stream must be completed between May 15th and August 15th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 31st or netted. Trees must be cleared between October 1st and March 31st to prevent the spread of Oak Wilt.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 1-2

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 75L

Project I.D. # 1 5025-00-71
Highway/Street: Hiawatha Avenue
Termini/Location: Town of Tomah, Council Creek Bridge B-41-0302
County: Monroe
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 1, 2017
Anticipated Construction Completion Date: June 28, 2017

Project I.D. # 2 7016-00-73
Highway/Street: East Main Street
Termini/Location: City of Sparta, East Main Street, Beaver Creek Bridge B-41-0307
County: Monroe
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 5, 2017
Anticipated Construction Completion Date: October 13, 2017

CONSULTANT PACKAGE SW 75L (cont.)

Major Items of Work: Bridge items, Grading, HMA Pavement, Concrete Curb & Gutter
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: 5025-00-71 – Restrictions unknown at this time
7016-00-73 – All work that has the potential to adversely affect the water quality of the stream must be completed between April 15th and September 15th.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 76L

Project I.D. # 1 **5367-00-70**
Highway/Street: Fish School Road
Termini/Location: Town of Sylvan, BR Knapp Creek Bridge B-52-0273
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999
Night Work Anticipated: No

Anticipated Construction Start Date: May 15, 2017
Anticipated Construction Completion Date: July 14, 2017

Major Items of Work: Bridge items, Grading, HMA Pavement, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between May 15th and September 15th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 31st or netted.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 77L

Project I.D. # 1 **5989-01-78**
Highway/Street: Fourth Street
Termini/Location: City of Beloit, Lenigan Creek Bridge B-53-0288
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: December 13, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 12, 2017
Anticipated Construction Completion Date: August 25, 2017

Major Items of Work: Bridge Items, Grading, Storm Sewer, HMA Pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between June 16th and February 28th.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 78L

Project I.D. # 1 **5990-00-32**
Highway/Street: Sharon Road
Termini/Location: City of Janesville, Spring Brook Creek Bridge B-53-0374
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 5, 2017
Anticipated Construction Completion Date: August 30, 2017

Major Items of Work: Bridge Items, Grading, Concrete Curb & Gutter, HMA Pavement
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 79L

Project I.D. # 1 **5990-00-36**
Highway/Street: Austin Road
Termini/Location: City of Janesville, West Court Street to Mineral Point Road
County: Rock
Length: 0.50 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 12, 2017
Anticipated Construction Completion Date: August 25, 2017

Major Items of Work: Grading, Storm Sewer, Concrete Curb & Gutter, HMA Pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 80L

Project I.D. # 1 **5942-00-73**
Highway/Street: County H
Termini/Location: Town of Plymouth, Bass Creek Bridge B-53-0290
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 19, 2017
Anticipated Construction Completion Date: August 30, 2017

Major Items of Work: Bridge Items, Grading, HMA Pavement
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between June 16th and February 28th.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 81L

Project I.D. # 1 **3909-00-70**
Highway/Street: County T
Termini/Location: Mud Creek Bridge B-14-0213
County: Dodge
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 10, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 19, 2017
Anticipated Construction Completion Date: August 18, 2017

Major Items of Work: Bridge Items, Grading, HMA Pavement, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between June 16th and February 28th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 31st or netted.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 82L

Project I.D. # 1 **5687-00-72**
Highway/Street: Five Corner Road
Termini/Location: Town of Jefferson & Clarno, WSOR RR Bridge B-23-0173
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 13, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: April 15, 2017
Anticipated Construction Completion Date: October 1, 2017

Major Items of Work: Bridge Items, Grading, HMA Pavement, Beam Guard
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 83L

Project I.D. # 1 5809-00-60
Highway/Street: County K
Termini/Location: County K, South County Line to US 12/16
County: Juneau
Length: 11.19 Miles
Project Type: Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Open

Letting Date: April 25, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 5, 2017
Anticipated Construction Completion Date: August 2, 2017

Project I.D. # 2 5817-00-60
Highway/Street: County H
Termini/Location: County H, WIS 80 to County A
County: Juneau
Length: 8.14 Miles
Project Type: Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Open
Letting Date: April 25, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 5, 2017
Anticipated Construction Completion Date: August 2, 2017

CONSULTANT PACKAGE SW 83L (cont.)

Major Items of Work: Grading, HMA Pavement, Beam Guard
Complexity Level: Low
Associated Contracts: 5809-00-60 & 5817-00-60 are LFAs
Restrictions: None

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: None

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE SW 84L

Project I.D. # 1 **3614-00-76**
Highway/Street: South Carvers Rock Road
Termini/Location: Town of Bradford, Turtle Creek Bridge B-53-0289
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 14, 2017

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999
Night Work Anticipated: No

Anticipated Construction Start Date: June 19, 2017
Anticipated Construction Completion Date: September 21, 2017

Major Items of Work: Bridge Items, Grading, HMA Pavement, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between June 16th and February 28th. There are existing swallows nests on the bridge. The existing bridge should be removed prior to May 1 or after August 30th or netted. Trees must be cleared between October 1st and March 31st to prevent the spread of Oak Wilt.

Construction Leader: Consultant
Anticipated Number of
Consultant Support Staff: 0-1

Required Certification(s): Aggregate sampling, concrete testing
Duties: Inspection, documentation, materials testing, staking (as needed)
 project and materials finals documentation

Check the 2016 - 17 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist