

PackageID	Question	Response	Project
NC-01	Please indicate number of inspectors anticipated for the project.	We anticipate 3 inspectors with a consultant Project Leader.	6380-06-75
NC-01,NE-01,NW-01,SE-01,SW-01	Question 3 of the NOI response asks that we list the packages we are interested in, in the order of preference. We are interested in work from multiple regions. How can we show the DOT our preference by region? In the past we were able to rank the packages and would specify packages in different regions that were our first choice, show different packages in the regions that were our second choice, and so on. (Example: Rank 1: SW64L, SE01, NE02; Rank 2: SW21, SE09,	You may rank in either an overall order, mixing region packages (Example: NC-01, SE-03, NE-10, NC-04.....) or order packages by region (Example: NC-01, NC-04..... ; SE-03, SE-01.....)	
NC-02	What is the anticipated construction schedule?	The project is a 7/10/18 Let, so construction would be sometime between late-August to November 1 with about 30 days of work.	6841-00-60
NC-03	Are any inspectors required on this project? If so, please indicate	1 Project Leader and 1 inspector	1185-05-70
NC-04	Are any inspectors required on this project? If so, please indicate number.	1600-22-62, 1 project leader and 2 inspectors 1600-22-81, 1 project leader and 1 inspector	1600-22-62, 1600-22-81
NC-04	How many consultant staff is WisDOT requesting for this solicitation?	1600-22-62, 1 project leader and 2 inspectors 1600-22-81, 1 project leader and 1 inspector	1600-22-62, 1600-22-81
NC-05	Are any inspectors required on this project? If so, please indicate	1 Project Leader and 2 inspectors	9650-17-71
NC-05	How many consultant staff is WisDOT requesting for this solicitation?	1 Project Leader and 2 inspectors	9650-17-71
NC-06	Please indicate number of inspectors anticipated for the project.	1 assistant Project Leader	1170-19-70
NC-06	How many consultant staff is WisDOT requesting for this solicitation?	1 Assistant project leader	1170-19-70
NC-09	What is the anticipated project completion date?	The Letting is April 10, 2018 with a 25 working day contract. We are tentatively starting in June so the completion date is difficult to predict at this time.	
NC-10	The NOI states this is a completion date contract. When is	The completion date is August 1, 2018.	6430-07-71
NC-12	Please indicate number of inspectors anticipated for the project.	Anticipated inspectors is 1.5	6054-05-75
NC-15	Please indicate number of inspectors anticipated for the project.	Anticipated inspectors is 1.25	6844-14-70
NC-18	Are any inspectors required on this project? If so, please indicate	1 Project Leader and 1 Inspector	9346-00-61
NC-19	Is the consultant providing the assistant project leader?	Yes. WisDOT project leader, consultant staff.	7050-03-72, 7050-08-74, 7050-09-73
NC-22	What is the anticipated completion date? How many consultant staff will be needed for this project?	The anticipated completion date is October 2018 with 2 - 3 consultant staff.	
NE-14	How many consultant staff will be needed for just the 1517-75-73 project in the April letting?	The project is anticipated to be a March letting with an April start. We anticipate a need for 4-6 consultant staff for the 1517-75-73 project.	1517-75-73
NW-19	What is the estimated project start and completion date? What is the total number of consultant staff needed?	7110-00-72: Project is scheduled for the March 13 letting. Earliest start would be late April. Project is expected to take 4-6 weeks to build. 7231-00-70 & 7277-00-70: Projects are both scheduled for the May 8 letting. Earliest start would be late June. Although the PSEs are not yet available, local bridge projects typically take 35-45 working days. Anticipate one project engineer and one support staff for the package.	
NW-20	How many consultant staff is WisDOT requesting for this solicitation?	1 support staff.	7110-05-72
NW-21	How many consultant staff is WisDOT requesting for this solicitation?	1 support staff.	7110-05-73
NW-23	How many consultant staff is WisDOT requesting for this solicitation?	For this package of projects, we need a total of 2 leaders and 2 support staff.	7239-00-70, 7322-00-70, 7520-03-70
NW-26	roles be?	Anticipate 1 1/2 project staff. See schedule of deliverables for duties.	

PackageID	Question	Response	Project
NW-28	How many consultant staff is WisDOT requesting for this solicitation?	8210-01-70: 1 Project Leader 9000-00-73: 1 Project Leader 8887-08-72 & 8880-00-70: 1 project engineer and 1 support staff for the two bridges.	8210-01-70, 8887-08-72, 8888-00-70, 9000-00-73
NW-29	Is the anticipated construction schedule 7 months in duration?	No, the anticipated construction duration is approximately 75 calendar days (just over 2 months). Construction can start anytime during the 2018 construction season based on the Contractor's schedule.	8610-01-75
NW-31	What is the proposed start and end date? What is the total number of consultant staff needed project?	Anticipated start date for 7175-00-70 will be mid- April, completion date will be late July. Anticipated start dates for 7175-00-71 & 7287-00-71 are early May, completion dates are late July - late August. Anticipate one project engineer and one support staff for the package.	
NW-31	What is the total number of consultant staff needed?	Anticipate one project engineer and one support staff for the package.	
NW-33	How many consultant staff is WisDOT requesting for this solicitation?	Anticipate one project engineer and one support staff.	7846-04-70, 7847-04-70
NW-37	How many consultant staff is WisDOT requesting for this solicitation?	WisDOT is requesting one full-time consultant project leader per project.	8421-00-70, 8793-00-70, 8796-00-70
SE-02	We do not find bridge construction listed in the typical work items in Masterworks. Is bridge or other structure work in this project.	Yes, there is Bridge (8) work, Box culvert, and retaining walls. There aer 2 designated structure inspectors. One Consultant, and one DOT.	2788-00-71
SW-01	How many support staff will be needed? What will be the support staff's role?	For SW-01, the support staff will be one experienced construction leader that will support the projects led by a WisDOT Project Leader. The person will have a full range of support duties including inspection, materials testing, and documentation. In addition, an approximately 1/2 time inspector that has nuclear density, concrete testing and aggregate sampling certifications as well as knowledge and access to GPS surveying equipment is needed. 1.5 total support staff.	
SW-01,SW-50	Package update	The solicitation scope of services for SW-01 references SW-51. SW-01 will be paired with SW-50. The same consultant will be selected for both packages SW 01 and SW 50. The consultant will be the project leader for SW 50 and provide support for SW 01.	
SW-03	What is the total number of support staff needed and what will be their roles?	The package SW-03 will require one experienced construction leader that will provide support to the projects led by a DOT Project leader. The person will be have a full range of support duties including inspection and materials testing. In addition, the individual will provide project leadership when the DOT project leader is not on site.	
SW-03,SW-51	Package update	The solicitation scope of services for SW-03 references SW-52. SW-01 will be paired with SW-51. The same consultant will be selected for package SW 03 and SW 51. The consultant will be the project leader for package SW 51 and provide support for SW 03.	
SW-04	What is the total number of consultant staff needed for this project?	Consultant leader with two support staff. Three consultant staff total.	
SW-05	What is the total number of consultant staff needed for this project?	Consultant Leader and one support staff. Two consultant staff total.	
SW-06	Package update	The solicitation scope of services states that SW-06 is consultant led. It will be WisDOT led, with a fixed fee of 6.75%	
SW-08	What is the total number of consultant staff needed for this project?	Consultant Leader and 1 support staff. Two consultant staff total	
SW-09	What is the total number of consultant staff needed for this project?	Consultant Leader and one support staff. Two consultant staff total.	
SW-10	What is the total number of consultant support staff needed and what will their roles be?	1.5 support staff will be needed for this project. The staff will provide inspection, materials testing (nuclear density testing), survey and documentation.	

PackageID	Question	Response	Project
SW-11	What is the total number of consultant support staff needed and what will their roles be?	One consultant staff is needed for this project to provide support to the DOT Project Leader.	
SW-11,SW-52	Package update	The solicitation scope of services for SW-11 references SW-53. SW-11 will be paired with SW-52. The same consultant will be selected for both SW 52 and SW 11. The consultant will provide support for this project and be the project leader for SW 52.	
SW-13	What is the total number of consultant staff needed for this project?	1 Consultant Project Leader and 2 Support Staff. 3 Total.	
SW-14	What is the total number of consultant staff needed for this project?	This will be a Consultant Lead project with 0 support staff.	
SW-15	What is the total number consultant support staff needed for this	The total number of consultant support staff is 1 to 1.5.	
SW-16	Can you provide more information on the type of construction work involved on this project,	Crossover construction, concrete pavement replacement SB, base patching & base patching & HMA overlay NB, and miscellaneous bridge repairs (WisDOT provided bridge inspector).	1111-03-70
SW-16,SW-17,SW-38,SW-39,SW-40,SW-41	What other consultant staff needs in terms of inspectors, materials tech etc. need to be provided. Please specify the number of support personnel required on each one.	SW 16: ID1111-03-70; ID1401-02-74; ID1112-02-61: 1 Consultant Leader plus up to 3 support staff for ID 1111-03-70 + 1 support staff for ID 1401-02-74. Expect sharing of support staff between projects, so total support staff may not equal 5. SW 17: ID5976-00-74; ID5799-00-64; ID5799-00-65: 1 Consultant Leader plus 1-2 Consultant Support Staff SW 38: ID1010-02-85: 3 Additional consultant staff plus Consultant Project Leader (4 Total). All inspection and materials needed. Percent Within Limits (PWL) for HMA pavement is required. SW39: ID1161-02-74; Total number of consultants is 2 (1 Project Leader, 1 Support Staff) Inspection and materials needed. SW40: ID5290-02-70: No additional staff needed (1 Total Consultant). Some night work for switching stages (possibly 5% night work). Leader must be familiar with materials. SW41: ID6030-01-62: 1 Consultant Leader plus 1.5 Consultant Support Staff.	1010-02-85, 1111-03-70, 1112-02-61, 1161-02-74, 1401-02-74, 5290-02-70, 5799-00-64, 5799-00-65, 5976-00-74, 6030-01-62
SW-17	Is water main and sanitary sewer part of this project? What is the anticipated completion date? What is total consultant staff needed for this project?	Watermain and Sanitary are part of the project but inspected by locals. Completion is anticipated to be 8-24-18. The Consultant staff needed is 1 Consultant leader plus 1-2 Consultant Staff.	
SW-18	What is the total number of support staff needed and what will their roles be?	We anticipate 3.5 consultant staff that will lead, inspect and conduct material testing. (Consultant Leader with 2.5 Support Staff)	
SW-19	What is the total number of consultant staff needed for this project?	We anticipate 1.5 support consultant staff	
SW-20	What is the total number of consultant staff needed for this project? Is the 5 month construction duration correct?	We anticipate 2.0 consultant staff (1 Consultant Leader and 1 Consultant Support Staff). The project will take about 3 months to construct.	
SW-22	What is the total number of consultant staff needed and what would be their roles for this project?	We anticipate 3.5 consultant staff that will lead, inspect and conduct material testing. (Consultant Project Leader plus 2.5 Consultant Support Staff)	
SW-25	Package update	This project will be WisDOT led with a 6.75% fixed fee.	
SW-26	Package update	This project will be WisDOT led with a 6.75% fixed fee.	
SW-38	Anticipated # of staff in addition to the project leader?	3 additional consultant support staff plus consultant project leader (4 total)	1010-02-85
SW-38	The start date on the solicitation for this project says april 1st 2017. is this a typo or is this project already underway	This is a typo. Anticipated start date is 4-1-2018.	1010-02-85
SW-39	What is the total number of consultant staff needed for this project?	Total number of consultants is 2 (1 Project Leader, 1 Support Staff)	
SW-40	What is the total number of consultant staff needed for this project? How much night work is anticipated?	Total number of consultants is 1 Project Leader. Some night work for switching stages.	
SW-40	1.) Anticipated # of staff in addition to the project leader? 2.) The scope of services indicates night work is required. What approximate percentage of the work is required at night?	Total number of consultants is 1 Project Leader. Some night work is for switching stages.	5290-02-70

PackageID	Question	Response	Project
SW-43	What is the total number of consultant staff needed for this project?	2 consultant staff (excluding PL) for SW43 package	