



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

March 1, 2022

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #29: 1166-08-79, WISC 2022254
Packwaukee - Coloma
Marquette CL to Cottonville Ave, SB
IH 39
Waushara County

Letting of March 8, 2022

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0300	Traffic Control Drums	Day	71,480	-2,138	69,342
643.0420	Traffic Control Barricades Type III	Day	3,501	8	3,509
643.0715	Traffic Control Warning Lights Type C	Day	6,214	68	6,282
643.0800	Traffic Control Arrow Boards	Day	234	8	242
643.0900	Traffic Control Signs	Day	7,741	87	7,828

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
6	Changed some of the black shading on the outside shoulder to gray.
8	Revised the note in the Plan View of the HMA Mill & Overlay At Maintenance Crossovers Detail to reflect the new SDD being used.
52	Added quantities for traffic control items for maintenance crossover work due to the change in SDD noted on Sheet 8. Updated quantity totals.

Schedule of Items

Attached, dated March 1, 2022, are the revised Schedule of Items Pages 3 and 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 6, 8, and 52.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.


Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM


Addendum No. 01
 ID 1166-08-79
 Revised Sheet 6
 March 1, 2022



PROPOSED TYPICAL SECTION
 STA 150+67 TO 151+82
 STA 153+25 TO 154+34
 STA 281+54 TO 282+05
 STA 284+94 TO 286+30




NOTE:
 DURING STAGES 2 & 3 PAVE SURFACE LAYER AT CZECH AVENUE AND CH CH STRUCTURES WITH HMA PAVEMENT 3 HT 58-28 S MIX TO FILL IN PAVEMENT DIP BETWEEN NEW CONCRETE APPROACH SLABS AND EXISTING ASPHALT. MILL OFF SURFACE LAYER DURING MAINLINE MILLING OPERATIONS AND INSTALL WEDGE JOINTS DURING STAGE 4 FOR STAGE 5 TRAFFIC.

Ⓐ FERTILIZER TYPE B, SEEDING MIXTURE NO. 30, SEED WATER.



PROPOSED TYPICAL SECTION
 STA 99+65 TO 150+67
 STA 154+34 TO 281+54
 STA 286+30 TO 409+22

REMOVE ASPHALTIC SURFACE MILLING - 1.75 INCHES
 HMA PAVEMENT 4 LT 58-28 S - 1.75 INCHES (UPPER LAYER)
 (IF PAVED INTEGRALLY WITH MAINLINE PAVEMENT
 USE SAME MIX AS MAINLINE)



HMA MILL & OVERLAY AT MAINTENANCE CROSSOVERS DETAILS
 STA 118+18
 STA 163+85
 STA 274+48
 STA 344+47

Addendum No. 01
 ID 1166-08-79
 Revised Sheet 8
 March 1, 2022

PROJECT NO: 1166-08-79	COUNTY: WAUSHARA	SHEET: 8	E
FILE NAME: G:\WISDOT\1-391166-08-09 MARQUETTE COUNTY LINET TO COTTONVILLE AVE (SOUTH)\CAD\11660879\SHEETS\OTHERSHEET\PLAN021001-CD.DWG	HWY: IH 39	PLOT SCALE: 1 IN=10 FT	WISDOT\CAD05 SHEET 42
LAYOUT NAME: 01	PLOT DATE: 2/25/2022 11:05 AM	PLOT NAME: HEIN, MIKE	

Addendum No. 01
 ID 1166-08-79
 Revised Sheet 52
 March 1, 2022

TRAFFIC CONTROL

CATEGORY	STATION	TO	STATION	LOCATION	DAYS	603.8000	603.8125	603.8500	643.0300	643.0420	643.0715	643.0800	643.0900	643.1051	REMARKS
STAGE 1															
0010	409+85	-	430+65	MAINLINE	5	BEGINNING RIGHT CLOSE
0010	99+65	-	409+85	MAINLINE		311	24	24	...	STANDARD RIGHT CLOSE
				STAGE 1 DAY SUBTOTAL		0	0	0	344	26	80	10	180	0	
STAGE 2															
0010	409+85	-	430+65	MAINLINE	17	33	2	16	2	12	...	BEGINNING LEFT CLOSE
0010	99+65	-	409+85	MAINLINE		315	29	22	...	30	...	STANDARD LEFT CLOSE
0010	289+34	-	305+97	21 ON RAMP		27	...	24	...	4	...	ON RAMP LEFT CLOSE
0010	150+17	-	158+34	MAINLINE		817	367	CATCH AVE
0010	281+04	-	290+30	MAINLINE		926	1,743	843	375	...	62	...	46	...	CATCH
				STAGE 2 DAY SUBTOTAL		1,743	...	6,375	527	1,054	34	782	...	0	
STAGE 3															
0010	409+85	-	430+65	MAINLINE	30	33	2	16	2	12	...	BEGINNING RIGHT CLOSE
0010	99+65	-	409+85	MAINLINE		314	29	16	...	35	...	STANDARD RIGHT CLOSE
0010	333+71	-	340+99	21 OFF RAMP		24	...	7	...	4	...	OFF RAMP RIGHT CLOSE
0010	289+34	-	305+97	21 ON RAMP		80	...	25	...	4	...	ON RAMP RIGHT CLOSE
0010	150+17	-	158+34	MAINLINE		817	367	CATCH AVE
0010	281+04	-	290+30	MAINLINE		926	1,743	843	375	...	62	...	46	...	CATCH
				STAGE 3 DAY SUBTOTAL		1,743	451	64	1,920	60	55	1,650	
STAGE 4															
0010	409+85	-	430+65	MAINLINE	15	33	2	16	2	12	...	BEGINNING LEFT CLOSE
0010	99+65	-	409+85	MAINLINE		622	24	24	...	STANDARD LEFT CLOSE
0010	289+34	-	305+97	21 ON RAMP		27	...	24	...	4	...	ON RAMP LEFT CLOSE
				STAGE 4 DAY SUBTOTAL		0	0	0	682	26	40	2	40	600	
STAGE 5															
0010	409+85	-	430+65	MAINLINE	28	33	2	16	2	12	...	BEGINNING RIGHT CLOSE
0010	99+65	-	409+85	MAINLINE		622	24	24	...	STANDARD RIGHT CLOSE
0010	333+71	-	340+99	21 OFF RAMP		24	...	7	...	4	...	OFF RAMP RIGHT CLOSE
0010	289+34	-	305+97	21 ON RAMP		80	...	25	...	4	...	ON RAMP RIGHT CLOSE
0010	333+71	-	340+99	21 ON RAMP	3	19	...	4	...	46	...	FULL OFF RAMP CLOSURE
0010	289+34	-	305+97	21 ON RAMP		6	...	41	...	FULL ON RAMP CLOSURE
				STAGE 5 DAY SUBTOTAL		0	0	0	778	34	58	2	131	3,668	
STAGE 6															
0010	409+85	-	430+65	MAINLINE	15	33	2	16	2	12	...	BEGINNING LEFT CLOSE
0010	99+65	-	409+85	MAINLINE		622	24	24	...	STANDARD LEFT CLOSE
0010	289+34	-	305+97	21 ON RAMP		27	...	24	...	4	...	ON RAMP LEFT CLOSE
0010	118+18	-	125+46	MAINTENANCE CROSSOVER	1	40	2	17	2	10	...	NORTHBOUND LANES
0010	163+85	-	170+13	MAINTENANCE CROSSOVER	1	40	2	17	2	10	...	NORTHBOUND LANES
0010	274+48	-	281+04	MAINTENANCE CROSSOVER	1	40	2	17	2	10	...	NORTHBOUND LANES
0010	344+47	-	351+01	MAINTENANCE CROSSOVER	1	40	2	17	2	10	...	NORTHBOUND LANES
				STAGE 6 DAY SUBTOTAL		0	0	0	10,390	398	668	38	640	0	
STAGE 7															
0010	409+85	-	430+65	MAINLINE	7	33	2	16	2	12	...	BEGINNING RIGHT CLOSE
0010	99+65	-	409+85	MAINLINE		622	24	24	...	STANDARD RIGHT CLOSE
0010	333+71	-	340+99	21 OFF RAMP		24	...	7	...	4	...	OFF RAMP RIGHT CLOSE
0010	289+34	-	305+97	21 ON RAMP		80	...	25	...	4	...	ON RAMP RIGHT CLOSE
				STAGE 7 DAY SUBTOTAL		0	0	0	5,313	182	336	14	308	0	
				TOTAL 0010		3,486	3,486	1,686	65,342	3,509	6,282	242	7,828	31	

PROJECT NO: 1166-08-79
 COUNTY: WAUSHARA
 HWY: IH 39
 MISCELLANEOUS QUANTITIES
 SHEET 52



Proposal Schedule of Items

Proposal ID: 20220308029 Project(s): 1166-08-79

Federal ID(s): WISC 2022254

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0066	614.2620 MGS Guardrail Terminal Type 2	10.000 EACH	_____.	_____.
0068	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1166-08-79	1.000 EACH	_____.	_____.
0070	619.1000 Mobilization	1.000 EACH	_____.	_____.
0072	624.0100 Water	48.000 MGAL	_____.	_____.
0074	628.1504 Silt Fence	1,231.000 LF	_____.	_____.
0076	628.1520 Silt Fence Maintenance	1,231.000 LF	_____.	_____.
0078	628.1905 Mobilizations Erosion Control	2.000 EACH	_____.	_____.
0080	628.1910 Mobilizations Emergency Erosion Control	2.000 EACH	_____.	_____.
0082	629.0210 Fertilizer Type B	44.000 CWT	_____.	_____.
0084	630.0130 Seeding Mixture No. 30	12.000 LB	_____.	_____.
0086	630.0500 Seed Water	16.000 MGAL	_____.	_____.
0088	633.0100 Delineator Posts Steel	60.000 EACH	_____.	_____.
0090	633.0500 Delineator Reflectors	60.000 EACH	_____.	_____.
0092	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0094	643.0300 Traffic Control Drums	69,342.000 DAY	_____.	_____.
0096	643.0420 Traffic Control Barricades Type III	3,509.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220308029 Project(s): 1166-08-79

Federal ID(s): WISC 2022254

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0098	643.0715 Traffic Control Warning Lights Type C	6,282.000 DAY	_____.	_____.
0100	643.0800 Traffic Control Arrow Boards	242.000 DAY	_____.	_____.
0102	643.0900 Traffic Control Signs	7,828.000 DAY	_____.	_____.
0104	643.0910 Traffic Control Covering Signs Type I	2.000 EACH	_____.	_____.
0106	643.0920 Traffic Control Covering Signs Type II	2.000 EACH	_____.	_____.
0108	643.1051 Traffic Control Signs PCMS with Cellular Communications	14.000 DAY	_____.	_____.
0110	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0112	645.0120 Geotextile Type HR	3.000 SY	_____.	_____.
0114	646.1020 Marking Line Epoxy 4-Inch	61,914.000 LF	_____.	_____.
0116	646.1555 Marking Line Grooved Contrast Permanent Tape 4-Inch	7,739.000 LF	_____.	_____.
0118	646.3050 Marking Line Grooved Permanent Tape 8-Inch	2,821.000 LF	_____.	_____.
0120	646.3555 Marking Line Grooved Contrast Permanent Tape 8-Inch	600.000 LF	_____.	_____.
0122	646.5420 Marking Aerial Enforcement Bar Epoxy	5.000 EACH	_____.	_____.
0124	646.7220 Marking Chevron Epoxy 24-Inch	203.000 LF	_____.	_____.
0126	646.9000 Marking Removal Line 4-Inch	36,198.000 LF	_____.	_____.
0128	646.9100 Marking Removal Line 8-Inch	1,000.000 LF	_____.	_____.

