



# Wisconsin Department of Transportation

October 22, 2019

**Division of Transportation Systems Development**  
Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

## NOTICE TO ALL CONTRACTORS:

**Proposal #20: 4310-06-71**  
**T Manitowoc Rapids, CTH R**  
**Manitowoc River Bridge & Approaches**  
**CTH R**  
**Manitowoc County**

## Letting of November 13, 2018

This is Addendum No. 02, which provides for the following:

### Special Provisions:

Revised Special Provisions	
Article No.	Description
9	Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit

### Special Provisions

#### 9. Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit

*Replace the last paragraph with the following:*

As a requirement of the U.S. Army Corps of Engineers permitting process, a causeway can remain in place for up to 90 days from May 15<sup>th</sup> to November 15<sup>th</sup>. From November 16<sup>th</sup> to May 14<sup>th</sup> the causeway does not have a time limit when it can remain in place. The 90-day limit starts on May 15<sup>th</sup> or the date the causeway is installed between May 15<sup>th</sup> and November 15<sup>th</sup>. The causeway must be completely removed not only from the river, but also from the riverbank by the end of those 90 days.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

