

2014-2015 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

NORTH CENTRAL REGION – LOCAL PROGRAM

CONSULTANT PACKAGE NC 60L

Project I.D. #1 9391-07-70
Highway/Street: CTH Y
Termini/Location: Marathon County Line – CTH HH
County: Langlade
Length: 0.66 miles
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: January 13, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Low
Restrictions: No in-stream work from 5/15-9/15, Old bridge to be removed or netted between 5/1-8/30.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist

CONSULTANT PACKAGE NC 61L

Project I.D. #1 6844-00-71
Highway/Street: CTH E
Termini/Location: Waushara County Line- Waupaca
County: Waupaca
Length: 6.12 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 6844-00-70
Highway/Street: CTH E
Termini/Location: CTH A – Waupaca
County: Waupaca
Length: 0.12
Project Type: HSIP
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Pulverizing, Grading, Asphaltic Pavement
Complexity Level: Medium
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist

CONSULTANT PACKAGE NC 62L

Project I.D. #1 6837-04-70
Highway/Street: CTH D
Termini/Location: New London – USH 45
County: Waupaca
Length: 0.75 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Pulverizing, Grading, Asphaltic Pavement
Complexity Level: Low
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist

CONSULTANT PACKAGE NC 63L

Project I.D. #1 6243-02-70
Highway/Street: CTH G
Termini/Location: CTH VV – STH 47
County: Shawano
Length: 0.12 miles
Project Type: Intersection improvement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Asphaltic Pavement, Grading, Curb & Gutter
Complexity Level: Low
Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist

CONSULTANT PACKAGE NC 64L

Project I.D. #1 9455-04-70
Highway/Street: CTH J
Termini/Location: Minocqua -Woodruff
County: Oneida
Length: 1 mile
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: May 12, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Asphaltic Pavement, Grading, Curb & Gutter, Storm Sewer
Complexity Level: Medium
Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist

CONSULTANT PACKAGE NC 65L

Project I.D. #1 6910-00-70
Highway/Street: CTH H
Termini/Location: CTH W – Pine River
County: Waushara
Length: 2 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,000

Major Items of Work: Pulverizing, Grading, Asphaltic Pavement
Complexity Level: Low
Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist

CONSULTANT PACKAGE NC 66L

Project I.D. #1 6219-01-72
Highway/Street: City of Wisconsin Dells, 9th Avenue
Termini/Location: Waubeek Road – Cole Lane
County: Adams
Length: 0.212 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: 5/12/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,000

Major Items of Work: Grading, Asphaltic Pavement
Complexity Level: Low
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number of Support Staff: 0

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist

CONSULTANT PACKAGE NC 67L

Project I.D. #1 9993-04-70
Highway/Street: CTH D
Termini/Location: CTH D Extension, City of Hurley
County: Iron
Length: 0.85 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: July 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Asphaltic Pavement, Grading, Curb & Gutter, Sidewalk
Complexity Level: Low
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villesse](#), Contract Specialist