

## 2014-2015 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

### NORTHEAST REGION – LOCAL PROGRAM

#### CONSULTANT PACKAGE NE 60L

Project I.D. #1           **4160-05-71**  
Highway/Street:       CTH CE  
Termini/Location:     College Ave & Eisenhower Dr. Village of Kimberly, Town of Buchanan  
County:                Outagamie County  
Length:                0.565 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       Staged

Letting Date:           March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

**Project I.D. # 2           4160-05-73**  
Highway/Street:       Local Road  
Termini/Location:     Eisenhower Drive, Theater Way – CTH CE, Town of Buchanan  
County:                Outagamie County  
Length:                0.088 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       Staged

Letting Date:           March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000 - \$999,999

Major Items of Work:                Concrete pavement, storm sewer, common excavation, pavement marking

Complexity Level:                    High

Restrictions:                         None

Construction Leader Required:       Yes

Construction Support Staff Required:   Yes

Anticipated Number of Support Staff:   2-3

Required Certification:               Agg Sampling, PCC Tech

Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 61L**

**Project I.D. #1**            **6468-02-71**  
Highway/Street:        CTH G  
Termini/Location:    Neenah Slough Bridge and Approaches  
County:                Winnebago  
Length:                0.12 miles  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Urban  
Traffic Control:      Closed - Detoured

Letting Date:         August 11, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation  
Complexity Level:                Low - Medium  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 62L**

**Project I.D. #1**            **4984-09-71**  
Highway/Street:        Local Street  
Termini/Location:     City of Appleton, Prospect Ave., Jackman Street Overhead  
County:                Outagamie  
Length:                 0.104 miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Closed to Traffic

Letting Date:            February 16, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation  
Complexity Level:                Medium - High  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    2-3

Required Certification:            PCC Tech I, Agg Sampling  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 63L**

**Project I.D. #1**            **9286-04-71**  
Highway/Street:        CTH J  
Termini/Location:    Village of Hobart, County Line Road – Hillcrest Drive  
County:                Brown  
Length:                4.49 miles  
Project Type:         Misc  
Urban and/or Rural:   Urban  
Traffic Control:      Open to Traffic

Letting Date:         March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$0 - \$99,999

Major Items of Work:            Rumble strips, guardrail and signing  
Complexity Level:                Low  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    No  
Anticipated Number of Support Staff:    0

Required Certification:            PCC Tech I, Agg Sampling  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 64L**

**Project I.D. #1**            **4321-02-71**  
Highway/Street:        Local Street  
Termini/Location:    Village of Reedsville, Mud Creek Bridge  
County:                Manitowoc  
Length:                0.05 miles  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Closed

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation

Complexity Level:            Low - Medium

Restrictions:                In Stream

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:        PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                        All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 65L**

**Project I.D. #1**            **4323-07-71**  
Highway/Street:        CTH W  
Termini/Location:    USH 10 – Taus Road  
County:                Manitowoc  
Length:                2.02 miles  
Project Type:         Recondition  
Urban and/or Rural:   Rural  
Traffic Control:      Open/ Flagged

Letting Date:            December 9, 2014

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$1,000,000 – 1,999,999

Major Items of Work:            Removing asphaltic surface – milling, asphalt paving, pavement marking.  
This is a 15 working day contract

Complexity Level:            Low - Medium

Restrictions:                None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number of Support Staff:    1

Required Certification:            Agg Sampling, Nuclear Density testing (preferred)

Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 66L**

**Project I.D. #1**            **4332-05-71**  
Highway/Street:        CTH B  
Termini/Location:    Village of Mishicot, East Twin River Bridge and Approaches  
County:                Manitowoc  
Length:                0.08 miles  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Detoured

Letting Date:         April 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation  
Complexity Level:                Medium  
Restrictions:                        In Stream

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## CONSULTANT PACKAGE NE 67L

Project I.D. #1           **4516-06-71**  
Highway/Street:       Local Road  
Termini/Location:     Village of Bellevue, Bower Creek Bridge  
County:                Brown County  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Urban  
Traffic Control:       Detoured

Letting Date:           March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

**Project I.D. # 2           4519-08-71**  
Highway/Street:       Local Road  
Termini/Location:     Town of Wrightstown, East River Bridge P-05-0911  
County:                Brown County  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:       Detoured

Letting Date:           March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:           Concrete Masonry Structures, bar steel reinforcement, common excavation. Contracts are let separately, and each is a 45 working day contract.  
Complexity Level:           Low - Medium  
Restrictions:                In Stream

Construction Leader Required:       Yes  
Construction Support Staff Required:   Yes  
Anticipated Number of Support Staff:   1-2

Required Certification:       Agg Sampling, PCC Tech, Nuclear Density testing (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 68L**

**Project I.D. #1**            **4607-09-71**  
Highway/Street:        CTH X  
Termini/Location:     Village of Allouez, WI Central Ltd RR Bridge  
County:                Brown  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Detoured

Letting Date:            September 8, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation. This is a 70 working day contract.

Complexity Level:            Medium  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 69L**

**Project I.D. #1**            **4996-01-58**  
Highway/Street:        Local Street Taylor Drive  
Termini/Location:     Taylor Drive, City of Sheboygan, Kohler Memorial Dr – Crocker Ave  
County:                 Sheboygan  
Length:                 3.0 Miles  
Project Type:            Bicycle Pedestrian Trail Construction  
Urban and/or Rural:    Urban  
Traffic Control:        Taylor Drive will remain open to traffic during construction.

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$5,000,000-\$7,499,999

Major Items of Work:            Grading, prefab structures, retaining walls, asphalt paving. This is a 120 working day contract.

Complexity Level:            High  
Restrictions:                 None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    2

Required Certification:            Aggregate, PCC Tech I, Nuclear Density testing (preferred)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 70L**

**Project I.D. #1**            **9265-07-71**  
Highway/Street:        CTH GE  
Termini/Location:    Village of Hobart, Dutchman's Creek Bridge  
County:                Brown  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Detoured

Letting Date:            September 8, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation. This is a 45 working day contract.

Complexity Level:            Low  
Restrictions:                In Stream

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## CONSULTANT PACKAGE NE 71L

Project I.D. #1           **9267-03-71**  
Highway/Street:       Local Road  
Termini/Location:     Village of Suamico, Suamico River Bridge  
County:                Brown County  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:       Detoured

Letting Date:           May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

**Project I.D. # 2           9268-09-71**  
Highway/Street:       Local Road  
Termini/Location:     Town of Pittsfield, School Dr, Suamico River Bridge  
County:                Brown County  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:       Detoured

Letting Date:           May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:                Concrete Masonry Structures, common excavation. The two projects listed above are now tied. 9267-03-71 is a 40 working day contract, and 9268-09-71 is a 35 working day contract.  
Complexity Level:                    Low - Medium  
Restrictions:                         In Stream

Construction Leader Required:       Yes  
Construction Support Staff Required:  Yes  
Anticipated Number of Support Staff:  1-2

Required Certification:              Agg Sampling, PCC Tech, Nuclear Density testing (preferred)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 72L**

**Project I.D. #1**            **9327-02-71**  
Highway/Street:        CTH BB  
Termini/Location:    Village of Peshtigo, Little River Bridge and Approaches  
County:                Marinette  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Detoured

Letting Date:         July 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation. This is a 45 working day contract.

Complexity Level:            Low - Medium

Restrictions:                In Stream

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:        PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                        All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 73L**

**Project I.D. #1**            **4210-06-71**  
Highway/Street:        CTH A/EE  
Termini/Location:    Town of Wilson, CTH A/CTH EE Intersection  
County:                Sheboygan  
Length:                0.05 miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Rural  
Traffic Control:      Open - staged

Letting Date:            February 25, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$750,000 - \$999,999

Major Items of Work:            Concrete pavement, grading, pavement marking. This is a 65 working day contract.

Complexity Level:            Medium

Restrictions:                None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling

Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NE 74L**

**Project I.D.**                    **4996-01-54**  
Highway/Street:            Non Highway  
Termini/Location:        City of Sheboygan, Sidewalk GAP Improvement  
County:                      Sheboygan  
Length:                      N/A  
Project Type:               Sidewalk Construction and various locations in City of Sheboygan.  
Urban and/or Rural:      Urban  
Traffic Control:          Local Streets impacted will remain open during project construction

Letting Date:                April 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999

Major Items of Work:            Sidewalk construction  
Complexity Level:                Low  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1

Required Certification:            Aggregate and Concrete  
Duties:                                All construction management duties, including: inspection duties,  
reporting, records documentation, materials documentation and testing,  
and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NE 75L**

**Project I.D.**                    **4990-03-71**  
Highway/Street:            Little Chute Canal Bridge  
Termini/Location:        Island Park Trail  
County:                      Outagamie  
Length:                      0.07 miles  
Project Type:                Bridge Replacement  
Urban and/or Rural:      Urban  
Traffic Control:            Road Closed

Letting Date:                November 11, 2014

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

Major Items of Work:            Bascule bridge removal and replacement, grading, base aggregate, sidewalk, curb and gutter, and asphaltic surface.

Complexity Level:                High

Restrictions:                      No in stream work between 3/1/15 and 6/15/15.

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number of Support Staff:    1

Required Certification:            Aggregate and concrete

Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist