
NE Region, 21 Packages 

2014-2015 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NE REGION 
 

CONSULTANT PACKAGE NE 01 
 
 Project I.D. #1 1009-33-12 
 Highway/Street: Region Wide Deck Sealing 
 Termini/Location: Various Locations 
 County: NE Region Wide 
 Length:  NA   
 Project Type: Deck Sealing 
 Urban and/or Rural: Rural 
 Traffic Control: Shoulder and Lane Closures 
   
 Letting Date: May 12, 2015  
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Deck sealing operations, traffic control  
Complexity Level: Low 
Restrictions: Various Highway restrictions, night work 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: None 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc.  
 
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist  
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2001,%201009-33-12
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CONSULTANT PACKAGE NE 02 
 
 Project I.D. #1 1009-32-33 
 Highway/Street: Oneida Mitigation Bank Site 
 Termini/Location: NE Region 
 County: Outagamie 
 Length:  NA 
 Project Type: Wetland Banking 
 Urban and/or Rural: Rural 
 Traffic Control: N/A 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Grading and landscaping   
Complexity Level: Low 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  0 
 
Required Certification: None 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2002,%201009-32-33
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CONSULTANT PACKAGE NE 03 
 
 Project I.D. #1 1114-09-71 
 Highway/Street: STH 26 
 Termini/Location: Waupun – Rosendale (Cattaraugus Drive – STH 23) 
 County: Fond du Lac 
 Length:  9.26 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Road will be detoured and closed to through traffic.  Access will be 

maintained for local traffic (businesses, residents, emergency services). 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
 
 Project I.D. # 2 1114-10-71 
 Highway/Street: STH 26 
 Termini/Location: Rosendale – North County Line (STH 23 – CTH FF) 
 County: Fond du Lac 
 Length:  6.6 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Road will be detoured and closed to through traffic.  Access will be 

maintained for local traffic (businesses, residents, emergency services). 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
 Project I.D. # 3 1110-10-71 
 Highway/Street: STH 26 
 Termini/Location: Waupun – Rosendale (Neitman Road – ½ mile N. Willow Creek Road) 
 County: Fond du Lac 
 Length:  0.56 mile 
 Project Type: Reconstruction - Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Road will be detoured and closed to through traffic.  Access will be 

maintained for local traffic (businesses, residents, emergency services). 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Pulverize and relay, asphalt surface milling, grading, base course, HMA, 

culvert pipe, sidewalk, curb & gutter, signing, pavement marking, traffic 
control, erosion control.  

Complexity Level: Medium 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
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Anticipated Number:  5 
 
Required Certification: Aggregate, Concrete, and Asphalt Density 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2003,%201114-09-71,%201114-10-71,%201110-10-71
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CONSULTANT PACKAGE NE 04 
 
 Project I.D. #1 1120-54-60 
 Highway/Street: USH 41 
 Termini/Location: Neenah – Appleton (Breezewood Lane – STH 15) 
 County: Winnebago 
 Length:  8.73 miles 
 Project Type: Roadway Maintenance – Preservation 
 Urban and/or Rural: Urban 
 Traffic Control: Road open with single and multi-lane closures; some ramp closures 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
Major Items of Work: Concrete pavement repair, HMA, miscellaneous bridge repair  
Complexity Level: Medium 
Restrictions: Night-time & off-peak work hours, special event/holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3 
 
Required Certification: Aggregate, Concrete, and Asphalt Density 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2004,%201120-54-60
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CONSULTANT PACKAGE NE 05 

 
 Project I.D. #1 1430-15-71 
 Highway/Street: STH 23 
 Termini/Location: Ripon – Rosendale (Douglas Street – Lafayette Street) 
 County: Fond du Lac 
 Length:  7.83 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic will be detoured for construction of box culvert (B-20-0232) for 6-8 

weeks. Access will be maintained for local traffic (businesses, residents, 
emergency services).  

  Remaining work to be completed under flagging operations 
  
 Letting Date: May 12, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work: Box culvert replacement, asphalt surface milling, HMA pavement, culvert 

pipe replacement, signing, pavement marking, traffic control, erosion 
control  

Complexity Level: Low 
Restrictions: Holidays 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, Asphalt Density  
Duties:  All construction management duties, including: inspection duties, 

reporting, records documentation, materials documentation and testing, 
measurements of quantities, etc  

 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2005,%201430-15-71
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CONSULTANT PACKAGE NE 06 
 
 Project I.D. #1 1490-32-60 
 Highway/Street: USH 141 
 Termini/Location: Abrams – Pound (CTH I – STH 64) 
 County: Marinette 
 Length:  0.21 miles 
 Project Type: Rail Crossings Replacements 
 Urban and/or Rural: Rural 
 Traffic Control: Road open with single closures as needed. 
  
 Letting Date: July 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
  
Major Items of Work: Grading  
Complexity Level: Medium 
Restrictions: Holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Materials sampling and asphaltic pavement testing 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2006,%201490-32-60
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CONSULTANT PACKAGE NE 07 
 
 Project I.D. #1 1491-09-71 
 Highway/Street: USH 141 
 Termini/Location: Crivitz – Middle Inlet (Peshtigo River – CTH X) 
 County: Marinette 
 Length:  5.16 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic will be detoured during structure replacement, paving and grading   
  be done under traffic with flagging. 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 Project I.D. # 2 1491-10-71 
 Highway/Street: USH 141 
 Termini/Location: Beaver – Crivitz (Beaver Creek to SVL Crivitz) 
 County: Marinette 
 Length:  5.99 miles 
 Project Type: Mill and Resurface – Add Passing Lane 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work: Grading, paving, structure replacement  
Complexity Level: Medium 
Restrictions: Holidays, fish spawning 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Materials sampling and asphalt pavement 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2007,%201491-09-71,%201491-10-71
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CONSULTANT PACKAGE NE 08 
 
 Project I.D. #1 4550-06-71 
 Highway/Street: STH 67 
 Termini/Location: City of Plymouth, STH 67 (STH 67 & CTH PP Intersection) 
 County: Sheboygan 
 Length:  0.05 miles 
 Project Type: Reconstruction - Preservation 
 Urban and/or Rural: Urban 
 Traffic Control: Closed and detoured 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. # 2 4560-05-73 
 Highway/Street: STH 67 
 Termini/Location: City of Plymouth (CTH PP – Riverbend Drive) 
 County: Sheboygan 
 Length:  0.5 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Mostly detoured under 4550-06-71, but may be open to traffic. 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Grading, base aggregate, HMA pavement, beam guard, culvert pipes, 

concrete curb and gutter  
Complexity Level: Medium 
Restrictions: Project 4550-06-71 and associated detour cannot begin until stage 1 of 

Project 4560-05-71/72 is complete and its stage 2 detour is in place, and 
holiday work restrictions. 

 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Applicable HTCP certifications 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2008,%204550-06-71,%204560-05-73
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CONSULTANT PACKAGE NE 09 
 
 Project I.D. #1 4560-05-71 
 Highway/Street: STH 67 
 Termini/Location: City of Plymouth (Mullet River – Suhrke Road) 
 County: Sheboygan 
 Length:  1.264 miles 
 Project Type: Reconstruction - Preservation 
 Urban and/or Rural: Urban 
 Traffic Control: Closed and detoured 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
 Project I.D. # 2 4560-05-72 
 Highway/Street: STH 67 
 Termini/Location: City of Plymouth (Mullet River – Suhrke Road) 
 County: Sheboygan 
 Length:  0.13 miles 
 Project Type: Reconstruction - Preservation 
 Urban and/or Rural: Urban 
 Traffic Control: Closed and detoured 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work: Grading, base aggregate, concrete pavement, concrete curb and gutter, 

storm sewer, sanitary sewer, water utility, concrete bridge deck overlay, 
signing.  

Complexity Level: Medium 
Restrictions: Stage 1 work must be complete and its detour removed before the stage 

2 detour and work can commence, and holiday work restrictions. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Applicable HTCP Certifications 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2009,%204560-05-71,%204560-05-72
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CONSULTANT PACKAGE NE 10 
 
 Project I.D. #1 4570-15-71 
 Highway/Street: STH 42 
 Termini/Location: Two Rivers – Kewaunee (Zander Road – CTH BB) 
 County: Manitowoc 
 Length:  NA 
 Project Type: Bridge Replacement - Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Closed Road, Detour of Traffic, local access 
  
 Letting Date: May 12, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
  
Major Items of Work: Work includes bridge demolition, bridge construction, excavation, beam 

guard, asphalt paving, pavement marking and miscellaneous   
Complexity Level: Low 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Concrete, Asphalt Density 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2010,%204570-15-71
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CONSULTANT PACKAGE NE 11 
 
 Project I.D. #1 4610-06-71 
 Highway/Street: STH 42 
 Termini/Location: Village of Sister Bay (Country Walk Drive – Scandia Road) 
 County: Door 
 Length:  0.65 miles 
 Project Type: Reconstruction - Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Various – Staged/Detour 
  
 Letting Date: May 12, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work: This project involves the reconstruction of STH 42 between Country Walk 

Drive and Scandia Road, STH 57 between STH 42 and Canterbury Lane, 
and Gateway Drive.  Work includes, grading, rock blasting, rock sawing, 
rock excavation, storm sewer, concrete pavement, asphalt pavement,  
curb and gutter, sidewalk, decorative lighting, landscape retaining walls, 
and other miscellaneous items.  Utility coordination may be required for 
some sanitary, water main, and other relocations that need to be done in 
conjunction with the rock blasting and excavation areas, however most 
utility relocations will be completed prior to the project.  Project will 
include coordination with the business community and coordination with 
the village for public involvement.  There are several archeological, 
historical, and park land properties along the project.  

Complexity Level: High  
Restrictions: Work on STH 42 north of STH 57 (Sister Bay) cannot begin until after 

Fall Fest weekend.  STH 42 must be open in each direction prior to 
Memorial Day weekend.  All work must be completed by mid-June 2016.  
Work hours will be restricted to 7 AM to 10 PM until Fall Fest Weekend.  
Work hours will be unrestricted after Fall Fest weekend until Memorial 
Day weekend. 

 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3 (WisDOT may provide one inspector, to be determined) 
 
Required Certification: Aggregate, Concrete, Asphalt Nuclear Density 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2011,%204610-06-71
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CONSULTANT PACKAGE NE 12 
 
 Project I.D. #1 4640-06-71 
 Highway/Street: STH 28 
 Termini/Location: 14th Street, City of Sheboygan (Sheboygan River Bridge) 
 County: Sheboygan 
 Length:  NA 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Closed and detoured 
  
 Letting Date: May 12, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work: New girders, deck replacement, new wingwalls, concrete pavement, 

Concrete curb and gutter, concrete sidewalk, bridge railing, parapet 
staining, lighting   

Complexity Level: Medium 
Restrictions: Sheboygan River channel must be kept open to navigation during 

construction, per USCG. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Applicable HTCP Certifications 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2012,%204640-06-71
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CONSULTANT PACKAGE NE 13 
 
 Project I.D. #1 4984-07-71 
 Highway/Street: Local Street 
 Termini/Location: South Oneida Street, City of Appleton (Fox River Bridge) 
 County: Outagamie 
 Length:  NA 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Construction, South Oneida Street Open to Traffic, Close  
  Prospect Avenue at the intersection of South Oneida Street 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
Major Items of Work: Work includes milling and overlaying the Oneida Street bridge deck,  
  concrete surface repair, navigation lighting, concrete pavement approach  
  slabs, curb and gutter, concrete sidewalk, concrete pavement, railing  
  pipe, pavement marking and other miscellaneous items.  
Complexity Level: Medium 
Restrictions: Holiday work restriction 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Asphalt, & Concrete 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 

 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2013,%204984-07-71
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CONSULTANT PACKAGE NE 14 
 
 Project I.D. #1 9180-19-71 
 Highway/Street: STH 22 
 Termini/Location: City of Oconto Falls (West Highland Avenue – East Highland Avenue) 
 County: Oconto 
 Length:  1.25 miles 
 Project Type: Reconstruction, Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Project is detoured, residential and business local access only.  Project to 

be constructed in stages to lessen construction impacts to schools and 
the business district. 

  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
Major Items of Work: Pavement removal, grading, storm sewer, base course, concrete 

pavement, sidewalk, curb & gutter, signing, pavement marking, traffic 
control, erosion control.  

Complexity Level: High 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3 
 
Required Certification: Aggregate, Concrete, Asphalt & Nuclear Density 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc 
  
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2014,%209180-19-71
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CONSULTANT PACKAGE NE 15 
 
 Project I.D. #1 9202-10-71 
 Highway/Street: STH 29 
 Termini/Location: Shawano – Green Bay (WCL – CTH J) 
 County: Brown 
 Length:  7.91 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
Major Items of Work: This project is a resurfacing project which includes base patching, joint 

repair, shoulder reconstruction, culvert replacement, culvert lining, 
asphalt overlay, intersection modifications to the STH 32 off ramp 
(westbound STH 29), modifications to the CTH VV J-turn intersection on 
STH 29, lighting, and beam guard replacement.  

Complexity Level: Medium  
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, Asphalt Nuclear Density 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Becky Manske, Contract Specialist 
 
 
 

mailto:rebecca.manske@dot.wi.gov?subject=Question%20about%20NE%2015,%209202-10-71
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CONSULTANT PACKAGE NE 16 
 
 Project I.D. #1 1517-75-78 
 Highway/Street: WIS 441 
 Termini/Location: Appleton Road (STH 47) Interchange 
 County: Winnebago 
 Length:  0.6 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: Anticipated - March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 Project I.D. # 2 1517-75-81 
 Highway/Street: WIS 441 
 Termini/Location: Vermillion Street 
 County: Calumet  
 Length:  0.1 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: Anticipated - March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Grading, storm sewer, base course, structures, and concrete pavement 
Complexity Level: High 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: Aggregate, concrete, asphalt 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc.  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Brenda Veeser, Contract Specialist 
 
 
 

mailto:brenda.veeser@dot.wi.gov?subject=Question%20about%20NE%2016,%201517-75-78,%201517-75-81
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CONSULTANT PACKAGE NE 17 
 
 Project I.D. #1 1517-75-71 
 Highway/Street: WIS 441 
 Termini/Location: Racine Road Interchange Early Fill 
 County: Winnebago 
 Length:  0.4 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: Anticipated - March 10, 2015 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
Major Items of Work: Wick Drains, common excavation and borrow excavation    
Complexity Level: High 
Restrictions: Night-time & off peak hours, special event/holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3 
 
Required Certification: Aggregate 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc.  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Brenda Veeser, Contract Specialist 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:brenda.veeser@dot.wi.gov?subject=Question%20about%20NE%2017,%201517-75-71
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CONSULTANT PACKAGE NE 18 
 
 Project I.D. #1 1517-75-75 
 Highway/Street: WIS 441  
 Termini/Location: Racine Road Interchange 
 County: Winnebago   
 Length:  2.5 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Stage Construction 
  
 Letting Date: Anticipated - July 14, 2015 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $15,000,000 and more 
 
Major Items of Work: Common excavation, borrow, base course, concrete pavement, and 

asphalt  
Complexity Level: High 
Restrictions: Night-time & off peak hours, special event/holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  6 
 
Required Certification: Aggregate, Concrete, and Asphalt 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc.  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Brenda Veeser, Contract Specialist 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:brenda.veeser@dot.wi.gov?subject=Question%20about%20NE%2018,%201517-75-75
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CONSULTANT PACKAGE NE 19 
 
 Project I.D. #1 1517-07-79 
 Highway/Street: WIS 441  
 Termini/Location: WIS 441/41 Interchange B-70-400 
 County: Winnebago 
 Length:  0.6 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Stage Construction 
  
 Letting Date: Anticipated - July 14, 2015 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $7,500,000 to $9,999,999 
   
Major Items of Work: Grading, structures  
Complexity Level: High 
Restrictions: Night-time & off peak hours, special event/holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: Aggregate, Concrete, and Asphalt 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc.  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Brenda Veeser, Contract Specialist 

mailto:brenda.veeser@dot.wi.gov?subject=Question%20about%20NE%2019,%201517-07-79
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CONSULTANT PACKAGE NE 20 

 
 Project I.D. #1 1440-13-71 
 Highway/Street: STH 23 
 Termini/Location: Fond du Lac – Plymouth (WCL – CTH P) 
 County: Sheboygan 
 Length:  7.42 miles 
 Project Type: Reconstruction - Preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Road to remain open to all traffic (off alignment) 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $10,000,000 - $12,499,999 
 
 Project I.D. # 2 1440-13-74 
 Highway/Street: STH 23 
 Termini/Location: Fond du Lac – Plymouth (WCL – CTH P) 
 County: Sheboygan 
 Length:  0.25 miles 
 Project Type: New Bridge 
 Urban and/or Rural: Rural 
 Traffic Control: Road to remain open to all traffic (off alignment) 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
  
Major Items of Work: Work includes grading, culvert installation, box culvert extension, bridge 

construction, base course, HMA, erosion control, landscaping  
Complexity Level: Medium 
Restrictions: Weekends & Special Events/Holiday Restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  5 
 
Required Certification: Aggregate, Asphalt & Nuclear Density 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc.  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Brenda Veeser, Contract Specialist 
 
 
 
 
 
 
 

mailto:brenda.veeser@dot.wi.gov?subject=Question%20about%20NE%2020,%201440-13-71,%201440-13-74


NE Region, 21 Packages 

 
CONSULTANT PACKAGE NE 21 

 
 Project I.D. #1 1517-75-82 
 Highway/Street: WIS 441 
 Termini/Location: County CB – Oneida Street; Midway Road Interchange 
 County: Winnebago 
 Length:  0.00 
 Project Type: Temporary Signals 
 Urban and/or Rural: Urban 
 Traffic Control: Open to Traffic 
  
 Letting Date: Anticipated - March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work: Installation of Temporary Signals at 3 intersections on Midway Road  
Complexity Level: Low 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Concrete 
Duties:  All construction management duties, including: inspection duties, 
  reporting, records documentation, materials documentation and testing, 
  measurements of quantities, etc  
 
Check the ‘2014-15’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Brenda Veeser, Contract Specialist 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:brenda.veeser@dot.wi.gov?subject=Question%20about%20NE%2021,%201517-75-82
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