
NWL Region, 13 packages 

2014 - 2015 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NWLP REGION 
 

CONSULTANT PACKAGE NW60L 
 

Project I.D. #1 8319-08-71 
 Highway/Street:          7th Street, Town of Cumberland 
 Termini/Location:        Johnson Creek Bridge B-03-0190 
 County:                       Barron 

Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               May 12, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $250,000-$499,999 

Project I.D. #2 8997-00-22 
Highway/Street:          Wisconsin Avenue, City of Rice Lake 
Termini/Location:        Allen Street Intersection 
County:                       Barron 
Length:   0.23 Miles  
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Staged 
  
Letting Date:               June 9, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $250,000-$499,999 

 
 
Major Items of Work: Bridge B-06-0190 & approaches. Urban reconstruction of an 

intersection to install traffic signals. 
Complexity Level: Low  
Associated Contracts: None 
Restrictions: There are existing swallows nests on bridge. Bridge should be 

netted prior to May 1 or removed after August 30th. 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes  
Anticipated Number:  1 person  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
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Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 
 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW60L,%208319-08-71%20(7th%20Street,%20Town%20of%20Cumberland)%20and%208997-00-22%20(Wisconsin%20Avenue,%20City%20of%20Rice%20Lake),%20Barron%20County
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CONSULTANT PACKAGE NW61L 
 

Project I.D. #1 7218-00-70 
Highway/Street:          Segerstrom Road, Town of Naples 
Termini/Location:        Rossman Creek Bridge B-06-0188 
County:                       Buffalo 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               December 9, 2014 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

Project I.D. #2 7238-00-71 
Highway/Street:          Schoepps Valley Road, Town of Waumandee 
Termini/Location:        Waumandee Creek Bridge B-06-0187 
County:                       Buffalo 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               December 9, 2014 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

Project I.D. #3 7310-00-70 
Highway/Street:          CTH C 
Termini/Location:        STH 95-CTH CC 
 Swinns Valley Creek Bridge B-06-0189 
County:                       Buffalo 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
   
Letting Date:               May 12, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $250,000-$499,999 

 
 
Major Items of Work: Bridge structures B-06-0188, B-06-0187, B-06-0189, approaches 

& grading. 
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Complexity Level: Low 
Associated Contracts: None 
Restrictions: There are existing swallows nests on bridge. Bridge should be 

netted prior to May 1 or removed after August 30th.  Rossman 
Creek & Swinns Valley Creek, no in-stream work from September 
15 until April 15.  Branch Waumandee Creek, no in-stream work 
after October 15. 

 
Construction Leader Required: Yes   
Construction Support Staff Required: No  
Anticipated Number:  0  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.   
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW61L,%207218-00-70%20(Segerstrom%20Road,%20Town%20of%20Naples);%207238-00-71%20(Schoepps%20Valley%20Road,%20Town%20of%20Waumandee);%20and%207310-00-70%20(CTH%20C),%20Buffalo%20County
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CONSULTANT PACKAGE NW62L 
 

Project I.D. #1 8919-03-72  
Highway/Street:          CTH X 
Termini/Location:        Chippewa Falls-Cadott Road 
 Lake Wissota Bridge B-09-0280 
County:                       Chippewa 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Urban  
Traffic Control: Staged 
  
Letting Date:               March 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $2,000,000-$2,999,999 

Project I.D. #2 8919-03-73 LFA  
Highway/Street:          CTH X 
Termini/Location:        Chippewa Falls-Cadott Road 
 Lake Wissota Bridge Approaches 
County:                       Chippewa 
Length:   0.35 Miles  
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Staged 
  
Letting Date:               March 25, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $ 250,000 - $499,999 

 
 
Major Items of Work: Three span bridge replacement, 1700 LF LFA, approaches, & 

grading. 
Complexity Level: Medium  
Associated Contracts: None 
Restrictions: All work to take place between June 1 & April 15. 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes  
Anticipated Number:  1 person 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
  
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 



NWL Region, 13 packages 

 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW62L,%208919-03-72%20and%208919-03-73%20(CTH%20X),%20Chippewa%20County
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CONSULTANT PACKAGE NW63L 
 

Project I.D. #1 7865-05-70 
Highway/Street:          CTH T 
Termini/Location:        Eau Claire-CTH B 
 10th Avenue–STH 29 
County:                       Chippewa 
Length:   2.09 miles  
Project Type: Reconditioning  
Urban and/or Rural: Rural  
Traffic Control: Detour 
  
Letting Date:               June 9, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $500,000 - $749,999 

Project I.D. #2 8996-00-95 
Highway/Street:          Grand Avenue 
Termini/Location:        Chippewa Falls-State Street 
 Grand Avenue–Water Street 
County:                       Chippewa 
Length:   0.35 miles   
Project Type: Reconstruct  
Urban and/or Rural: Urban   
Traffic Control: Detour 
  
Letting Date:               May 12, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $250,000-$499,999 

Project I.D. #3 8996-00-98 
Highway/Street:          Spring Street, City of Chippewa Falls 
Termini/Location:        Duncan Creek Bridge B-09-0711 
County:                       Chippewa 
Length:   N/A  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Urban  
Traffic Control: Closed 
  
Letting Date:               May 12, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

 
 
Major Items of Work: Rehabilitation of existing structure, including concrete surface 

repair, deck overlay, concrete curb, & staining. Bridge & 
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approaches will be signed to one way street. HMA pavement, 
grading, base, curb & gutter, & sidewalk. 

 
Complexity Level: Medium  
Associated Contracts: None 
Restrictions: Unknown 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes 
Anticipated Number:  1 Person 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.   
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW63L,%208996-00-98%20(Spring%20Street,%20City%20of%20Chippewa%20Falls);%207865-05-70%20(CTH%20T);%20and%208996-00-95%20(Grand%20Avenue),%20Chippewa%20County
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CONSULTANT PACKAGE NW64L 
 

Project I.D. #1 7995-02-22 
Highway/Street:          Melby Street, City of Eau Claire 
Termini/Location:        Victor Street–115th Street 
County:                       Eau Claire 
Length:   0.75 miles  
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Closed to through traffic. 
  
Letting Date:               May 12, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $750,000-$999,999 

Project I.D. #2 7995-02-34 LFA 
Highway/Street:          Madison Avenue, City of Eau Claire 
Termini/Location:        Farwell Street Intersection 
County:                       Eau Claire 
Length:   N/A  
Project Type: Signal / Electrical  
Urban and/or Rural: Urban  
Traffic Control: Open 
  
Letting Date:               April 25, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $0-$99,999 

Project I.D. #3 7995-02-36 
Highway/Street:          Melby Street, City of Eau Claire 
Termini/Location:        Victor Street–115th Street 
County:                       Eau Claire 
Length:   0.75 miles  
Project Type: Sanitary  
Urban and/or Rural: Urban  
Traffic Control: Closed to through traffic. 
  
Letting Date:               May 12, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $0-$99,999 

Project I.D. #4 7995-02-37 
Highway/Street:          Melby Street, City of Eau Claire 
Termini/Location:        Victor Street–115th Street 
County:                       Eau Claire 
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Length:   0.75 miles  
Project Type: Water  
Urban and/or Rural: Urban  
Traffic Control: Closed to through traffic. 
  
Letting Date:               May 12, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

 
 
Major Items of Work: Reconstruct new urban cross section. Multi-use trail, curb & 

gutter, sanitary sewer, water main, storm sewer & storm water 
detention pond are part of project. 

Complexity Level: Medium  
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes  
Anticipated Number:  1 person  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 
 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW64L,7995-02-34%20(Madison%20Avenue);%207995-02-22(Melby%20Street);%207995-02-36%20(Melby%20Street);%20and%207995-02-37%20(Melby%20Street),%20Eau%20Claire%20County
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CONSULTANT PACKAGE NW65L 
 

Project I.D. #1 7846-03-70 
Highway/Street:          CTH K 
Termini/Location:        Granton-CTH C 
 O’Neill Creek Bridge B-10-0223 
County:                       Clark 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural 
Traffic Control: Closed 
  
Letting Date:               February 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $500,000-$749,999 

Project I.D. #2 8880-00-70 
Highway/Street:          Division Avenue, Town of Mayville 
Termini/Location:        North Fork Popple River Bridge B-10-0227 
County:                       Clark 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural 
Traffic Control: Closed 
  
Letting Date:               March 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $250,000-$499,999 

 
 
Major Items of Work: Bridge structures B-10-0223 & B-10-0227, & approaches. 
Complexity Level: Low  
Associated Contracts: None 
Restrictions: There are existing swallows nests on bridge. Bridges should be 

netted prior to May 1 or removed after August 30th. 
 
Construction Leader Required: Yes   
Construction Support Staff Required: No  
Anticipated Number:  None 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
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For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%207846-03-70%20(CTH%20K)%20and%208880-00-70%20(Division%20Avenue,%20Town%20of%20Mayville),%20Clark%20County
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CONSULTANT PACKAGE NW66L 
 

Project I.D. #1 7837-00-70 
Highway/Street:          Factory Road, Town of Colby 
Termini/Location:        Kesler Creek Bridge B-10-0225 
County:                       Clark 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               January 13, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

Project I.D. #2 7857-00-70 
Highway/Street:          Riviera Avenue, Town of Dewhurst 
Termini/Location:        Black River Bridge B-10-0224 
County:                       Clark 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               March 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $250,000-$499,999 

Project I.D. #3 8884-00-70 
Highway/Street:          Pine Road, Town of Thorp 
Termini/Location:        Goggle Creek Bridge B-10-0226 
County:                       Clark 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               February 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

 
 
Major Items of Work: Bridge structures B-10-0225, B-10-0224, B-10-0226 and 

approaches. 
Complexity Level: Low  
Associated Contracts: None 



NWL Region, 13 packages 

Restrictions: There are existing swallows nests on bridges. Bridges should be 
netted prior to May 1 or removed after August 30th. Kesler Creek &  
North Fork Popple River, no in-stream work between March 15 & 
May 15. 

 
Construction Leader Required: Yes   
Construction Support Staff Required: No  
Anticipated Number:  None  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
  
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.   
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW66L,%207837-00-70%20(Factory%20Road,%20Town%20of%20Colby);%207857-00-70%20(Riviera%20Road,%20Town%20of%20Dewhurst);%20and%208884-00-70%20(Pine%20Road,%20Town%20of%20Thorp),%20Clark%20County
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CONSULTANT PACKAGE NW67L 
 

Project I.D. #1 8385-06-70 
Highway/Street:          Swedish Highway, Town of Dairyland 
Termini/Location:        Spruce River Bridge B-16-0133 
County:                       Douglas 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural 
Traffic Control: Closed 
  
Letting Date:               December 9, 2014 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

Project I.D. #2 8396-00-72 
Highway/Street:          Smith Bridge Road, Town of Wascott 
Termini/Location:        Minong Flowage Bridge B-16-0135 
County:                       Douglas 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural 
Traffic Control: Closed 
  
Letting Date:               March 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $500,000-$749,999 

 
 
Major Items of Work: Bridge structures B-16-0133, B-16-0135 & approaches.  
Complexity Level: Low  
Associated Contracts: None 
Restrictions: There are existing swallows nests on bridges. Bridges should be 

netted prior to May 1 or removed after August 30th. Minong 
Flowage, no work prior to June 15. 

 
Construction Leader Required: Yes   
Construction Support Staff Required: No  
Anticipated Number:  None  
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
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For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.   

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW67L,%208385-06-70%20(Swedish%20Highway,%20Town%20of%20Dairyland)%20and%208936-00-72%20(Smith%20Bridge%20Road,%20Town%20of%20Wascott),%20Douglas%20County
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CONSULTANT PACKAGE NW68L 
 

Project I.D. #1 7824-01-72 
Highway/Street:          Highland / Spooner Avenue, City of Altoona 
Termini/Location:        Business 53 to USH 53 
County:                       Eau Claire 
Length:   0.587 miles  
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Closed to thru traffic 
  
Letting Date:               April 14, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $1,000,000-$1,999,999 

Project I.D. #2 7824-01-73 
Highway/Street:          Highland / Spooner Avenue, City of Altoona 
Termini/Location:        Business 53 to USH 53 
County:                       Eau Claire 
Length:   0.587 miles  
Project Type: Sanitary  
Urban and/or Rural: Urban  
Traffic Control: Closed to through traffic 
  
Letting Date:               April 14, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

Project I.D. #3 7824-01-74 
Highway/Street:          Highland / Spooner Avenue, City of Altoona 
Termini/Location:        Business 53 to USH 53 
County:                       Eau Claire 
Length:   0.587 miles  
Project Type: Water  
Urban and/or Rural: Urban  
Traffic Control: Closed to through traffic 
  
Letting Date:               April 14, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

 
 
Major Items of Work: Urban reconstruct of Highland Avenue. City will also replace water 

& sanitary utilities in this section. Final 700 feet of project will be 
resurfaced. 
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Complexity Level: Medium  
Associated Contracts: None 
Restrictions: Unknown 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes  
Anticipated Number:  1 person 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.   
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW69L,%207824-01-72,%207824-01-73%20and%207824-01-74%20(Highland%20/%20Spooner%20Avenue,%20City%20of%20Altoona),%20Eau%20Claire%20County
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CONSULTANT PACKAGE NW69L 

 

Project I.D. #1 7826-05-70 
Highway/Street:          CTH II 
Termini/Location:        STH 93-USH 53 
 Talmadge Road–CTH I 
County:                       Eau Claire 
Length:   1.5 miles  
Project Type: Reconstruction  
Urban and/or Rural: Rural  
Traffic Control: Closed to thru traffic 
  
Letting Date:               March 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $1,000,000-$1,999,999 

Project I.D. #2 7830-03-70 
Highway/Street:          CTH HH, Town of Pleasant Valley 
Termini/Location:        Pine Creek Bridge & Approaches B-18-0950 
County:                       Eau Claire 
Length:   N/A 
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               November 11, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $250,000-$499,999 

 
 
Major Items of Work: Bridge structure B-18-0950 & approaches. 
Complexity Level: Medium  
Associated Contracts: None 
Restrictions: Unknown 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes  
Anticipated Number:  1 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
  
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW69L,%207826-05-70%20(CTH%20II)%20and%207830-03-70%20(CTH%20HH),%20Eau%20Claire%20County
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CONSULTANT PACKAGE NW70L 
 

Project I.D. #1 8434-00-70 
Highway/Street:          Meadow Dam Road, Town of Murry 
Termini/Location:        Deer Creek Bridge B-54-0115 
County:                       Rusk 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               December 9, 2014 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

Project I.D. #2 8456-00-70 
Highway/Street:          Townline Road, Town of Radisson 
Termini/Location:        Kenyon Creek Bridge B-57-0084 
County:                       Sawyer 
Length:   N/A  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed 
  
Letting Date:               November 11, 2014 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $100,000-$249,999 

 
 
Major Items of Work: Bridge structures B-54-0115, B-57-0084 & approaches. 
Complexity Level: Low  
Associated Contracts: None 
Restrictions: There are existing swallows nests on bridges. Bridges should be 

netted prior to May 1 or removed after August 30th. Deer Creek, no 
in-stream work between September 15 & April 15. Kenyon Creek, 
no in-stream work between October 1 & June 29. 

 
Construction Leader Required: Yes   
Construction Support Staff Required: No  
Anticipated Number:  0 
  
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
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For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW70L,%208434-00-70%20(Meadow%20Dam%20Road,%20Town%20of%20Murry)%20and%208456-00-70%20(Townline%20Road,%20Town%20of%20Radisson),%20Sawyer%20County
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CONSULTANT PACKAGE NW71L 
 

Project I.D. #1 8780-00-70 
Highway/Street:          CTH S 
Termini/Location:        CTH B-STH 77 (FH 41) 
 Moose Lake Road to STH 77 
County:                       Sawyer 
Length:   2.7 miles  
Project Type: Recondition  
Urban and/or Rural: Rural  
Traffic Control: Lane Closures for pulverized section, detour for reconstruct  
 section. 
  
Letting Date:               April 14, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $2,000,000-$2,999,999 
 
 

Major Items of Work: Pulverize & relay 2.2 miles & reconstruct 0.5 miles.  Paving, 
grading, base & culvert work. 

Complexity Level: Low  
Associated Contracts: None 
Restrictions: Unknown 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes  
Anticipated Number:  1 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
   
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW71L,%208780-00-70%20(CTH%20S),%20Sawyer%20County
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CONSULTANT PACKAGE NW72L 
 

Project I.D. #1 1540-00-72 
Highway/Street:          North Main Street, City of River Falls 
Termini/Location:        Union Street Intersection 
County:                       St. Croix 
Length:   N/A  
Project Type: Electrical Upgrades  
Urban and/or Rural: Urban  
Traffic Control: Open to thru traffic 
  
Letting Date:               April 14, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $0-$99,999 

Project I.D. #2 8940-00-13 
Highway/Street:          CTH A 
Termini/Location:        City of New Richmond, CTH A 
 STH 64–West 4th Street 
County:                       St. Croix 
Length:   1.4 Miles 
Project Type: LFA Pavement Replacement  
Urban and/or Rural: Urban  
Traffic Control: Constructed under traffic 
  
Letting Date:               June 25, 2015  
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $500,000-$999,999 

Project I.D. #3 8999-00-62 
Highway/Street:          Wisconsin Street, City of Hudson 
Termini/Location:        11th Street–Vine Street 
County:                       St. Croix 
Length:   0.5 miles 
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Closed 
  
Letting Date:               February 10, 2015 
 
Field Rate Accounting Required: No  
Anticipated Construction Cost: $750,000-$999,999 
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Major Items of Work: Signal & electrical work; urban reconstruct with HMA, concrete 
curb & gutter, sidewalk & storm sewer, pavement replacement & 
incidental items. 

Complexity Level: Medium  
Associated Contracts: None 
Restrictions: Unknown 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes  
Anticipated Number:  1 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management 
  
Check the ‘2014-15 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.   
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