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2014 - 2015 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTHWEST REGION 
 

CONSULTANT PACKAGE NO. NW01 
 
 Project I.D. #1 1181-11-70 
 Highway/Street: USH 2 
 Termini/Location: City of Ashland, Lake Shore Drive 
  29th Avenue to 36th Avenue 
 County: Ashland 
 Length:  0.68 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
 
Major Items of Work: Maintenance repair: installation of culvert pipe liners. 
 
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  
 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW01,%201181-11-70%20(USH%202),%20Ashland%20County
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CONSULTANT PACKAGE NO. NW02 
  
 Project I.D. #1 8520-09-70 
 Highway/Street: STH 77 
 Termini/Location: City of Mellen, Lake Drive 
  Bad River Bridge B-02-0015  
 County: Ashland 
 Length:  0.04 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Detoured 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 

 
Project I.D. # 2 8727-06-70 

 Highway/Street: STH 112 
 Termini/Location: Marengo – Ashland 
  Anderson Creek Bridge B-02-0004 
 County: Ashland 
 Length:  0.04 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closure 
  
 Letting Date: July 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
  
Major Items of Work: Project 8520-09-70 consists of PCC deck overlay & polymer overlay of 

sidewalk; surface repair, clean & seal parapets; place riprap at south 
abutment to mitigate scours occurring at south edge. 

   
  Project 8727-06-70 consists of replace Type F rail with Type LF, concrete 
  parapet & placing epoxy overlay on deck. 
  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  
  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW02,%208520-09-70%20(STH%2077),%20and%208727-06-70%20(STH%20112),%20Ashland%20County
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CONSULTANT PACKAGE NO. NW03 
 
 Project I.D. #1 8160-00-70 
 Highway/Street: STH 13 
 Termini/Location: Ashland – Bayfield  
  USH 2 to Thompson Creek  
 County: Bayfield 
 Length:  6.16 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
  
 Project I.D. # 2 8160-03-61 
 Highway/Street: STH 13 
 Termini/Location: Ashland – Bayfield 
  USH 2 to 7th Street 
 County: Bayfield 
 Length:  18.95 Miles 
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
   
 
Major Items of Work: Surface mill, overlay with 4-inch HMA, beam guard & terminals, base  
  course, pavement marking & permanent sign replacement, cleaning,  
  lining & replacing existing culvert pipes & endwalls. 
  
Complexity Level: Medium 
Associated Contracts: These two projects are tied together as one contract 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
  
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW03,%208160-00-70%20and%208160-03-61%20(STH%2013),%20Bayfield%20County


NW Region, 26 Packages 

CONSULTANT PACKAGE NO. NW04 
 
 Project I.D. #1 8570-03-70 
 Highway/Street: STH 48 
 Termini/Location: Rice Lake - Birchwood  
  North Street to CTH NN  
 County: Barron 
 Length:  7.85 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Detoured 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 Project I.D. #2 8570-03-72 
 Highway/Street: STH 48 
 Termini/Location: City of Rice Lake, Hammond Avenue  
  Knapp Street to North Street  
 County: Barron 
 Length:  0.48 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
 
Major Items of Work: Project 8570-03-70: Surface mill, overlay with 5.75 inch HMA, beam 

guard & terminals, base course, repair / rehabilitate cross drains, 
pavement marking & permanent signs replacement. 

 
Project 8570-03-72: Surface mill, overlay with 4 inch of HMA, upgrade 
roadside drainage via ditch restoration, add curb & gutter as appropriate, 
repair / replace cross drains as necessary, reduce / eliminate non-
conforming access, add sidewalk along some project segments.   

  
Complexity Level: Medium 
Associated Contracts: These two projects are tied together as one contract 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
  



NW Region, 26 Packages 

Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW04,%208570-03-70%20and%208570-03-72%20(STH%2048),%20Barron%20County
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CONSULTANT PACKAGE NO. NW05 
 
 Project I.D. #1 1570-04-70 
 Highway/Street: USH 8 
 Termini/Location: Turtle Lake - Cameron  
  19th Street Bridge B-03-0060 (Westbound) & B-03-0061(Eastbound) 
 County: Barron 
 Length:  0.1 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
 Project I.D. #2 1570-05-61 
 Highway/Street: USH 8 
 Termini/Location: Turtle Lake - Cameron  
  Red Cedar River to CTH SS 
 County: Barron 
 Length:  2.53 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. #3 1570-06-70 
 Highway/Street: USH 8 
 Termini/Location: Village of Cameron, 13th Avenue  
  CNW Railroad Bridge B-03-0062 (Westbound) & B-03-0063 (Eastbound) 
 County: Barron 
 Length:  0.1 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 
Major Items of Work: Project 1570-04-70: Replace existing concrete overlays with new   
  concrete overlays, beam guard & surface drains on east approach of  

B-03-0060 & west approach of B-03-0061, surface repair of all abutments 
face of railings, bituminous slope paving both structures. 
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Project 1570-05-61: Concrete base patching as needed, mill 2 inches of 
existing pavement & repave with 2 inches HMA at CTH S intersection. 

 
Project 1570-06-70: Replace existing concrete overlays with new 
concrete overlays, beam guard & surface drains on east approach of B-
03-0061 & west approach of B-03-0062, surface drains at NW & NE 
quadrants, surface repair of all abutments & face of railings, and 
bituminous slope paving both structures. 

 
Complexity Level: Medium 
Associated Contracts:            These three projects are tied together as one contract. 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
  
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW05,%201570-04-70,%201570-05-61%20and%201570-06-70%20(USH%208),%20Barron%20County
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CONSULTANT PACKAGE NO. NW06 

  
 Project I.D. #2 8010-01-75 
 Highway/Street: STH 35 
 Termini/Location: Siren - Danbury  
  STH 70 North Intersection 
 County: Burnett 
 Length:  0.748 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
  
 Project I.D. #1 8010-01-78 
 Highway/Street: STH 35 
 Termini/Location: Siren - Danbury  
  STH 70 North Intersection 
 County: Burnett 
 Length:  0.269 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 
Major Items of Work: Project 8010-01-75: Grading, base aggregate dense, concrete pavement, 

asphaltic pavement, storm sewer, concrete curb & gutter, permanent 
signing, beam guard, pavement marking, street lighting, & overhead sign 
sign support. 

 
  Project 8010-01-78: Sanitary sewer installation. 
 
Complexity Level: Medium 
Associated Contracts: These two projects are tied together as one contract 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
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Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%208010-01-75%20and%208010-01-78%20(STH%2035),%20Burnett%20County
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CONSULTANT PACKAGE NO. NW07 
 
 Project I.D. #1 1580-05-72 
 Highway/Street: USH 8  
 Termini/Location: Cameron - Ladysmith  
  Chippewa River to STH 27 
 County: Rusk 
 Length:  7.64 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: August 11, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 Project I.D. #2 1580-09-73 
 Highway/Street: USH 8  
 Termini/Location: City of Ladysmith, 3rd Street  
  Flambeau River Bridge B-54-0065 
 County: Rusk 
 Length:  0.13 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Stage Construction 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. #3 8180-02-70 
 Highway/Street: STH 27  
 Termini/Location: Ladysmith - Ojibwa  
  Thornapple River Bridge B-54-0120 
 County: Rusk 
 Length:  0.05 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Detoured 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 
Major Items of Work: Project 1580-05-72: Surface mill, overlay with 4.25 inches of HMA with leveling 

wedging as needed. Add eastbound right-turn lane at CTH E & westbound 
bypass lane at Schmidt Road. Repair / replace beamguard, pavement marking & 
permanent signs replacement. 
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Project 1580-09-73: Replacement strip seal joints & placement of epoxy overlay 
on both driving surface & both sidewalks. Cleaning of parapets with white 
pigmented protective sealer applied. 

 
   Project 8180-02-70: Construct replacement bridge & approaches. 
 
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No – Department supplies project leader  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
  
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%201580-05-72,%201580-09-73%20and%208180-02-70%20(USH%208),%20Rusk%20County
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CONSULTANT PACKAGE NO. NW08 
 
 Project I.D. #1 1197-18-75 
 Highway/Street: USH 53 
 Termini/Location: New Auburn - Spooner  
  26th Avenue to CTH A (Southbound)   
 County: Barron / Washburn 
 Length:  19.27 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: February 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
  
 Project I.D. #2 1197-18-76 
 Highway/Street: USH 53 
 Termini/Location: New Auburn - Spooner 
  26th Avenue to CTH A (North Bound) 
 County: Barron / Washburn 
 Length:  19.27 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: February 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 
Major Items of Work: Projects consist of combination of partial depth PCC pavement repair, full 

depth PCC pavement replacement, cleaning joints, asphalt surface 
patching, HMA pavement overlay ranging from 2.75 inches to 3.5 inches, 
& wedging HMA shoulders. 

 
Complexity Level: Medium 
Associated Contracts: These two projects are tied together as one contract. 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
  
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW08,%201197-18-75%20and%201197-18-76,%20USH%2053,%20Barron%20and%20Washburn%20Counties
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CONSULTANT PACKAGE NO. NW09 
 
 Project I.D. #1 1550-04-60 
 Highway/Street: USH 63 
 Termini/Location: Cumberland - Spooner  
  CTH B East Junction to Green Valley Road 
 County: Washburn 
 Length:  4.25 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: February 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. #2 1550-21-71 
 Highway/Street: USH 63 
 Termini/Location: Cumberland - Spooner  
  South County Line to Woodyard Road 
 County: Washburn 
 Length:  3.95 Miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 

 
Project I.D. #3 1560-31-71 

 Highway/Street: USH 63 
 Termini/Location: Cumberland - Spooner  
  Woodyard Road to CTH B East Junction 
 County: Washburn 
 Length:  4.78 Miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Constructed under traffic 
  
 Letting Date: February 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 
Major Items of Work: Project 1550-04-60: Installation of culvert pipe liners & replace pipes as 

needed.  
 
  Project 1550-21-71: Removing asphaltic surface milling, HMA pavement, 

pavement marking, guardrail, culvert pipes, base aggregate shoulders, 



NW Region, 26 Packages 

permanent signing & removing polystyrene insulation board with 
excavation below subgrade. 

 
  Project 1560-31-71: Remove asphaltic surface milling, HMA pavement, 

pavement marking, guardrail, culvert pipes, base aggregate shoulders, 
curb & gutter, sidewalk & manhole & inlet permanent signing. 

   
Complexity Level: Medium 
Associated Contracts: Project 1550-04-60 & 1560-31-71 are tied together as one contract. 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW09,%201550-04-60,%201550-21-71%20and%201550-31-71%20(USH%2063),%20Washburn%20County
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CONSULTANT PACKAGE NO. NW10 
 
 Project I.D. #1 1630-02-70 
 Highway/Street: USH 53 
 Termini/Location: Village of Pigeon Falls, Ekern Street  
  Pigeon Creek Bridge B-18-0058 
 County: Trempealeau 
 Length:  0.043 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Temporary Signals 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. #2 7905-03-72 
 Highway/Street: USH 53 
 Termini/Location: Osseo-Eau Claire  
  Beaver Creek Bridge B-18-0087 
 County: Eau Claire 
 Length:  0.063 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary Signals 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 
Major Items of Work: Concrete overlay, partial concrete deck replacement, concrete sidewalk, 

asphalt paving & traffic control. 
   
Complexity Level: Medium Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions, completion date, asbestos 
 
Construction Leader Required: No – Department supplies project leader  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW10,%201630-02-70%20and%207905-03-72%20(USH%2053),%20Trempealeau%20and%20Eau%20Claire%20Counties
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CONSULTANT PACKAGE NO. NW11 
 
 Project I.D. #1 1630-01-73 
 Highway/Street: USH 53 
 Termini/Location: Galesville-Whitehall 
  Trempealeau River Bridge: B-61-0050  
 County: Trempealeau 
 Length:  0.206 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary Signals 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. #2 1630-02-71 
 Highway/Street: USH 53 
 Termini/Location: Whitehall-Osseo  
  Richter Road to STH 121 Eastbound 
 County: Trempealeau 
 Length:  7.773 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural / Urban 
 Traffic Control: Flagging 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 
Major Items of Work: Concrete re-deck, asphalt paving & traffic control. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions, completion date 
 
Construction Leader Required: No – Department supplies project leader  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%201630-01-73%20and%201630-02-71%20(USH%2053),%20Trempealeau%20County
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CONSULTANT PACKAGE NO. NW12 
 
 Project I.D. # 1 1021-00-71  
 Highway/Street: IH 94 
 Termini/Location: Hudson – Menomonie 
  CTH BB – STH 128 Eastbound 
 County: St. Croix 
 Length:  6.3 Miles 
 Project Type: Resurfacing  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 

Project I.D. # 2 1021-00-72  
 Highway/Street: IH 94 
 Termini/Location: Hudson – Menomonie 
  CTH BB – STH 128 Westbound 
 County: St. Croix 
 Length:  6.3 Miles 
 Project Type: Resurfacing  
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 

 
Project I.D. #3 1021-00-73 

 Highway/Street: IH 94   
 Termini/Location: Hudson – Menomonie 
  CTH T to CTH BB (Eastbound & Westbound)  
 County: St. Croix 
 Length:  5.7 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: August 12, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
  
Major Items of Work: Removing asphaltic surface milling, base aggregate dense, HMA 

pavement, traffic control, pavement marking & permanent signing. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
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Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%201021-00-71,%201021-00-72%20and%201021-00-73%20(IH%2094),%20St.%20Croix%20County
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CONSULTANT PACKAGE NO. NW13 
 
 Project I.D. #1 1022-03-74 
 Highway/Street: IH 94   
 Termini/Location: Menomonie – Eau Claire 
  Red Cedar River – USH 12/STH 29 Eastbound  
 County: Dunn 
 Length:  7.5 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
 Project I.D. # 2 1022-04-74 
 Highway/Street: IH 94   
 Termini/Location: Menomonie – Eau Claire 
  USH 12 / STH 29 – STH 312  
 County: Eau Claire / Dunn 
 Length:  8.1 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $10,000,000 – $12,499,999 

 
Project I.D. # 3 1022-06-72 

 Highway/Street: IH 94   
 Termini/Location: Menomonie – Eau Claire 
  Red Cedar River – USH 12 / STH 29 Westbound  
 County: Dunn 
 Length:  7.5 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: November 11, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 

Project I.D. # 4 7028-00-70 
 Highway/Street: STH 312   
 Termini/Location: City of Eau Claire, North Crossing 
  IH 94 – 400 Feet East of USH 12  
 County: Eau Claire 
 Length:  0.9 Miles 
 Project Type: Resurfacing 
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 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
 
Major Items of Work: Removing asphaltic surface milling, base aggregate dense, HMA 

pavement, traffic control, pavement marking & permanent signing. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No – Department supplies project leader  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%201022-03-74,%201022-04-74,%201022-06-72%20(IH%2094)%20and%207028-00-70%20(STH%20312),%20Dunn%20and%20Eau%20Claire%20Counties
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CONSULTANT PACKAGE NO. NW14 
 
 Project I.D. #1 7080-00-74 
 Highway/Street: USH 12 
 Termini/Location: City of Altoona, USH 12 
  McCann Drive Intersection 
 County: Eau Claire 
 Length:  0.02 Miles 
 Project Type: Safety 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: July 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 

 
Project I.D. #2 7080-03-74 

 Highway/Street: USH 12 
 Termini/Location: Eau Claire – Fairchild 
  Otter Creek to 500 Feet West Industrial Drive 
 County: Eau Claire 
 Length:  2.08 Miles 
 Project Type: Resurfacing        
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: July 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
  
Major Items of Work: Project 7080-00-74: Concrete curb & gutter, concrete pavement, asphalt 

pavement, Type II signs. 
 
  Project 7080-03-74: Asphalt & concrete surface mill, asphalt overlay, 

Type II signs, beamguard, inlet, curb & gutter, & island repair / 
replacement. 

    
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No – Department supplies project leader  
Construction Support Staff Required: Yes 
Anticipated Number:  1 person 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%207080-00-74%20and%207080-03-74%20(USH%2012),%20Eau%20Claire%20County
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CONSULTANT PACKAGE NO. NW15 
 
 Project I.D. #1 7505-00-71 
 Highway/Street: STH 121  
 Termini/Location: Independence – Whitehall 
  STH 93 – USH 53 
 County: Trempealeau 
 Length:  5.33 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Constructed with flagging & lane closures for moving operations 
  
 Letting Date: August 12, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
  
Major Items of Work: Milling asphalt, base, HMA pavement, beamguard, signing, pavement 

marking, box culvert rehabilitation, concrete curb & gutter. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW15,%207505-00-71%20(STH%20121),%20Trempealeau%20County
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CONSULTANT PACKAGE NO. NW16 
 
 Project I.D. #1 1023-00-78 
 Highway/Street: IH 94 
 Termini/Location: Black River Falls - Tomah 
  Perry Creek to CTH O (Eastbound) 
 County: Jackson 
 Length:  7.98 Miles 
 Project Type: Resurfacing        
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: September 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 Project I.D. # 2 1023-01-70 
 Highway/Street: IH 94 
 Termini/Location: Black River Falls - Tomah 
  Perry Creek to CTH O (Westbound) 
 County: Jackson 
 Length:  7.94 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: September 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
  
Major Items of Work: Asphaltic surface milling, concrete repair / replacement, HMA & SMA 

pavement, dynamic message sign, MGS beam guard, permanent 
signing, pavement marking, joint repair & salt shed facility. 

   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1-3 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662.  

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%201023-00-78%20and%201023-01-70%20(IH%2094),%20Jackson%20County
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CONSULTANT PACKAGE NO. NW17 
 
 Project I.D. #1 1022-00-66 
 Highway/Street: IH 94    
 Termini/Location: Eau Claire – Osseo 
  USH 53 Interchange 
 County: Eau Claire 
 Length:  0.74 Miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 2 1022-00-80 
 Highway/Street: IH 94 
 Termini/Location: Eau Claire – Osseo 
  Northbound B-18-0035 & Southbound B-18-0036 
 County: Eau Claire 
 Length:  0.11 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged under traffic with lane closures 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No  
 Anticipated Construction Cost:  $750,000 - $999,999 
 
  
Major Items of Work: Project 1022-00-66: Concrete pavement repair & replacement, milling 

existing pavement, HMA overlay, beamguard & terminals, permanent 
signs & pavement marking. 

 
  Project 1022-00-80: Repainting steel girders on bridge structures B-18-

0035 & B-18-0036, USH 53 over IH 94. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW17,%201022-00-66%20and%201022-00-80%20(IH%2094),%20Eau%20Claire%20County
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CONSULTANT PACKAGE NO. NW18 
 
 Project I.D. #1 7090-05-65 
 Highway/Street: USH 12    
 Termini/Location: Baldwin-Menomonie 
  STH 128 to IH 94 
 County: St. Croix & Dunn 
 Length:  14.13 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic controlled by flagging operations 
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
  
Major Items of Work: Asphalt paving, asphaltic surface removal, culvert replacement & 

cleaning, signing & marking. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions. 
 
Construction Leader Required: No – Department supplies project leader  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW18,%207090-05-65%20(USH%2012),%20St%20Croix%20and%20Dunn%20County
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CONSULTANT PACKAGE NO. NW19 
 
 Project I.D. #1 7105-03-72 
 Highway/Street: STH 72    
 Termini/Location: Ellsworth-Downsville 
  CTH G to East County Line 
 County: Pierce 
 Length:  1.63 Miles 
 Project Type: Resurface & Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction with temporary signals & flaggers 
  
 Letting Date: August 12, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
  
Major Items of Work: Asphalt paving, asphaltic surface removal, two bridge deck overlays, 

culvert work, minor concrete work, signing & marking. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW18,%207105-03-72%20(STH%2072),%20Pierce%20County
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CONSULTANT PACKAGE NO. NW20 
 
 Project I.D. #1 7220-01-71 
 Highway/Street: STH 25 
 Termini/Location: City of Menomonie, Broadway Street 
  24th Avenue to 11th Avenue 
 County: Dunn 
 Length:  0.85 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction  
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 – $1,999,999 
 

Project I.D. #2 7600-02-70 
 Highway/Street: USH 12 
 Termini/Location: City of Menomonie, Stout Road 
  Red Cedar Street Intersection 
 County: Dunn 
 Length:  0.28 Miles 
 Project Type: ITS / Signals 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction  
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 – $249,999 
 

Project I.D. #3 7600-02-71 
 Highway/Street: USH 12 
 Termini/Location: City of Menomonie, Broadway Street 
  Tainter Street to Wolske Bay Road 
 County: Dunn 
 Length:  0.35 Miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction  
  
 Letting Date: March 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
  
Major Items of Work: Removing concrete surface milling, base aggregate dense, HMA 

pavement, joint repairs, concrete sidewalk, storm sewer, traffic control, 
pavement marking & permanent signing. 

   
Complexity Level: Medium 
Associated Contracts: None 



NW Region, 26 Packages 

Restrictions: August completion date, holiday work restrictions. & some work hour 
restrictions. 

 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW20,%207220-01-71%20(STH%2025),%207600-02-70%20and%207600-02-71%20(USH%2012),%20Dunn%20County
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CONSULTANT PACKAGE NO. NW21 
 
 Project I.D. #1 7995-02-40 
 Highway/Street: Water Street 
 Termini/Location: City of Eau Claire, Water Street 
  Chippewa River Bridge B-18-0219 
 County: Eau Claire 
 Length:  0.2 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Bridge closed & detoured 
  
 Letting Date: July 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 – $7,499,999 
 
 Project I.D. # 2 7995-02-44 
 Highway/Street: Lake Street 
 Termini/Location: City of Eau Claire, Lake Street 
  Chippewa River Bridge B-18-0081 
 County: Eau Claire 
 Length:  0.2 Miles 
 Project Type: Bridge Rehabiliation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: December 9, 2014 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 – $499,999 
 
  
Major Items of Work: Common excavation, base aggregate dense, PCC pavement, HMA 

pavement, removing structure, structure B-18-0219, concrete sidewalk, 
permanent signing, permanent lighting, traffic control & pavement 
marking. 

   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Project 7995-02-40 (Water Street) has August 2016 completion date, 

holiday work restrictions & some hourly restrictions. 
   
  Project 7995-02-44 (Lake Street) has a two week window in 2015 to be 

completed. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 person 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
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For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW21,%207995-02-40%20(Water%20Street)%20and%207995-02-44%20(Lake%20Street),%20Eau%20Claire%20County


NW Region, 26 Packages 

CONSULTANT PACKAGE NO. NW22 
 
 Project I.D. #1 8620-07-73 
 Highway/Street: STH 40 
 Termini/Location: Bloomer-Bruce 
  STH 64 / CTH F Intersection West Junction 
 County: Chippewa 
 Length:  0.2 Miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Lane closures with flagging operations 
  
 Letting Date: July 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 – $499,999 
 
   
Major Items of Work: Common & borrow excavation, base aggregate dense, HMA pavement. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No – Department supplies project leader  
Construction Support Staff Required: Yes 
Anticipated Number:  1 person 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW22,%208620-07-73%20(STH%2040),%20Chippewa%20County
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CONSULTANT PACKAGE NO. NW23 
 
 Project I.D. #1 1000-08-34 
 Highway/Street: Northwest Region, Pavement Marking 2015 
 Termini/Location: Various Highways 
 County: Northwest Region Wide 
 Length:  N/A 
 Project Type: Traffic  
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Under traffic 
  
 Letting Date: April 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
   
Major Items of Work: Region wide pavement marking on various highways across Northwest 

Region. 
   
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday & some night / weekend restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW23,%201000-08-34%20(Various%20Highways),%20Region%20Wide
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CONSULTANT PACKAGE NO. NW24 
 
 Project I.D. #1 1190-05-77 
 Highway/Street: USH 53 
 Termini/Location: Chippewa Falls – New Auburn 
  CTH Q Bridge B-09-0066 
 County: Chippewa County  
 Length:  0.05 miles 
 Project Type: Bridge Rehabilitation / Bridge Paint 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic  
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. # 2 1190-09-66 
 Highway/Street: USH 53 
 Termini/Location: Chippewa Falls – New Auburn  
  CTH N Bridge B-09-0054 & 100th Avenue Bridge B-09-0058 
 County: Chippewa County 
 Length:  0.06 miles 
 Project Type: Bridge Rehabilitation / Bridge Paint 
 Urban and/or Rural: Urban 
 Traffic Control: Under traffic 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 

Project I.D. # 3 1192-06-63 
 Highway/Street: USH 53 
 Termini/Location: Chippewa Falls – New Auburn  
  CTH B Bridge B-09-0059 & CTH Q Bridge B-09-0060  
 County: Chippewa County 
 Length:  0.15 miles 
 Project Type: Bridge Rehabilitation / Bridge Paint 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic 
  
 Letting Date: January 13, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
   
Major Items of Work: Painting 5 bridges with single lane closures. 
   
Complexity Level: Medium 
Associated Contracts: All 3 projects are tied together as one let project 
Restrictions: Holiday & southbound USH 53 both lanes open in July & August from 

9:00 p.m. Saturday to 9:00 p.m. Sunday. 
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Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  1 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW24,%201190-05-77,%201190-09-66%20and%201192-06-63%20(USH%2053),%20Chippewa%20County
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CONSULTANT PACKAGE NO. NW25 
 
 Project I.D. #1 7560-06-70 
 Highway/Street: STH 95 
 Termini/Location: Blair – Merrillan 
  USH 53 to East County Line 
 County: Trempealeau 
 Length:  4.44 miles 
 Project Type: Resurface  
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic 
  
 Letting Date: February 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
   
Major Items of Work: CIR pavement, bridge replacement, beam guard replacement & 

intersection upgrades. 
   
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday & night restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW25,%207560-06-70%20(STH%2095),%20Trempealeau%20County
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CONSULTANT PACKAGE NO. NW26 
 
 Project I.D. #1 9227-01-24 
 Highway/Street: Northwest Region, Crackfill & Sealcoat 
 Termini/Location: Various Highways (Crackfill & Sealcoat) 
 County: Northwest Region Wide 
 Length:  N/A 
 Project Type: Roadway Maintenance  
 Urban and/or Rural: Urban & Rural 
 Traffic Control: Under traffic 
  
 Letting Date: July 14, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
   
Major Items of Work: Region wide crackfill on various highways across Northwest Region. 
   
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Holiday & night / weekend restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 people 
 
Required Certification: See above major items of work for required certification. 
Duties:  All duties required for construction engineering / management.  
 
Check the ‘2014-2015’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Jennifer Oldenburg, Contract Specialist, (715) 855-7662. 
 

mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20About%20NW26,%209227-01-24%20(Various%20Highways),%20Region%20Wide
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