



Construction Support Staff Required: Yes  
Anticipated Number of Support Staff: 2-3

Required Certification: Aggregate sampling and PCCTEC-1  
Duties: Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 61L**

**Project I.D. #1**            **3944-00-71**  
Highway/Street:        CTH N (W. State Street)  
Termini/Location:     Dodge County Line to Airport Drive, Hartford  
County:                 Washington  
Length:                 1.9 Miles  
Project Type:           Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Staged, Closed to Through Traffic, Detour

Letting Date:            January 13, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999

Major Items of Work:            Grading, base aggregate, HMA, incidentals  
Complexity Level:                Medium  
Restrictions:                        Fee, TLEs, Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    2-3

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 62L**

**Project I.D. #1**            **2660-05-70**  
Highway/Street:        Local Road, S. Whitnall Avenue  
Termini/Location:     Bridge over Union Pacific Railroad, City of Milwaukee  
County:                 Milwaukee  
Length:                 0.07 Miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Closed to Through Traffic

Letting Date:            February 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

Major Items of Work:            Single span concrete frame, bridge items  
Complexity Level:                Medium/High  
Restrictions:                        Holidays, Railroad

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 63L**

**Project I.D. #1**            **2949-00-70**  
Highway/Street:        CTH CW (Mapleton Road)  
Termini/Location:     Bridge over Ashippun River (P-67-0046)  
County:                Waukesha  
Length:                0.05 Miles  
Project Type:         Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Closed to Through Traffic

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

**Project I.D. #2**            **3947-05-71**  
Highway/Street:        CTH CW (Mapleton Road)  
Termini/Location:     Amber Lane to 1,000' east of Amber Lane  
County:                Waukesha  
Length:                0.19 Miles  
Project Type:         Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Closed to Through Traffic, Detour

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:        Bridge items, roadway items, HMA  
Complexity Level:         Medium  
Restrictions:                Wetlands, In-Stream, Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:        Aggregate sampling and PCCTEC-1  
Duties:                        Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 64L**

**Project I.D. #1**                    **3729-00-74**  
Highway/Street:            Local Road, 39<sup>th</sup> Avenue  
Termini/Location:        STH 165 to 97<sup>th</sup> Street  
County:                    Kenosha  
Length:                    0.55 Miles  
Project Type:              Reconstruction  
Urban and/or Rural:      Urban  
Traffic Control:          Closed to Through Traffic, Detour

Letting Date:                March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

Major Items of Work:            Grading, base aggregate, HMA, storm sewer, roundabout, incidentals  
Complexity Level:                Medium/High  
Restrictions:                      Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:            Aggregate sampling, PCCTEC-1 and Roundabout  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 65L**

**Project I.D. #1**                    **2135-03-70**  
Highway/Street:            Local Road, North Avenue over CP Railroad  
Termini/Location:        32<sup>nd</sup> Street to 30<sup>th</sup> Street, City of Milwaukee  
County:                        Milwaukee  
Length:                        0.07 Miles  
Project Type:                Bridge Replacement  
Urban and/or Rural:      Urban  
Traffic Control:            Closed to Through Traffic, Detour

Letting Date:                April 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

Major Items of Work:            Single span concrete frame, bridge items  
Complexity Level:                Medium/High  
Restrictions:                        Holidays, Railroad

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 66L**

**Project I.D. #1**                    **2595-00-70**  
Highway/Street:            Local Road, N. 60<sup>th</sup> Street  
Termini/Location:        W. Fairy Chasm Road to W. County Line Road, Brown Deer  
County:                        Milwaukee  
Length:                        0.52 Miles  
Project Type:                Pavement Replacement  
Urban and/or Rural:        Rural  
Traffic Control:            Closed to Through Traffic, Detour

Letting Date:                April 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:            Pulverize/HMA, roadway items  
Complexity Level:                Low/Medium  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 67L**

**Project I.D. #1**            **2070-09-70**  
Highway/Street:        CTH Y  
Termini/Location:     Intersection with 60<sup>th</sup> Street  
County:                Milwaukee  
Length:                 0.1 Miles  
Project Type:          Traffic Signals and Turn Lanes  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999

Major Items of Work:            Roadway items, signals  
Complexity Level:                Medium  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 68L**

**Project I.D. #1**            **2070-10-70**  
Highway/Street:        CTH Y (E. Layton Avenue)  
Termini/Location:     S. Howell Avenue to STH 794  
County:                 Milwaukee  
Length:                 1.53 Miles  
Project Type:           Recondition  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

Major Items of Work:            Roadway items, HMA  
Complexity Level:                Medium/High  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2 in addition to County provided Assistant Project Leader

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 69L**

**Project I.D. #1**            **2984-04-77**  
Highway/Street:        Local Roads, Various Locations  
Termini/Location:     6 Local Intersections, City of Milwaukee  
County:                 Milwaukee  
Length:                 0 Miles  
Project Type:           Traffic Signals and Flashers  
Urban and/or Rural:    Urban  
Traffic Control:        Open to Traffic

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:            Monotubes and mast arms  
Complexity Level:                Low/Medium  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 69L**

**Project I.D. #1**            **2984-04-97 - LFA**  
Highway/Street:        Local Roads, Various Locations  
Termini/Location:     6 Local Intersections, City of Milwaukee  
County:                Milwaukee  
Length:                 0 Miles  
Project Type:         LFA - Traffic Signals and Flashers  
Urban and/or Rural:    Urban  
Traffic Control:        Open to Traffic

Letting Date:            May 25, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000-\$249,999

Major Items of Work:            Monotubes and mast arms  
Complexity Level:                Low/Medium  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

**CONSULTANT PACKAGE NO. SE 70L**

**Project I.D. #1**            **2758-01-70**  
Highway/Street:        CTH JJ  
Termini/Location:    Intersections with CTH J and CTH SR  
County:                Waukesha  
Length:                 0 Miles  
Project Type:         Intersection Modifications and Signals  
Urban and/or Rural:   Urban  
Traffic Control:       Staged

Letting Date:            June 9, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000-\$999,999

Major Items of Work:            HMA, roadway items, signals  
Complexity Level:                Medium  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 71L**

**Project I.D. #1**            **3841-00-71**  
Highway/Street:        Local Road, Borg Road  
Termini/Location:     Bridge over Swan Creek, Delavan  
County:                Walworth  
Length:                 0.1 Miles  
Project Type:          Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Closed to Through Traffic, Detour

Letting Date:            July 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:            Redeck, concrete girders, roadway items, bridge items  
Complexity Level:                Medium  
Restrictions:                       Swallows, In-Stream, Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 72L**

**Project I.D. #1**            **2697-00-75**  
Highway/Street:        Local Road, Main Street  
Termini/Location:    Division Street to Concord Plaza, Thiensville  
County:                Ozaukee  
Length:                1.3 Miles  
Project Type:         Resurface  
Urban and/or Rural:   Urban  
Traffic Control:      Staged

Letting Date:         July 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999

Major Items of Work:            Concrete repair and grinding, streetscaping  
Complexity Level:                Medium  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1

Required Certification:            Aggregate sampling and PCCTEC-1  
Duties:                                Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 73L**

**Project I.D. #1**                    **2155-03-90 - LFA**  
Highway/Street:                Local Road, N. Sherman Boulevard  
Termini/Location:            Intersections with Burleigh, Locust and Center Streets, City of Milwaukee  
County:                         Milwaukee  
Length:                         0 Miles  
Project Type:                 LFA – Intersection Improvements  
Urban and/or Rural:         Urban  
Traffic Control:              Open to Traffic

Letting Date:                 October 25, 2014

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$0-\$99,999

Major Items of Work:                Monotubes and mast arms  
Complexity Level:                 Medium  
Restrictions:                         Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    No  
Anticipated Number of Support Staff:    0

Required Certification:                Aggregate sampling and PCCTEC-1  
Duties:                                 Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 74L**

**Project I.D. #1**                    **2265-00-95 - LFA**  
Highway/Street:                Local Road, Layton Boulevard  
Termini/Location:            W. Oklahoma Avenue to W. Forest Home Avenue, City of Milwaukee  
County:                         Milwaukee  
Length:                         0 Miles  
Project Type:                 LFA - Signals and Lighting  
Urban and/or Rural:         Urban  
Traffic Control:               Open to Traffic

Letting Date:                 October 25, 2014

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:               Streetscaping and Lighting  
Complexity Level:                 Medium  
Restrictions:                        Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    No  
Anticipated Number of Support Staff:    0

Required Certification:                Aggregate sampling and PCCTEC-1  
Duties:                                 Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SE 75L**

**Project I.D. #1**            **2080-00-91 - LFA**  
Highway/Street:        Local Road, N. Teutonia Avenue  
Termini/Location:    W. Capitol Avenue to W. Ruby Avenue, City of Milwaukee  
County:                Milwaukee  
Length:                0 Miles  
Project Type:         LFA – Signals and Pavement Replacement  
Urban and/or Rural:   Urban  
Traffic Control:      Open to Traffic, Lane Closures

Letting Date:         March 25, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000-\$249,999

Major Items of Work:        Urban  
Complexity Level:         Medium  
Restrictions:                Holidays

Construction Leader Required:        Yes  
Construction Support Staff Required:    No  
Anticipated Number of Support Staff:    0

Required Certification:        Aggregate sampling and PCCTEC-1  
Duties:                        Construction administration, inspection, materials sampling, testing, and documentation, quantity measurements, records documentation, and construction surveying

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

