





**CONSULTANT PACKAGE NO. SW 62L**

**Project I.D. #1**                    **5685-00-73**  
Highway/Street:            Town Road  
Termini/Location:        Dyreson Road Bridge and Approaches, Town of Dunn, P-13-0190  
County:                    Dane  
Length:                    Not Applicable  
Project Type:              Bridge Rehabilitation  
Urban and/or Rural:      Rural  
Traffic Control:          Road Closed

Letting Date:              February 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000 - \$999,999

Major Items of Work:            Bridge Items  
Complexity Level:              Medium  
Restrictions:                    All work that has the potential to adversely affect the water quality of the stream must be completed between July 1 and July 31.

Construction Leader Required:      Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                              General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist



## **CONSULTANT PACKAGE NO. SW 64L**

**Project I.D. #1**            **5992-09-69**  
Highway/Street:        Local Street  
Termini/Location:     Milwaukee Street, C of Madison, Milwaukee Street/Fair Oaks Intersection  
County:                Dane  
Length:                Not known yet  
Project Type:         Intersection Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Closed to through traffic

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

**Project I.D. #2**            **5992-09-71**  
Highway/Street:        Local Street  
Termini/Location:     Milwaukee Street, C of Madison, E Branch Starkweather Cr B-13-0677  
County:                Dane  
Length:                Not Applicable  
Project Type:         Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Road Closed

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

Major Items of Work:        Bridge Items, Grading, Asphaltic Pavement  
Complexity Level:         Medium  
Restrictions:                Not yet known

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:        Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                        General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW 65L**

**Project I.D. #1**                    **5992-08-85**  
Highway/Street:                Non Hwy  
Termini/Location:            Lower Yahara River Trail Phase One, Capital City Trail to McDaniel Park  
County:                         Dane  
Length:                         2.4 miles  
Project Type:                 Miscellaneous-Multi Use Path, 2 New Bridges, Boardwalk  
Urban and/or Rural:         Urban  
Traffic Control:                None

Letting Date:                 May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000 - \$3,999,999

Major Items of Work:                Bridge Items, Boardwalk, Grading, Asphaltic Pavement  
Complexity Level:                 Medium  
Restrictions:                         All work that has the potential to adversely affect the water quality of the stream must be completed between May 15 and March 15.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:                Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                                 General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist







## **CONSULTANT PACKAGE NO. SW 69L**

**Project I.D. #1**            **5318-00-72**  
Highway/Street:        Town Road  
Termini/Location:     Patterson Road Bridge & Approaches, Town of Clarno  
County:                 Green  
Length:                 Not Applicable  
Project Type:           Bridge Elimination  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            July 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

**Project I.D. #2**            **5669-00-74**  
Highway/Street:        Town Road  
Termini/Location:     T York, Poplar Grove Road, Hefty Creek Bridge B-23-0174  
County:                 Green  
Length:                 Not Applicable  
Project Type:           Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            February 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000 - \$249,999

Major Items of Work:        Bridge Items, Grading, Asphaltic Pavement  
Complexity Level:         Low  
Restrictions:                Patterson Road – None  
                                      Poplar Grove Road – All work that has the potential to adversely affect  
                                      the water quality of the stream must be completed between April 15 and  
                                      September 15.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:        Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                         General Inspection, Materials testing and documentation, Staking (as  
                                      needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW 70L**

**Project I.D. #1**            **5605-00-70**  
Highway/Street:        CTH E  
Termini/Location:    Brodhead – Albany, McEwen Street to St. John Road  
County:                 Green  
Length:                 0.64 Miles  
Project Type:         Pavement Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Closed to through traffic

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

Major Items of Work:            Asphaltic Pavement, Grading, Curb & Gutter, Storm Lift Station and Force  
Main  
Complexity Level:                Low  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1

Required Certification:            Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                                General Inspection, Materials testing and documentation, Staking (as  
needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW 71L**

**Project I.D. #1**            **3632-00-71**  
Highway/Street:        Town Road  
Termini/Location:     West River Road Bridge & Approaches, Town of Concord  
County:                 Jefferson  
Length:                 Not Applicable  
Project Type:           Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Bridge Items, Grading, Asphaltic Pavement  
Complexity Level:                Low  
Restrictions:                      All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                                General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW 72L**

**Project I.D. #1**            **6648-00-72**  
Highway/Street:        Town Road  
Termini/Location:     Town of Lemonweir, 19<sup>th</sup> Avenue South ,  
                                  Lemonweir River Bridge B-29-0144  
County:                 Juneau  
Length:                 Not Applicable  
Project Type:            Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000 - \$999,999

**Project I.D. #2**            **6648-00-73**  
Highway/Street:        Town Road  
Termini/Location:     T Lemonweir, 19<sup>th</sup> Avenue, CTH N to STH 82  
County:                 Juneau  
Length:                 0.84 Miles  
Project Type:            Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Closed to through traffic

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

Major Items of Work:        Bridge Items, Grading, Asphaltic Pavement, Stream Realignment  
Complexity Level:            Low  
Restrictions:                 No in stream restrictions. There are existing swallows nests on the bridge.  
                                  The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:        Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                         General Inspection, Materials testing and documentation, Staking (as  
                                  needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW 73L**

**Project I.D. #1**            **5991-08-09**  
Highway/Street:        CTH B  
Termini/Location:    C La Crosse, Gillette Street, River Valley Drive to STH 16  
County:                La Crosse  
Length:                0.25 Miles  
Project Type:         Recondition  
Urban and/or Rural:   Urban  
Traffic Control:      Road Closed

Letting Date:         March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$750,000 - \$999,999

Major Items of Work:            Reinforced Concrete Approach Slab, Concrete Pavement Joint Repair, Curb & Gutter, Sidewalk.

Complexity Level:            Low  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1

Required Certification:            Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                    General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

**CONSULTANT PACKAGE NO. SW 74L**

**Project I.D. #1**            **5675-00-70**  
Highway/Street:        CTH N  
Termini/Location:     CTH D - CTH M, Cherry Creek Bridge P-33-0072  
County:                 Lafayette  
Length:                 Not Applicable  
Project Type:           Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:        Road Closed

Letting Date:            April 14, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

**Project I.D. #2**            **5720-00-73**  
Highway/Street:        Town Road  
Termini/Location:     T Willow Springs, Ferndale Road, Pecatonica River Bridge P-33-0144  
County:                 Lafayette  
Length:                 Not Applicable  
Project Type:           Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:        Road Closed

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000 - \$249,999

Major Items of Work:        Bridge Items, Grading, Asphaltic Pavement  
Complexity Level:         Low  
Restrictions:                CTH N – All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15.  
                                      Ferndale Road – All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required:        Yes  
Construction Support Staff Required:    No  
Anticipated Number of Support Staff:    0

Required Certification:        Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                         General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW 75L**

**Project I.D. #1**                    **5019-00-70**  
Highway/Street:            CTH BC  
Termini/Location:        STH 16 – Sparta, Big Creek Bridge B-41-0297  
County:                    Monroe  
Length:                    Not Applicable  
Project Type:              Bridge Replacement  
Urban and/or Rural:      Rural  
Traffic Control:          Road Closed

Letting Date:                January 13, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Bridge Items, Grading, Asphaltic Pavement  
Complexity Level:                Low  
Restrictions:                    All work that has the potential to adversely affect the water quality of the stream must be completed between April 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required:        Yes  
Construction Support Staff Required:    No  
Anticipated Number of Support Staff:    0

Required Certification:            Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                                General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist



## **CONSULTANT PACKAGE NO. SW 77L**

**Project I.D. #1**            **5897-00-70**  
Highway/Street:        CTH H  
Termini/Location:     Reedsburg – Wisconsin Dells, Fawn Valley Dr to IH 90  
County:                 Sauk  
Length:                 12.2 Miles  
Project Type:          Pavement Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Open

Letting Date:            December 9, 2014

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$5,000,000 - \$7,499,999

**Project I.D. #2**            **5916-00-73**  
Highway/Street:        Town Road  
Termini/Location:     T of Spring Green, Wilson Creek Rd, Wilson Creek Bridge B-56-0228  
County:                 Sauk  
Length:                 Not Applicable  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            February 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:        Bridge Items, Grading, Asphaltic Pavement, Cold in Place Recycling  
Complexity Level:          Medium  
Restrictions:                CTH H – None  
Wilson Creek Road – All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    2-3

Required Certification:            Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                                General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. SW 78L**

**Project I.D. #1**            **5388-00-70**  
Highway/Street:        Town Road  
Termini/Location:     Town of Hamburg, Peterson Lane, Coon Creek Bridge B-62-0244  
County:                Vernon  
Length:                 Not Applicable  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Temporary bypass

Letting Date:            May 12, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

**Project I.D. #2**            **5409-00-71**  
Highway/Street:        Town Road  
Termini/Location:     T Whitestown, 24 Valley Road, Weister Creek Bridge B-62-0048  
County:                Vernon  
Length:                 Not Applicable  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            March 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:        Bridge Items, Grading, Asphaltic Pavement, Beam Guard  
Complexity Level:          Low  
Restrictions:                Peterson Lane – Not yet known  
                                      24 Valley Road: All work that has the potential to adversely affect the water quality of the stream must be completed between April 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    0-1

Required Certification:            Aggregate, concrete, materials testing including asphalt density, sampling  
Duties:                                General Inspection, Materials testing and documentation, Staking (as needed)

*Check the '2014-15' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villiesse](#), Contract Specialist