

2014 - 2015 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHWEST REGION

CONSULTANT PACKAGE NO. SW 01

Project I.D. #1 5880-02-72
Highway/Street: USH 12
Termini/Location: City of Mauston, East State Street, Hanover Street – Pine Street
County: Juneau County
Length: 0.365 mile
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to traffic, detour

Letting Date: March 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Common excavation, storm sewer, concrete pavement, milling, asphaltic pavement, base aggregate dense, traffic signals and lighting

Complexity Level: Medium
Associated Contracts: 5880-02-73 (city water and sewer)
Restrictions: Holiday restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certifications: Base aggregate sampling, concrete testing, asphalt truck box sampling and nuclear density testing
Duties: Materials testing and documentation and construction inspection.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals apply.

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 02

Project I.D. #1 1674-00-80
Highway/Street: USH 12
Termini/Location: Lake Delton - Sauk City Road, Terrytown Road – Ski Hi Road
County: Sauk
Length: 3.83 miles
Project Type: Reconstruction, grading
Urban and/or Rural: Rural
Traffic Control: Staged lane closures with traffic control detour

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Project I.D. # 2 1674-00-82
Highway/Street: USH 12
Termini/Location: Lake Delton - Sauk City Road, Terrytown Road – Ski Hi Road,
County: Sauk
Length: 3.83 miles
Project Type: Reconstruction, new structures
Urban and/or Rural: Rural
Traffic Control: Staged lane closures with traffic control detour

Letting Date: July 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: The two projects listed will have a fall 2016 completion date.

1674-00-80: Grading, base aggregate dense, curb and gutter, HMA and concrete pavement, structures, storm sewer, erosion control, permanent signing, lighting, and traffic control

1674-00-82: New structures, grading, base aggregate dense, erosion control, and traffic control

Complexity Level: High
Associated Contracts: 1674-00-80 is tied to 1674-00-85 (sewer and water)
Restrictions: Holiday restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Aggregate, concrete, materials testing including asphalt density
Duties: Assistant project leader, general inspection, materials testing and documentation and surveying

Check the '2014-15' WisDOT Construction: Statewide Project List to see if DBE participation goals apply.

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 03

Project I.D. #1 5163-07-60
Highway/Street: STH 35
Termini/Location: Genoa – La Crosse, La Crosse County Line – Garner Place
County: La Crosse
Length: 2.5 miles
Project Type: Road maintenance
Urban and/or Rural: Both
Traffic Control: Road open to traffic with staging and flagging operations

Letting Date: May 12, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Concrete pavement repair and replacement SHES, longitudinal and transverse joint repair, HMA pavement, and milling asphaltic pavement
Complexity Level: Medium-low
Associated Contracts: None
Restrictions: Night work, holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate, concrete, asphaltic density, materials testing
Duties: Contract administration, inspection, materials testing and documentation

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 04

Project I.D. #1 **1009-19-98**
Highway/Street: Various
Termini/Location: SW Region Materials Testing
County: Various
Length: N/A
Project Type: Miscellaneous
Urban and/or Rural: N/A
Traffic Control: N/A

Letting Date: N/A

Field Rate Accounting Required: No
Anticipated Construction Cost: N/A

Major Items of Work: Provide certified materials testing services during the months of March through November on various southwest regional projects. Work will be performed at the regional lab (3502 Kinsman Boulevard, Madison). Administrative hours will be charged to project ID 0654-01-14 in order to assist the region lab coordinator in calibrating testing equipment, organizing the laboratory manual for lab qualification and preparing the lab for the upcoming construction season.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Capable of bending and twisting on a regular basis. Lift up to a maximum of 75 pounds and carry this load approximately 25 feet. Operate the following equipment: aggregate and asphalt splitters, shakers, Gilson sieves, aggregate washer, gyratory compactor, vacuum pump, liquid limit machine, nuclear density gauges, electronic balances and concrete cylinder compressive strength machine.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 1

Required Certification: HTCP Certifications for Aggtec-I, Aggtec-II, HMA-IPT, HMA-TPC, PCCTEC-I, PCCTEC-II, CST, and Nucdensity

Duties: Materials laboratory assistance and testing

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 05

Project I.D. #1 1071-06-77
Highway/Street: IH 90
Termini/Location: MN State Line – USH 53/35, Round Lake Bridge to Black River
Bridge/WB
County: La Crosse
Length: 1.95 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Lane closures and bi-directional traffic

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Project I.D. # 2 1071-06-78
Highway/Street: IH 90
Termini/Location: USH 53/STH 35 – Theater Road
County: La Crosse
Length: 2.66 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Lane closures and bi-directional traffic

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$12,500,000 - \$14,499,999

Major Items of Work: Concrete pavement, HMA pavement, concrete deck overlay, bridge replacement, excavation, base aggregate and permanent signing
Complexity Level: High
Associated Contracts: 1071-06-77 and 1071-06-78 are tied
Restrictions: Holiday work restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Aggregate, concrete, and asphaltic density
Duties: Construction inspection and materials

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 06

Project I.D. #1 1016-05-79
Highway/Street: IH 90/94
Termini/Location: Mauston – Wisconsin Dells, Seven Mile Creek to 24th Avenue
County: Juneau
Length: 3.986 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Single lane closures

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Base patching, HMA pavement, permanent signing, and pavement marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: Weekend and holiday work restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Aggregate, concrete, and asphaltic density
Duties: Construction inspection and materials

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 07

Project I.D. #1 **1070-00-72**
Highway/Street: IH 90
Termini/Location: La Crosse-Tomah Road, Sparta Safety & Weight Facility (SWEF)
County: Monroe
Length: N/A
Project Type: Miscellaneous, new construction
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: July 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Project I.D. # 2 **1070-00-73**
Highway/Street: IH 90
Termini/Location: La Crosse-Tomah Road, West Salem Safety & Weight Facility
County: La Crosse
Length: N/A
Project Type: Miscellaneous, demolition
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: July 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete pavement removal, building demolition, SWEF building, weigh-in-motion system, static scale, grading, base aggregate dense, concrete pavement, HMA pavement, site lighting and landscape planting.
Complexity Level: High
Associated Contracts: 1070-00-72 and 1070-00-73 are tied
Restrictions: Holiday restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3

Required Certification: Aggregate, concrete and asphalt density
Duties: Highway construction including inspection, materials testing and documentation, building construction including product acceptance and shop drawing approval.

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 08

Project I.D. #1 1023-02-74
Highway/Street: IH 94
Termini/Location: Kirby – USH 12, 1.26 miles east of CTH E easterly to USH 12
County: Monroe
Length: 6.360 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Major Items of Work: Excavation, base aggregate dense, concrete pavement, asphalt pavement, beam guard, permanent signing, pavement marking, erosion control, traffic control, replacement of structures, B-41-0285, B-41-0287, and B-41-0289
Complexity Level: High
Associated Contracts: None
Restrictions: Holiday restrictions, no work between Memorial Day and Labor Day.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Aggregate, concrete and asphalt density
Duties: Inspection and materials testing and documentation

Check the '2014-15' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Jennifer Fowler](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 09

Project I.D. #1 **1011-01-63**
Highway/Street: IH 39
Termini/Location: Madison-Portage, Patton Road Bridge, B-11-0018
County: Columbia
Length: 0.43
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: May 12, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **1011-04-78**
Highway/Street: IH 39
Termini/Location: Madison-Portage, Hoepker Road Bridge, B-13-0100
County: Dane
Length: 0.019
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road closed, shoulder /or lane closures on interstate

Letting Date: July 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Milling, base aggregate dense, asphaltic pavement, concrete surface repair, concrete deck overlay, girder repair, partial painting

Complexity Level: Medium-Low,
Restrictions: Completion dates.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: PCC, HMA sampling and density, aggregate
Duties: Contract administration, inspection, materials sampling, documentation & verification testing, finals

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 10

Project I.D. #1 **1011-03-78**
Highway/Street: IH 39
Termini/Location: Madison-Portage Rd, Rowan Creek Bridges
County: Columbia
Length: 0.19
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: IH 39 remains open, maintain 2 lanes at all times using construction staging. Daytime and some nighttime work can be expected.

Letting Date: January 13, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Removing and replacing the existing asphalt with polymer modified asphalt overlay, concrete surface repairs, rip rap, upgrading the existing beam guard approaches and end treatments, shoulder patching,
Complexity Level: Medium,
Restrictions: Holiday restrictions, swallow nesting, May 22, 2015 completion date.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: PCC, HMA testing and density, Aggregate
Duties: Contract administration, inspection, materials sampling documentation & verification testing, finals

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 12

Project I.D. #1 **5310-00-78**
Highway/Street: USH 14
Termini/Location: Spring Green-Madison, Stagecoach Rd to Twin Valley Road
County: Dane
Length: 2.45
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: Combination of staged traffic with temporary widening and flagging

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Resurfacing, milling, guardrail, grading, base aggregate, culvert extensions, curb and gutter signing and pavement marking and all incidentals necessary to complete the project.

Complexity Level: Medium-Low
Restrictions: Holiday work restrictions, day time restrictions for milling and paving operations.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: Sampling, aggregates, asphalt, concrete, nuclear density
Duties: Assist project leader, materials testing and inspection and layout

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 13

Project I.D. #1 **5411-02-74**
Highway/Street: USH 51
Termini/Location: Stoughton-Madison, Cottage Grove Rd Overpass B-13-210
County: Dane
Length: 0.572
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Staged construction, temporary widening, ramp closures with detours

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Project I.D. #2 **5411-02-75**
Highway/Street: USH 51
Termini/Location: Stoughton -Madison, Cottage Grove Rd SB Br B-13-0632
County: Dane
Length: 0.00
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged construction, temporary widening

Letting Date: December 9, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, base, concrete pavement, concrete curb and gutter, HMA pavement, concrete sidewalk, structures, storm sewer, pavement marking, signing, traffic signals, lighting, sanitary sewer and all incidental items necessary to complete the work

Complexity Level: Medium-High
Restrictions: Multi year construction, Holiday restrictions, completion date.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2-3

Required Certification: PCC, HMA sampling and density, aggregate
Duties: Materials/inspector, bridge inspector. Verification testing, materials sampling, documentation and finals

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 14

Project I.D. #1 **1204-08-61**
Highway/Street: USH 18
Termini/Location: Mount Horeb-Madison, Town Hall Road to W Junction CTH MV
County: Dane
Length: 6.82 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Weekday Lane Closures

Letting Date: July 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Milling, HMA Pavement (shoulders), Concrete Patching
Complexity Level: Medium-Low
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 1

Required Certification: Aggregates, Concrete, HMA Sampling, HMA Density
Duties: Contract administration, inspection, materials testing, finals
documentation

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 15

Project I.D. #1 **5410-01-72**
Highway/Street: USH 51 (Stoughton Road)
Termini/Location: Madison – DeForest, Broadway to Milwaukee Street NB
County: Dane
Length: 3.65
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Night Lane Closures

Letting Date: May 12, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Milling, HMA pavement
Complexity Level: Medium-Low
Restrictions: Holiday restrictions, night work

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 1

Required Certification: Aggregates, HMA sampling, HMA Density
Duties: Contract Administration, inspection, materials testing, finals
documentation

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 16

Project I.D. #1 **5845-01-61**
Highway/Street: USH 51
Termini/Location: Stoughton-Madison, Silverado Drive to Roby Road
County: Dane
Length: 0.73
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Lane closures, staging

Letting Date: May 12, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphalt/concrete patching of concrete pavement, HMA overlay
Complexity Level: Medium-Low
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 1

Required Certification: Aggregates, HMA Density, Concrete
Duties: Contract Administration, inspection, materials testing, finals
documentation

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 17

Project I.D. #1 **5301-04-74**
Highway/Street: USH 12
Termini/Location: Sauk City-Madison, CTH K Intersection
County: Dane
Length: 0.03
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Road closed with posted detour

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, concrete pavement, HMA pavement, concrete curb and gutter, storm sewer, signals, pavement marking, signing and traffic control.

Complexity Level: Low
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number of Support Staff: 0

Required Certification: HMA density testing, concrete testing, aggregate sampling
Duties: Full construction contract administration including construction materials

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 18

Project I.D. #1 **3060-02-62**
Highway/Street: STH 73
Termini/Location: IH 94-Columbus, Schaefer Rd to USH 151 Interchange
County: Columbia
Length: 1.286
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Road closure with detour

Letting Date: August 12, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **3060-02-70**
Highway/Street: STH 73
Termini/Location: IH 94-Columbus, USH 151 South Jct Interchange Area
County: Columbia
Length: 0.678
Project Type: Pavement Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged construction w/ lane closures, traffic shifts, ramp closures with detour

Letting Date: August 12, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Concrete pavement, HMA pavement, bridge polymer overlay, base aggregate dense, storm sewer and beam guard.

Complexity Level: Medium

Restrictions: Holiday restrictions, ramp closure deadlines

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: Aggregates, Concrete, HMA Sampling, HMA Density
Duties: Inspection, materials testing, materials finals documentation, construction finals documentation support

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 19

Project I.D. #1 **6083-00-73**
Highway/Street: STH 33
Termini/Location: Center & Front Street, C Beaver Dam, Maple Avenue to Spring Street
County: Dodge
Length: 0.18
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed with detour, staging with interim completion dates

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #2 **6083-00-78**
Highway/Street: STH 33
Termini/Location: Center & Front Street, C Beaver Dam, Maple Ave to Spring Street, Sewer
County: Dodge
Length: 0.18
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed with detour, staging with interim completion dates

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete pavement, base aggregate dense, select crushed, storm sewer, sanitary sewer, water main, curb & gutter, sidewalk, lighting, traffic signals.
Complexity Level: Medium-High
Restrictions: Holiday restrictions, local festival restrictions, interim completion dates, pedestrian business access maintained

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: Aggregates, Concrete, HMA Sampling, HMA Density
Duties: Full construction contract administration, construction and materials finals documentation, inspection, materials testing, public relations

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 20

Project I.D. #1 **5310-02-70**
Highway/Street: USH 14
Termini/Location: Spring Green-Madison, CTH KP to Westview Ct/V Cross Plains
County: Dane
Length: 1.13 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed, temporary bypass, staging

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Project I.D. #2 **5310-02-73**
Highway/Street: USH 14
Termini/Location: Spring Green-Madison, CTH KP-Westview Ct/V Cross Plains, Sewer
County: Dane
Length: 1.13 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed, temporary bypass, staging

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Construction of structure B-13-0799, removal of existing structure, pavement removal, clearing, grubbing, common excavation, borrow, select crushed material, dense graded base, storm sewer, sanitary sewer, water main, lighting, concrete pavement, concrete curb and gutter, HMA pavement, traffic signals, retaining walls, permanent signing, and pavement marking.

Complexity Level: Medium-High
Restrictions: Holiday restrictions, completion date, increased anticipated adverse weather delays, anticipated winter suspension, swallow nesting, and fish spawning

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: Aggregates, Concrete, HMA Sampling, HMA Density
Duties: Contract administration, inspection, materials testing, finals documentation

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. 23

Project I.D. #1 **5640-02-81**
Highway/Street: STH 113
Termini/Location: Lodi – Merrimac/South Ferry Landing Wayside – Roadside Facilities
County: Columbia
Length: 0.01
Project Type: Wayside Rest Area
Urban and/or Rural: Rural
Traffic Control: None

Letting Date: May 12, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Building demolition, building construction, well installation, septic system installation
Complexity Level: Intermediate
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Building construction, well and septic knowledge
Duties: Construction management, inspection, submittal reviews

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 24

Project I.D. #1 **1007-10-72**
Highway/Street: IH-39
Termini/Location: Illinois State Line-Madison, USH 51,STH 73 Interchange
County: Dane
Length: 0.09
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour and staged construction

Letting Date: March 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Project I.D. #2 **1007-10-75**
Highway/Street: IH-39
Termini/Location: CTH A Bridge Replacement
County: Dane
Length: 0.01
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour and staged construction

Letting Date: July 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. #3 **1007-10-76**
Highway/Street: IH-39
Termini/Location: STH 106 Bridge Replacement
County: Dane
Length: 0.01
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour and staged construction

Letting Date: July 14, 2015 (Early LET Date: March 10, 2015)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Structures, concrete pavement, asphaltic pavement.
Complexity Level: Medium
Restrictions: Holiday restrictions, Completion Date Contract

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2-4

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling

Duties: Construction Administration, Inspection, Staking and Layout, Bridge Grades, Materials Testing, and Construction Finals.

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 25

Project I.D. #1 **5390-00-72**
Highway/Street: USH 51
Termini/Location: South Dane County Line-IH 39
County: Dane
Length: 1.68
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Staged Construction and Detour

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #2 **5390-00-73**
Highway/Street: USH 51
Termini/Location: Janesville-Stoughton, USH 14 to South Dane County
County: Rock
Length: 9.05
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Road Closed, Detour

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. #3 **5569-00-72**
Highway/Street: USH 14
Termini/Location: Evansville-Janesville, USH 51 to Wright Road
County: Rock
Length: 2.7
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Project I.D. #4 **5569-00-73**
Highway/Street: USH 14
Termini/Location: IH 39 – STH 11 Evansville - Janesville
County: Rock
Length: 4.24
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Staged Construction

Letting Date: February 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Milling, asphaltic pavement, concrete base patching, curb and gutter, traffic signal replacement.

Complexity Level: Medium

Restrictions: Holiday restrictions, Completion Date 9-25-15.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number of Support Staff: 8-12

Required Certification: Aggregate, Concrete, Asphalt density, Sampling

Duties: Contract Administration, Inspection, Material Testing and Construction
Finals

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 26

Project I.D. #1 **1003-10-71**
Highway/Street: IH-39
Termini/Location: Illinois State Line-Madison, CTH S, Shopiere Road Interchange
County: Rock
Length: 0.63
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Traffic control staging and occasional Interchange ramp closures.

Letting Date: March 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Major Items of Work: Grading, Storm Sewer, Bridge Construction, Paving, Sign Structures, Interchange construction, Base Aggregate.

Complexity Level: Medium-High
Restrictions: Staged Traffic Control, Holiday Restrictions, Swallow nesting, I-39/I-90 night-time lane closures, Completion date project.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 3

Required Certification: PCC, Aggregates and HMA Density
Duties: Construction contract administration, Inspection, quantity measurements, project records and documentation, material testing and documentation, finals documentation and project closeout.

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 27

Project I.D. #1 **1003-10-75**
Highway/Street: IH-39
Termini/Location: Illinois State Line-Madison, Woodman Road Bridge/APPS B-53-0319
County: Rock
Length: 0
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Bridge/Road closed within projects limits.

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #2 **1003-10-72**
Highway/Street: IH-39
Termini/Location: STH 11 Avalon Road Bridge Replacement
County: Rock
Length: 0.67
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Traffic control staging and occasional Interchange ramp closures.

Letting Date: August 11, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Major Items of Work: Grading, Storm Sewer, Bridge Construction, Paving, Sign structures,
Interchange construction, Base Aggregate.

Complexity Level: High

Restrictions: Staged Traffic Control, Holiday restrictions, Swallow nesting,
I-39/I-90 night-time lane closures, Completion date project.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 3

Required Certification: PCC, Aggregates and HMA Density
Duties: Construction contract administration, Inspection, quantity measurements,
project records and documentation, material testing and documentation,
finals documentation & project closeout.

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 28

Project I.D. #1 **5966-00-72**
Highway/Street: CTH G
Termini/Location: CTH G, Beloit-Janesville, Townline Road Intersection (HSIP)
County: Rock
Length: 1.97
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Traffic control Staging and some Detouring of Traffic

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Project I.D. #2 **5966-00-73**
Highway/Street: CTH G
Termini/Location: CTH G, Beloit-Janesville, Townline Road Intersection
County: Rock
Length: 0.46
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Traffic control Staging and some Detouring of Traffic

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. #3 **5966-10-70**
Highway/Street: CTH G
Termini/Location: CTH G, Beloit-Janesville, Huebee Parkway-STH 11
County: Rock
Length: 4.09
Project Type: Reconstruction
Urban and/or Rural: Both
Traffic Control: Mostly detour and local traffic only, TC Staging, Bridge out and some roadway closures.

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Project I.D. #4 **5966-10-71**
Highway/Street: STH 11
Termini/Location: Brodhead-Janesville, CTH G Intersection
County: Rock
Length: 0.45
Project Type: Reconstruction
Urban and/or Rural: Both
Traffic Control: Traffic control Staging and some Detouring of Traffic

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. #5 5989-05-71

Highway/Street: CTH BT
Termini/Location: Inman Parkway Extension, City of Beloit
County: Rock
Length: 0.64
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: TC Staging, Bridge out, Road closed and some local traffic allowed.

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #6 5989-05-72

Highway/Street: CTH BT
Termini/Location: Inman Parkway Extension, City of Beloit, Prairie Ave to Shopiere Road
County: Rock
Length: 0.983
Project Type: Reconstruction
Urban and/or Rural: Both
Traffic Control: TC staging, Bridge out, Road closed and some local traffic allowed.

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grading, Storm Sewer, Bridge Construction, Paving, Base Aggregate, Box Culvert, Intersection Construction

Complexity Level: High

Restrictions: Staged Traffic Control, Holiday restrictions, Swallow nesting, I-39/I-90 night-time lane closures, Completion date project.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number of Support Staff: 6-8

Required Certification: PCC, Aggregates and HMA Density

Duties: Construction contract administration, Inspection, quantity measurements, project records and documentation, material testing and documentation, finals documentation and project closeout, Public relations (Project Leader)

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 29

Project I.D. #1 **3070-00-73**
Highway/Street: STH 73
Termini/Location: Fadness-London
County: Dane
Length: 2.03
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour and staged construction

Letting Date: April 14, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Structures, asphaltic pavement, concrete pavement, curb and gutter, grading.

Complexity Level: Medium

Restrictions: Holiday restrictions, Completion Date Contract

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number of Support Staff: 3-5

Required Certification: Concrete, Aggregate, Asphalt density, Sampling

Duties: Contract Administration, Inspection, Materials Testing, and Construction Finals

Check the '2014-2015' WisDOT Construction: Statewide Project List' to see if DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist

