

2015-2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

NORTH CENTRAL REGION – LOCAL PROGRAM

CONSULTANT PACKAGE NC 60L

Project I.D. #1 **6627-01-70**
Highway/Street: Town Road, Town of Kingston
Termini/Location: Gillett Drive, Belle Fountain Creek Bridge P-24-0901
County: Green Lake
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 8, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Low
Restrictions: No in-stream work between March 1st and May 15th.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2015-16 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. NC 61L

Project I.D. #1 **7391-02-70**
Highway/Street: CTH B
Termini/Location: USH 10 – MacArthur Drive, Br Yellow River Bridge P-71-0939
County: Wood
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Low
Restrictions: No in-stream work between March 1st and May 15th.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. NC 62L

Project I.D. #1 **6862-01-70**
Highway/Street: CTH XX
Termini/Location: Fox River Bridge, City of Berlin
County: Waushara
Length: 0.2 Miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Road Closed with Detour

Letting Date: July 12, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Bridge Items, Grading, Curb & Gutter, Sidewalk, Asphaltic Pavement

Complexity Level: Medium
Restrictions: No in-stream work between March 1st and June 1st. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. NC 63L

Project I.D. #1 **6999-18-76**
Highway/Street: West Grand Avenue
Termini/Location: C Schofield, West Grand Avenue, Kort Street to Grand Avenue
County: Marathon
Length: 1.0 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed with Detour

Letting Date: July 12, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Asphaltic Pavement, Grading, Curb & Gutter, Storm Sewer
Complexity Level: Low
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. NC 64L

Project I.D. #1 **6882-01-70**
Highway/Street: CTH J
Termini/Location: CTH C – Mud Lake Road, N Br Little Wolf River Bridge P-68-50
County: Waupaca
Length: N/A
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: July 12, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Low
Restrictions: No in-stream work between September 15th and May 15th. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Documentation, Materials Testing, Staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist