
North Central Region, 15 Packages 

2015 - 2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTH CENTRAL REGION 
Updated 8/17/2015 
ADDED: NC 15, 6140-01-72 
REMOVED: NC 12, 1170-01-75 

 
CONSULTANT PACKAGE NO. 01 

 
 Project I.D. #1 1166-00-61 
 Highway/Street: IH 39N 
 Termini/Location: Plainfield-Stevens Point, B-49-7, 8, 9, 10, 42, 43, 44, 45-49, 50 
 County: Portage 
 Length:  11.187 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Long term single lane closures on I39.  Three local roads over I39 will be 

constructed with offset closures.  The other two will be constructed half at 
a time with temporary signals. 

  
 Letting Date: December 8, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Concrete deck overlays, grading, milling, HMA pavement, beam guard, 

structure repainting, structure maintenance items, signing, pavement 
marking, and incidentals  

Complexity Level: Medium  
Associated Contracts: None 
Restrictions: Standard holiday restrictions; interim completion date; all work complete 

on structures on I39 and I39 lanes open by May 25, 2016; completion 
date contract August 31, 2016 

 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, concrete, asphalt density, sampling, structure repainting 
Duties:  Contract administration, public involvement, inspection, survey, record 

keeping and material testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC01;%201166-00-61
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CONSULTANT PACKAGE NO. 02 
 
 Project I.D. #1 1009-44-66 
 Highway/Street: Various Highways 
 Termini/Location: NC Region Intersection Improvement, Region Wide OSOW Mitigation 

Routes 
 County: Region Wide 
 Length:  0.231 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Staged, with lane closures and/or flagging 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
  
Major Items of Work: Grading, curb and gutter, concrete pavement, and incidentals  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  0.25 
 
Required Certification: Concrete, aggregate 
Duties:  Contract administration, inspection, survey, record keeping and materials 

testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC02;%201009-44-66
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CONSULTANT PACKAGE NO. 03 
 
 Project I.D. #1 1166-06-80 
 Highway/Street: IH39 N 
 Termini/Location: Plainfield-Stevens Point, B-49-18, 19, 22, 23 
 County: Portage 
 Length:  1.14 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Includes single lane closures on I39 over weekends 
  
 Letting Date: January 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 

Project I.D. #2 1166-08-73 
 Highway/Street: IH39 N 
 Termini/Location: Plainfield-Stevens Point, Stanley Street Bridge 
 County: Portage 
 Length:  0.35 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Includes single lane closures on I39 over weekends 
  
 Letting Date: January 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Bridge deck overlay, parapet rehab, polymer overlay  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Contract includes spring, summer, and fall work on six bridges, time 

constraints in place to avoid long backups on I39 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, sampling, asphalt density, concrete 
Duties:  Contract administration, inspection, testing, traffic control monitoring  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC03;%201166-06-80,%201166-08-73
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CONSULTANT PACKAGE NO. 04 
 
 Project I.D. #1 1166-07-76 
 Highway/Street: IH 39S 
 Termini/Location: Packwaukee-Coloma, B-39-76, 10, 26, 27, 28, 29 
 County: Marquette 
 Length:  12.237 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary Bridge in median for bridge replacement, intermittent and long 

term lane closures on I39 for staged construction of bridge replacement 
and rehabilitations. 

  
 Letting Date: November 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
 
Major Items of Work: Bridge replacement, bridge rehabilitations, grading, base aggregate, 

pavement marking, signing, marking and incidentals  
Complexity Level: High 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Contract administration, inspection, survey, record keeping and material 

testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC04;%201166-07-76
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CONSULTANT PACKAGE NO. 05 
 
 Project I.D. #1 1520-02-71 
 Highway/Street: STH 54 E 
 Termini/Location: Wisconsin Rapids-Plover, STH 54 & CTH U Intersection 
 County: Portage 
 Length:  0.05 
 Project Type: Miscellaneous-Safety 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures, staged work zone 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Grading, base course, asphalt pavement, curb and gutter, median, street 

lighting, signing and pavement marking  
Complexity Level: Low to medium 
Associated Contracts: None 
Restrictions: Holiday/Special Event work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Contract administration, inspection, survey, record keeping and materials 

testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC05;%201520-02-71


North Central Region, 15 Packages 

CONSULTANT PACKAGE NO. 06 
 
 Project I.D. #1 6290-05-75 
 Highway/Street: USH 10E 
 Termini/Location: Stevens Point-Waupaca, Country Club Drive to Badger Avenue 
 County: Portage 
 Length:  1.736 
 Project Type: Reconditioning 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Daily and night time lane closures 
  
 Letting Date: November 10, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 
Major Items of Work: Concrete pavement, joint replacement, installs loop detectors  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: High traffic volume will require more work during the night with some 

during the day 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 3 
 
Required Certification: Aggregate, concrete 
Duties:  Contract documentation, inspection, testing, traffic control monitoring  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC06;%206290-05-75
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CONSULTANT PACKAGE NO. 07 
 
 Project I.D. #1 6414-00-78 
 Highway/Street: BUS 51 N 
 Termini/Location: Village of Plover Post Road, Green Drive to Springville Drive 
 County: Portage 
 Length:  1.135 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction with temporary widening, two lanes in each direction 

maintained at most times, with intermittent lane closures 
  
 Letting Date: December 8, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
 

Project I.D. #2 6414-00-88 
 Highway/Street: BUS 51 N 
 Termini/Location: Village of Plover Post Road, Green Drive to Springville Drive, Utilities
 County: Portage 
 Length:  1.12 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction with temporary widening, two lanes in each direction 

maintained at most times, with intermittent lane closures 
  
 Letting Date: December 8, 2015 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Grading, storm sewer, sanitary sewer and water utilities, base aggregate, 

concrete pavement, curb and gutter, HMA pavement, street lighting, 
pavement marking, signing and incidentals  

Complexity Level: High 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 3 
 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  Contract administration, inspection, survey, record keeping, material 

testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC07;%206414-00-78,%206414-00-88
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CONSULTANT PACKAGE NO.08 
 
 Project I.D. #1 6270-00-62 
 Highway/Street: STH 49N 
 Termini/Location: Northland-STH 29, Cedar Road to Lake View Road 
 County: Portage 
 Length:  2.05 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Flagging 
  
 Letting Date: March 8, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Shouldering, spray patch, rout and seal, chip seal, fog seal, pavement 

marking  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: Standard holiday restrictions; there will be long durations between 

operations to allow for adequate curing; work is expected to occur 
periodically from spring through fall; completion date contract 

 
Construction Leader Required: Yes  
Construction Support Staff Required: No 
Anticipated Number:  0 
 
Required Certification: Aggregate, sampling 
Duties:  Contract administration, Public involvement, inspection, survey, record 

keeping, materials testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC08;%206270-00-62
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CONSULTANT PACKAGE NO. 9 
 
 Project I.D. #1 6220-04-75 
 Highway/Street: STH 54E 
 Termini/Location: Waupaca-New London, Royalton Overhead to Jeanne Street 
 County: Waupaca 
 Length:  5.39 
 Project Type: Reconditioning  
 Urban and/or Rural: Rural 
 Traffic Control: A onetime continuous closure (one to two weeks) and detour of STH 54 

for culvert replacements; daytime flagging during other operations 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Asphaltic milling and resurfacing, culvert replacements, pavement 

marking, signing, shoulder gravel, centerline and shoulder rumble strips 
and traffic control  

Complexity Level: Medium - Low 
Associated Contracts: None 
Restrictions: Standard holiday work restrictions, xx working days 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Public involvement, inspection, survey, record keeping, materials testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC09;%206220-04-75
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CONSULTANT PACKAGE NO. 10 
 
 Project I.D. #1 1620-03-70 
 Highway/Street: STH 13 N 
 Termini/Location: C Marshfield Veterans Parkway, McMillan Street to Mann Street 
 County: Marathon 
 Length:  1.281 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged with flagging; nighttime work in urban to rural transition 
  
 Letting Date: April 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 

 
Project I.D. #2 1620-03-71 

 Highway/Street: STH 13 N 
 Termini/Location: Marshfield-Abbotsford, Mann Street to 26th Road 
 County: Marathon 
 Length:  1.143 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged with flagging; nighttime work in urban to rural transition 
  
 Letting Date: April 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Asphaltic milling and resurfacing, pavement marking, and traffic control  
Complexity Level: Medium-Low 
Associated Contracts: Projects 1620-03-70 and 1620-03-71 will be LET together 
Restrictions: Standard holiday work restrictions, working day contract 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Asphaltic density 
Duties:  Contract administration, public involvement, inspection, survey, record 

keeping, materials testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC10;%201620-03-70,%201620-03-71
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CONSULTANT PACKAGE NO. 11 
 
 Project I.D. #1 6999-03-80 
 Highway/Street: STH 52E 
 Termini/Location: C Wausau Highway 52, 1st Avenue to First Street 
 County: Marathon 
 Length:  0.25 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Staged, lane closures 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 

 
Project I.D. #2 6999-03-81 

 Highway/Street: STH 52E 
 Termini/Location: C Wausau Highway 52, Wisconsin River to McClellans ST WB 
 County: Marathon 
 Length:  0.12 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Staged, lane closures 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 

 
Project I.D. #3 6999-03-79 

 Highway/Street: STH 52E 
 Termini/Location: C Wausau Highway 52, 17th Avenue to 1st Avenue  
 County: Marathon 
 Length:  0.88 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged, lane closures 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: HMA pavement, concrete pavement, base aggregate, storm sewer, 

sidewalk, traffic signals  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
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Duties:  Inspection, survey, record keeping, material testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC11;%206999-03-80,%206999-03-81,%206999-03-79
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CONSULTANT PACKAGE NO. 12 
 

Project Canceled 
 
 Project I.D. #1 1170-01-75 
 Highway/Street: USH 51N 
 Termini/Location: Wausau-Merrill, Decator Drive to Lincoln Co Line 
 County: Marathon 
 Length:  8.72 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Staged, lane closures, ramp closures 
  
 Letting Date: May 10, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
Major Items of Work: Milling, HMA pavement, clearing and grubbing, living snow fence, Type 1 

sign structures, beam guard  
Complexity Level: Medium - Low 
Associated Contracts: None 
Restrictions: Holiday work restrictions, lane closure restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, survey, record keeping, materials testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC12;%201170-01-75
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CONSULTANT PACKAGE NO. 13 
 
 Project I.D. #1 1058-21-70 
 Highway/Street: STH 29W 
 Termini/Location: Wittenberg-Shawano, Embarrass River Bridge 
 County: Shawano 
 Length:  0.03 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic on westbound WIS 29 will be shifted to the WIS 29 eastbound 

lanes.  The eastbound lanes will provide one lane of traffic in each 
direction from May 1 – September 30, 2016; open to 4 lanes by October 
1, 2016  

  
 Letting Date: April 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Remove and reconstruct Bridge B-58-128, grading, borrow, base 

aggregate, concrete pavement, HMA pavement, permanent signing, and 
pavement marking  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, staking, record keeping, materials testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist 
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC13;%201058-21-70
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CONSULTANT PACKAGE NO. 14 
 
 Project I.D. #1 1177-11-70 
 Highway/Street: USH 51N 
 Termini/Location: Tomahawk-Minocqua, Rocky Run Road to CTH Y 
 County: Oneida 
 Length:  5.39 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction, temporary signals 
  
 Letting Date: January 12, 2016 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
 
Major Items of Work: Earthwork, clearing and grubbing, bridge construction, HMA pavement, 

base aggregate, beam guard, culverts, landscaping, signing and marking  
Complexity Level: Medium-High 
Associated Contracts: None 
Restrictions: Completion date, holiday work restrictions, trout streams 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 (will use WisDOT personnel for remainder of staffing) 
 
Required Certification: Aggregate, concrete, asphaltic density, and sampling 
Duties:  Project leadership, inspection, survey, record keeping, materials testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist  
  

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC14;%201177-11-70
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CONSULTANT PACKAGE NO. 15 
 
 Project I.D. #1 6140-01-72 
 Highway/Street: STH 13N 
 Termini/Location: Wisconsin Dells-Adams, CTH E to Union Pacific Railroad 
 County: Adams 
 Length:  3.53 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: One lane traffic with flaggers, I week detour for railroad crossing work 
  
 Letting Date: July 12, 2016 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Asphaltic milling asphaltic paving, base aggregate, signing and pavement  
  marking 
Complexity Level: Low         
Associated Contracts: None  
Restrictions: None  
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, asphaltic density, and sampling 
Duties:  Project leadership, inspection, survey, record keeping, materials testing  
 
Check the ‘2015-2016’ WisDOT Construction: Statewide Project List’ to see if DBE participation goals 
 
For more information, contact: Debra Wolfe, Contract Specialist 
 

mailto:debra.wolfe@dot.wi.gov?subject=Questions%20about%20NC14;%201177-11-70
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