

# 2015-2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

## NORTHEAST REGION – LOCAL PROGRAM

### CONSULTANT PACKAGE NO. NE 60L

**Project I.D. #1**            **4607-09-71**  
Highway/Street:        CTH X  
Termini/Location:     Village of Allouez, WI Central Ltd RR Bridge  
County:                 Brown  
Length:                 0.1 mile  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Detoured

Letting Date:            September 15, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$1,000,000 - \$1,999,999

Major Items of Work:            Concrete masonry structures, bar steel reinforcement, common excavation. This is estimated to be a 70 working day contract.

Complexity Level:                Medium  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 61L**

**Project I.D. #1**            **9265-07-71**  
Highway/Street:        CTH GE  
Termini/Location:     Village of Hobart, Dutchman's Creek Bridge  
County:                Brown  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Detoured

Letting Date:            September 15, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Concrete masonry structures, bar steel reinforcement, common excavation. This is estimated to be a 45 working day contract.

Complexity Level:            Low  
Restrictions:                In Stream

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## CONSULTANT PACKAGE NO. NE 62L

Project I.D. #1           **4984-08-71**  
Highway/Street:       Local Road  
Termini/Location:     City of Appleton, Lawe Street  
County:                Outagamie County  
Length:                 0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Urban  
Traffic Control:       Detoured

Letting Date:           December 8, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000 - \$999,999

Major Items of Work:                Concrete masonry structures, bar steel reinforcement, common excavation. This is estimated to be a June 16, 2016 completion date contract.

Complexity Level:                    Medium  
Restrictions:                         In Stream

Construction Leader Required:       Yes  
Construction Support Staff Required:  Yes (limited)  
Anticipated Number of Support Staff:  1

Required Certification:              Agg Sampling, PCC Tech, Nuclear Density testing (preferred)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## CONSULTANT PACKAGE NO. NE 63L

**Project I.D. #1**            **4987-02-55**  
Highway/Street:        CTH YY  
Termini/Location:     Village of Ashwaubenon, Holmgren – Ashland Ave.  
County:                 Brown  
Length:                 0.4 Miles  
Project Type:           Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Staged

Letting Date:            April 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

Major Items of Work:            Grading, storm sewer, concrete pavement, sidewalk, pavement marking, and signing. This is estimated to be an 85 working day contract.

Complexity Level:                Medium  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:            Aggregate, PCC Tech I  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 64L**

**Project I.D. #1**            **4986-11-71**  
Highway/Street:        Local Road  
Termini/Location:    City of Fond du Lac, Rolling Meadows Drive  
County:                Fond du Lac  
Length:                0.1 Miles  
Project Type:         Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:      Lane closures/staged

Letting Date:         March 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000-\$249,999

Major Items of Work:            Grading, storm sewer, HMA pavement, curb and gutter, pavement marking, and signing. This is estimated to be a 15 working day contract.

Complexity Level:            Low  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            Aggregate, PCC Tech I, Nuclear Density (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 65L**

**Project I.D. #1**            **4989-00-19**  
Highway/Street:        Local Road  
Termini/Location:     Village of Kimberly, Kimberly Avenue  
County:                Outagamie  
Length:                0.8 Miles  
Project Type:         Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Closed

Letting Date:            March 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000-\$2,999,999

Major Items of Work:            Grading, storm sewer, concrete pavement, sidewalk, pavement marking, and signing. This is estimated to be a 70 working day contract.

Complexity Level:            High  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    2

Required Certification:            Aggregate, PCC Tech I  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 66L**

**Project I.D. #1**            **6498-05-71**  
Highway/Street:        Local Road  
Termini/Location:     City of Kaukauna, Island Street, Fox River Bridge  
County:                Outagamie  
Length:                 0.1 Miles  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:    Urban  
Traffic Control:        Closed - Detoured

Letting Date:            March 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation, concrete pavement, and lighting. This is estimated to be a 40 working day contract.

Complexity Level:            Medium

Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling,  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 67L**

**Project I.D. #1**            **4992-01-71**  
Highway/Street:        Local Road  
Termini/Location:    City of Menasha, Third Street, Lake Winnebago Slough  
County:                Winnebago  
Length:                0.1 Miles  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Urban  
Traffic Control:      Staged Construction

Letting Date:         July 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Concrete masonry structures, bar steel reinforcement, common excavation. This is estimated to be a 30 working day contract.

Complexity Level:            Low - Medium

Restrictions:                No in-stream work between March 1st and June 14<sup>th</sup>.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:        PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                        All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 68L**

**Project I.D. #1**            **4994-01-15**  
Highway/Street:        Local Street  
Termini/Location:     North Main Street, City of Oshkosh  
County:                 Winnebago  
Length:                 0.51 Miles  
Project Type:           Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Closed

Letting Date:            March 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999

Major Items of Work:            Grading, storm sewer, sanitary sewer, water main, concrete pavement, sidewalk, pavement marking, and signing. This is estimated to be an October 15, 2016 completion date contract.

Complexity Level:            High  
Restrictions:                 None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    2-3

Required Certification:            Aggregate, PCC Tech I  
Duties:                     All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 69L**

**Project I.D. #1**            **4987-02-57**  
Highway/Street:        CTH N  
Termini/Location:     City of Green Bay, Cornelius – Spartan Road  
County:                 Brown  
Length:                 0.51 Miles  
Project Type:          Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:        Closed to through traffic

Letting Date:            March 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000-\$1,999,999

Major Items of Work:            Grading, storm sewer, asphalt pavement, sidewalk, pavement marking, and signing. Contract is estimated to be 75 working days.  
Complexity Level:                Medium - High  
Restrictions:                        None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:            Aggregate, PCC Tech I  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 70L**

**Project I.D. #1**            **9267-03-71**  
Highway/Street:        Local Road  
Termini/Location:     Village of Suamico, St. Pats Road, Suamico River Bridge  
County:                Brown County  
Length:                 0.1 mile  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Detoured

Letting Date:            March 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

**Project I.D. # 2**            **9268-09-71**  
Highway/Street:        Local Road  
Termini/Location:     Town of Pittsfield, School Drive, Suamico River Bridge  
County:                Brown County  
Length:                 0.1 mile  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Detoured

Letting Date:            March 8, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Concrete masonry structures, common excavation. The two projects listed above are now tied and will be let together. It is estimated that the total contract for both projects is to be 50 working days.

Complexity Level:                Low - Medium  
Restrictions:                        In Stream

Construction Leader Required:     Yes  
Construction Support Staff Required:    Yes  
Anticipated Number of Support Staff:    1-2

Required Certification:            Agg Sampling, PCC Tech, Nuclear Density testing (preferred)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 71L**

**Project I.D. #1**            **9327-02-71**  
Highway/Street:        CTH BB  
Termini/Location:     Town of Peshtigo, CTH BB Bridge, Little River Bridge  
County:                Marinette  
Length:                0.1 mile  
Project Type:         Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Detoured

Letting Date:            May 10, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

Major Items of Work:            Concrete masonry structures, bar steel reinforcement, common excavation. This is estimated to be a 60 working day contract.

Complexity Level:            Low  
Restrictions:                In Stream

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 72L**

**Project I.D. #1**            **4996-19-71**  
Highway/Street:        Local Road  
Termini/Location:     City of Sheboygan, 8<sup>th</sup> Street, Sheboygan River Bridge  
County:                 Sheboygan  
Length:                 0.1 Miles  
Project Type:           Bridge Rehabilitation  
Urban and/or Rural:    Urban  
Traffic Control:        Closed

Letting Date:            May 10, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000 - \$249,999

Major Items of Work:            Bridge Painting, structural steel repair, concrete surface repair. This project is estimated to be a 40 working day contract.  
Complexity Level:                Medium  
Restrictions:                        Navigational restrictions – work must be completed between October and April.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Painting certification  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 73L**

**Project I.D. #1**            **6468-02-71**  
Highway/Street:        CTH G  
Termini/Location:     City of Neenah, Neenah Slough Bridge and Approaches  
County:                Winnebago  
Length:                0.12 miles  
Project Type:         Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Closed - Detoured

Letting Date:            May 10, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$500,000 - \$749,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation. This is estimated to be a 50 working day contract.

Complexity Level:            Low - Medium

Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:            PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 74L**

**Project I.D. #1**            **1590-21-71**  
Highway/Street:        CTH U  
Termini/Location:    Town of Dunbar, USH 8 – Florence County Line  
County:                Marinette  
Length:                4.5 Miles  
Project Type:         Miscellaneous  
Urban and/or Rural:   Rural  
Traffic Control:      Open to traffic, moving operations

Letting Date:         July 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$0 - \$99,999

Major Items of Work:            Rumble Strips, beam guard, pavement marking, and signing. This is estimated to be a 15 working day contract.

Complexity Level:            Low  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    No  
Anticipated Number of Support Staff:    0

Required Certification:            None  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 75L**

**Project I.D. #1**            **4309-04-71**  
Highway/Street:        Local Road  
Termini/Location:     Town of Newton, South Union Road, Point Creek Bridge  
County:                Manitowoc  
Length:                0.1 Miles  
Project Type:         Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Closed

Letting Date:            July 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Concrete Masonry Structures, bar steel reinforcement, common excavation. This is estimated to be a 35 working day project.

Complexity Level:            Low - Medium

Restrictions:                No in-stream work between March 1st and June 30<sup>th</sup>.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes (limited)  
Anticipated Number of Support Staff:    1

Required Certification:        PCC Tech I, Agg Sampling, Nuclear Density testing (preferred)  
Duties:                    All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities

*Check the '2015-2016' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist