

# 2015 - 2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

## NORTHWEST REGION

### CONSULTANT PACKAGE NO. NW01

**Project I.D. # 1** 1020-01-82  
Highway/Street: IH 94  
Termini/Location: Baldwin – Menomonie  
233<sup>RD</sup> Street Bridge: B-55-0264  
County: St. Croix  
Length: 0.303 miles  
Project Type: Bridge Replacement, Preservation  
Urban and/or Rural: Rural  
Traffic Control: Road Closed (233<sup>rd</sup> Street), Lane closures (IH 94)

Letting Date: February 9, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

**Project I.D. # 2** 1020-01-83  
Highway/Street: IH 94  
Termini/Location: Hudson – Baldwin  
CTH J Bridge: B-55-0259  
County: St. Croix  
Length: 0.342 miles  
Project Type: Bridge Replacement, Preservation  
Urban and/or Rural: Rural  
Traffic Control: Road Closed (CTH J), Lane closures (IH 94)

Letting Date: December 8, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

**Project I.D. # 3** 1020-01-88  
Highway/Street: IH 94  
Termini/Location: Baldwin – Menomonie  
CTH BB Bridge: B-55-0265  
County: St. Croix  
Length: 0.315 miles  
Project Type: Bridge Replacement, Preservation  
Urban and/or Rural: Rural  
Traffic Control: Road Closed (CTH BB), Lane closures (IH 94)

Letting Date: December 8, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

**Project I.D. # 4** 1021-01-73  
Highway/Street: IH 94

Termini/Location: Hudson – Baldwin  
200<sup>TH</sup> Street Bridge: B-55-0261  
County: St. Croix  
Length: 0.350 miles  
Project Type: Bridge Replacement, Preservation  
Urban and/or Rural: Rural  
Traffic Control: Road Closed (200<sup>th</sup> Street ), Lane closures (IH 94)

Letting Date: December 8, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Concrete Masonry Bridges, Grading, Base, Culvert Pipes, Asphaltic Pavement  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Holiday work restrictions, peak hour lane closure restrictions on IH 94

Construction Leader Required: No  
Construction Support Staff Required: Yes  
Anticipated Number: 1-2

Required Certification: AggTec, PCCTec, NucDens.  
Duties: Construction inspection, WisLCS entries, materials documentation & testing, earthwork survey & computation, construction finals, all duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

**CONSULTANT PACKAGE NO. NW02**

**Project I.D. # 1** 1021-01-72  
Highway/Street: IH 94  
Termini/Location: Hudson – Baldwin  
CTH T Bridge B-55-0260  
County: St. Croix  
Length: 1.258 miles  
Project Type: Bridge Replacement, Preservation  
Urban and/or Rural: Rural  
Traffic Control: Single lane closures

Letting Date: September 15, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Major Items of Work: Removing old structure, grading, concrete pavement, HMA pavement, base aggregate, steel plate beam guard, concrete curb & gutter, storm sewer, structure B-55-0260, pavement marking, & signing  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Holiday work restrictions, peak hour lane closure restrictions on IH 94

Construction Leader Required: No  
Construction Support Staff Required: Yes  
Anticipated Number: 2-3

Required Certification: See above major items of work for required certification. AggTec, PCCTec, NucDens.

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

### **CONSULTANT PACKAGE NO. NW03**

**Project I.D. #1** 1022-00-66  
Highway/Street: IH 94  
Termini/Location: Eau Claire – Osseo  
USH 53 Interchange  
County: Eau Claire  
Length: 1.4 miles  
Project Type: Roadway Maintenance  
Urban and/or Rural: Rural  
Traffic Control: Staged under traffic with lane closures

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

**Project I.D. # 2** 1022-00-80  
Highway/Street: IH 94  
Termini/Location: Eau Claire – Osseo  
USH 53 Northbound B-18-0035 & Southbound B-18-0036  
County: Eau Claire  
Length: 0.07 Miles  
Project Type: Bridge Painting  
Urban and/or Rural: Rural  
Traffic Control: Staged under traffic with lane closures

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Project 1022-00-66: Concrete pavement repair & replacement, milling existing pavement, HMA overlay, beam guard & terminals, permanent signs & pavement marking.

Project 1022-00-80: Repainting steel girders on bridge structures B-18-0035 & B-18-0036, USH 53 over IH 94.

Complexity Level: Medium  
Associated Contracts: None  
Restrictions: None

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1-2

Required Certification: See above major items of work for required certification.  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

**CONSULTANT PACKAGE NO. NW04**

**Project I.D. #1**            1023-00-72  
Highway/Street:        IH 94  
Termini/Location:     Black River Falls - Tomah  
                                 CTH O to South County Line (Eastbound)  
County:                 Jackson  
Length:                 4.6 miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Staged under traffic with lane closures

Letting Date:            December 8, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$4,000,000 - \$4,999,999

**Project I.D. #2**            1023-00-80  
Highway/Street:        IH 94  
Termini/Location:     Black River Falls - Tomah  
                                 CTH O to South County Line (Westbound)  
County:                 Jackson  
Length:                 4.6 miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Staged under traffic with lane closures

Letting Date:            December 8, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000 - \$2,999,999

**Project I.D. #3**            1023-06-73  
Highway/Street:        IH 94  
Termini/Location:     Black River Falls - Tomah  
                                 North County Line to CTH EW (Eastbound)  
County:                 Monroe  
Length:                 4.6 Miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Staged under traffic with lane closures

Letting Date:            December 8, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$4,000,000 - \$4,999,999

**Project I.D. #4**            1023-06-75  
Highway/Street:        IH 94  
Termini/Location:     Black River Falls - Tomah  
                                 North County Line to CTH EW (Westbound)  
County:                 Monroe  
Length:                 4.6 miles

Project Type: Resurfacing  
Urban and/or Rural: Rural  
Traffic Control: Staged under traffic with lane closures

Letting Date: December 8, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Removing asphaltic surface milling, concrete pavement repair & replacement, base aggregate dense, HMA pavement, traffic control, pavement marking & permanent signing.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: No – Department supplies project leader

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW05**

**Project I.D. #1** 1530-06-72  
Highway/Street: USH 10  
Termini/Location: Durand – Mondovi  
11<sup>th</sup> Avenue to South County Line  
County: Pepin  
Length: 9.0 miles  
Project Type: Resurfacing  
Urban and/or Rural: Rural  
Traffic Control: Staged under traffic

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Removing asphaltic surface milling, base aggregate dense, HMA pavement, guardrail, culvert work, traffic control, pavement marking & permanent signing.

Complexity Level: Medium  
Associated Contracts: None  
Restrictions: None

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1-2

Required Certification: See above major items of work for required certification.  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

**CONSULTANT PACKAGE NO. NW06**

**Project I.D. #1** 1520-04-71  
Highway/Street: USH 10  
Termini/Location: Osseo - Fairchild  
IH 94 to East County Line  
County: Trempealeau  
Length: 2.2 miles  
Project Type: Resurfacing  
Urban and/or Rural: Rural  
Traffic Control: Partial detour along with staging under traffic

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Removing asphaltic surface milling, concrete repair, base aggregate dense, HMA pavement, culvert replacement, traffic control, pavement marking & permanent signing.

Complexity Level: Medium  
Associated Contracts: None  
Restrictions: None

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1

Required Certification: See above major items of work for required certification.  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW07**

**Project I.D. #1**            **1190-03-62**  
Highway/Street:        USH 53  
Termini/Location:     Eau Claire – Chippewa Falls  
                                 STH 29 Interchange  
County:                 Chippewa  
Length:                 0.5 miles  
Project Type:          Roadway Maintenance  
Urban and/or Rural:    Rural  
Traffic Control:        Staged construction with lane closures

Letting Date:            May 10, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 – \$1,999,999

Major Items of Work:            Removing concrete pavement, common excavation, base aggregate  
                                 dense, concrete pavement, traffic control, pavement marking, &  
                                 permanent signing.  
Complexity Level:                Medium - Low  
Associated Contracts:            None  
Restrictions:                        Holiday work restrictions and work hour restrictions.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            See above major items of work for required certification. Aggregate,  
                                 Concrete, & Sampling  
Duties:                                All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW08**

**Project I.D. #1** 7550-00-60  
**Highway/Street:** STH 54  
**Termini/Location:** Galesville – Melrose  
West County Line to STH 71 Eastbound  
**County:** Jackson  
**Length:** 8.8 miles  
**Project Type:** Roadway Maintenance, Preservation (Asphalt Milling & Paving)  
**Urban and/or Rural:** Rural  
**Traffic Control:** Flagging

**Letting Date:** November 10, 2015

**Field Rate Accounting Required:** No  
**Anticipated Construction Cost:** \$2,000,000 - \$2,999,999

**Major Items of Work:** Milling, asphalt paving, culvert replacement / repair, riprap, guardrail, erosion control, signing & marking.

**Complexity Level:** Low  
**Associated Contracts:** None  
**Restrictions:** None

**Construction Leader Required:** Yes  
**Construction Support Staff Required:** Yes  
**Anticipated Number:** 2

**Required Certification:** See above major items of work for required certification. TMS & PCCTEC-1.

**Duties:** All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW09**

**Project I.D. #1** 7028-00-60  
Highway/Street: STH 312  
Termini/Location: City of Eau Claire, North Crossing  
400 Feet East of USH 12 to USH 53  
County: Eau Claire  
Length: 7.2 miles  
Project Type: Roadway Maintenance, Preservation (Concrete & Shoulder Repair)  
Urban and/or Rural: Urban & Rural  
Traffic Control: Single Lane Closures

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Milling, asphalt paving, concrete replacement / repair, guardrail, erosion control, signing & marking.  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Night work

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 2

Required Certification: See above major items of work for required certification. TMS & PCCTEC-1.

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW10

**Project I.D. #1**            1630-01-73  
Highway/Street:        USH 53  
Termini/Location:     Galesville – Whitehall  
                                 Trempealeau River Bridge B-61-0050  
County:                 Trempealeau  
Length:                 0.2 miles  
Project Type:          Bridge Rehabilitation (Re-Deck)  
Urban and/or Rural:    Urban & Rural  
Traffic Control:        Temporary Signals

Letting Date:            January 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

**Project I.D. #2**            1630-02-71  
Highway/Street:        USH 53  
Termini/Location:     Whitehall - Osseo  
                                 Richter Road to STH 121 Eastbound  
County:                 Trempealeau  
Length:                 7.8 miles  
Project Type:          Resurfacing (Asphalt Milling & Paving)  
Urban and/or Rural:    Urban & Rural  
Traffic Control:        Flagging

Letting Date:            January 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000 - \$3,999,999

Major Items of Work:        Milling, asphalt paving, culvert replacement / repair, riprap, guardrail,  
                                 erosion control, bridge re-deck, signing & marking.  
Complexity Level:          Medium  
Associated Contracts:        None  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    2

Required Certification:        See above major items of work for required certification. TMS &  
                                 PCCTEC-1.

Duties:                        All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW11

**Project I.D. #1**            1630-02-70  
Highway/Street:        USH 53  
Termini/Location:     Village of Pigeon Falls, Ekern Street  
                                 Pigeon Creek Bridge B-61-0058  
County:                 Trempealeau  
Length:                 0.2 miles  
Project Type:          Bridge Rehabilitation (Concrete Overlay)  
Urban and/or Rural:    Urban & Rural  
Traffic Control:        Detour

Letting Date:            April 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

**Project I.D. #2**            7905-03-72  
Highway/Street:        USH 53  
Termini/Location:     Osseo – Eau Claire  
                                 Beaver Creek Bridge B-18-0087  
County:                 Eau Claire  
Length:                 0.2 miles  
Project Type:          Bridge Rehabilitation (Re-Deck)  
Urban and/or Rural:    Rural  
Traffic Control:        Temporary Signals

Letting Date:            April 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:        Guardrail, erosion control, bridge overlay, bridge re-deck, signing & marking.

Complexity Level:         Low  
Associated Contracts:      None  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    2

Required Certification:        See above major items of work for required certification. TMS & PCCTEC-1.

Duties:                        All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW12

**Project I.D. #1**            7062-05-71  
Highway/Street:        STH 27  
Termini/Location:     Sparta – Black River Falls  
                                  South County Line to 7<sup>th</sup> Street  
County:                 Jackson  
Length:                 8.4 miles  
Project Type:          Resurfacing (Asphalt Milling & Paving)  
Urban and/or Rural:   Rural  
Traffic Control:        Flagging

Letting Date:            February 9, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000 - \$3,999,999

**Project I.D. #2**            7062-05-72  
Highway/Street:        STH 27  
Termini/Location:     City of Black River Falls, South Roosevelt Road  
                                  7<sup>th</sup> Street to West 1<sup>st</sup> Street  
County:                 Jackson  
Length:                 0.6 miles  
Project Type:          Resurfacing (Asphalt Milling & Paving)  
Urban and/or Rural:   Urban  
Traffic Control:        Flagging

Letting Date:            February 9, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:            Milling, asphalt paving, culvert replacement / repair, guardrail, erosion control, signing & marking.

Complexity Level:            Medium  
Associated Contracts:        None  
Restrictions:                 None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    2

Required Certification:            See above major items of work for required certification. TMS & PCCTEC-1.

Duties:                         All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW13

**Project I.D. #1** 1000-08-85  
Highway/Street: Various Highways  
Termini/Location: Northwest Region, Pavement Marking 2016  
Various Highways, Northwest Region Wide  
County: Region Wide  
Length: N/A  
Project Type: Pavement Marking  
Urban and/or Rural: Urban & Rural  
Traffic Control: Moving pavement marking operations

Letting Date: April 12, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Pavement marking removal, epoxy pavement marking & special pavement markings  
Complexity Level: Low  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date, work hours

Construction Leader Required: Yes  
Construction Support Staff Required: No  
Anticipated Number: 0

Required Certification: See above major items of work for required certification  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW14**

**Project I.D. #1** 1000-08-89  
Highway/Street: Various Highways  
Termini/Location: Northwest Region, Various Highways / Freight Mitigation  
Various Locations - South  
County: Northwest Region Wide  
Length: N/A  
Project Type: Miscellaneous  
Urban and/or Rural: Both  
Traffic Control: Staged under traffic

Letting Date: May 10, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Mitigating islands & right turn radii to accommodate OSOW vehicles including pavement removal, curb & gutter removal, asphaltic pavement, concrete pavement, curb & gutter, pavement marking, electrical, moving signs, storm sewer

Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date, work hours

Construction Leader Required: Yes  
Construction Support Staff Required: No  
Anticipated Number: 0

Required Certification: See above major items of work for required certification. Aggregate, concrete & materials sampling

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW15

**Project I.D. #1**            1050-10-80  
Highway/Street:        STH 29  
Termini/Location:     Northwest Region, Various Counties STH 29  
                                 Bridge Deck Sealing (Various Bridges)  
County:                 Chippewa  
Length:                 2.89 miles  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Both  
Traffic Control:        Single lane closures

Letting Date:            May 10, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000-\$249,999

**Project I.D. # 2**            1050-10-81  
Highway/Street:        STH 29  
Termini/Location:     Northwest Region, Various Counties STH 29  
                                 Bridge Deck Sealing (Various Bridges)  
County:                 Clark  
Length:                 1.21 miles  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:        Single lane closures

Letting Date:            May 10, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000-\$249,999

Major Items of Work:        Bridge deck sealing, column sealing & traffic control  
Complexity Level:          Low  
Associated Contracts:      The two projects are tied in one contract  
Restrictions:                Holiday work restrictions, completion date, work hours

Construction Leader Required:      Yes  
Construction Support Staff Required: No  
Anticipated Number:                 0

Required Certification:        See above major items of work for required certification  
Duties:                         All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW16

**Project I.D. #1** 1190-02-63  
Highway/Street: USH 53  
Termini/Location: Eau Claire – Chippewa Falls  
Bridge Paint - 40<sup>th</sup> Avenue Bridge B-09-0046 & 50<sup>th</sup> Avenue Bridge B-09-0047  
County: Chippewa  
Length: 0.75 miles  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Urban  
Traffic Control: Staged under traffic with single lane closures

Letting Date: March 8, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Removing existing paint, repainting structural steel & traffic control  
Complexity Level: High  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date, work hours

Construction Leader Required: Yes  
Construction Support Staff Required: No  
Anticipated Number: 0

Required Certification: See above major items of work for required certification. NACE CIP Level 1 or 2; or SSPC PCI Level 1 or 2; or SSPC BCI Level 1 or Level 2  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW17**

**Project I.D. #1** 7105-05-70  
Highway/Street: STH 128  
Termini/Location: Elmwood – STH 64  
STH 72 to STH 29  
County: Pierce  
Length: 7.14 miles  
Project Type: Resurface  
Urban and/or Rural: Rural  
Traffic Control: Detour for culvert pipe installation, flagging operations for paving operations

Letting Date: May 10, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Milling, grading / earthwork, HMA pavement, base aggregate dense, culvert pipes, storm sewer, beam guard, pavement marking & signing  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1

Required Certification: See above major items of work for required certification. Aggregate, concrete, materials sampling including nuclear density  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW18

**Project I.D. #1**            7130-01-72  
Highway/Street:        STH 93  
Termini/Location:     City of Arcadia, STH 93  
                                 Detloff Drive to STH 95  
County:                Trempealeau  
Length:                0.62 miles  
Project Type:         Resurface  
Urban and/or Rural:   Urban  
Traffic Control:      Staged under traffic  
  
Letting Date:         May 10, 2016  
  
Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$1,000,000-\$1,999,999

**Project I.D. # 2**        7130-01-74  
Highway/Street:        STH 93  
Termini/Location:     Centerville – Independence  
                                 0.8 Miles North Junction CTH G  
County:                Trempealeau  
Length:                0.06 miles  
Project Type:         Miscellaneous  
Urban and/or Rural:   Rural  
Traffic Control:      Shoulder closure, staged under traffic  
  
Letting Date:         May 10, 2016  
  
Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$250,000-\$499,999

Major Items of Work:        Milling, grading / earthwork, HMA pavement, base aggregate dense, curb & gutter, traffic signals, street lighting, storm sewer, sidewalk, pavement marking & signing

Complexity Level:         High

Associated Contracts:     The two projects are tied in one contract

Restrictions:              Holiday work restrictions, completion date, work hours

Construction Leader Required:    Yes

Construction Support Staff Required:    Yes

Anticipated Number:                1

Required Certification:        See above major items of work for required certification. Aggregate, concrete, materials sampling including nuclear density

Duties:                        All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW19

**Project I.D. #1**            7170-00-72  
Highway/Street:        STH 25  
Termini/Location:     Wabasha – Durand  
                                 STH 35 South to STH 35 North  
County:                 Buffalo  
Length:                 1.31 miles  
Project Type:          Resurface  
Urban and/or Rural:    Urban & Rural  
Traffic Control:        Flagging operations under traffic

Letting Date:            November 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000-\$749,999

**Project I.D. # 2**            7180-01-75  
Highway/Street:        STH 35  
Termini/Location:     Alma – Pepin  
                                 STH 37 to STH 25 South  
County:                 Buffalo  
Length:                 6.68 miles  
Project Type:          Resurface  
Urban and/or Rural:    Urban & Rural  
Traffic Control:        Flagging operations under traffic

Letting Date:            November 10, 2015

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999

Major Items of Work:            Milling, grading / earthwork, HMA pavement, base aggregate dense, curb & gutter, traffic signals, street lighting, storm sewer, sidewalk, pavement marking & signing

Complexity Level:                High

Associated Contracts:            The two projects are tied in one contract

Restrictions:                      Holiday work restrictions, completion date, special events (Flood Run – April 16<sup>th</sup> & September 17<sup>th</sup>, Ragnar Relay – August 12<sup>th</sup> & 13<sup>th</sup>)

Construction Leader Required:     Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                 1

Required Certification:            See above major items of work for required certification. Aggregate, concrete, materials sampling including nuclear density

Duties:                                All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW20**

**Project I.D. #1** 7170-00-74  
Highway/Street: STH 25  
Termini/Location: Wabasha – Durand  
Mississippi River Bridge B-06-0020  
County: Buffalo  
Length: 0.03 miles  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Rural  
Traffic Control: Temporary signals & flagging operations

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Grading, base aggregate dense, HMA pavement, joint replacement, deck repair, concrete overlay & surface repair  
Complexity Level: Medium - High  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date, work hours, migratory birds, fish spawning

Construction Leader Required: Yes  
Construction Support Staff Required: No  
Anticipated Number: None

Required Certification: See above major items of work for required certification. Aggregate, concrete, materials sampling including nuclear density  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

**CONSULTANT PACKAGE NO. NW21**

**Project I.D. #1** 7640-00-70  
Highway/Street: STH 29  
Termini/Location: River Falls – Spring Valley  
STH 65 to USH 63  
County: Pierce  
Length: 11.67 miles  
Project Type: Resurface  
Urban and/or Rural: Urban & Rural  
Traffic Control: Flagging operations for moving operations

Letting Date: July 12, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Milling, HMA E-3 & SMA pavement, base aggregate dense, culvert pipes, ditch cleaning, beam guard, pavement marking & signing  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1

Required Certification: See above major items of work for required certification. Aggregate, concrete, materials sampling including nuclear density  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW22**

**Project I.D. #1** 9227-01-24  
Highway/Street: Various Highways  
Termini/Location: Northwest Region, Crackfill  
Various Highways  
County: Region Wide  
Length: N/A  
Project Type: Roadway Maintenance  
Urban and/or Rural: Rural  
Traffic Control: Flagging for moving operations

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Region wide route & crack fill on various highways across region  
Complexity Level: Low  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date, work hours, weekend restrictions

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1

Required Certification: See above major items of work for required certification. Aggregate & materials sampling

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW23

**Project I.D. #1** 8570-00-60  
Highway/Street: STH 48  
Termini/Location: Village of Exeland, 2<sup>nd</sup> Street  
Weirgor Creek Bridge B-57-0052  
County: Sawyer  
Length: 0.25 miles  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Rural  
Traffic Control: Staged Construction

Letting Date: July 12, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Concrete masonry deck overlay, deck repair, pier repair, HMA pavement, permanent signing, traffic control & pavement marking  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: None

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1 - 2

Required Certification: See above major items of work for required certification.  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

**CONSULTANT PACKAGE NO. NW24**

**Project I.D. #1** 8180-02-70  
Highway/Street: STH 27  
Termini/Location: Ladysmith-Ojibwa  
Thornapple River Bridge B-54-0120  
County: Rusk  
Length: 0.25 miles  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Detoured

Letting Date: December 8, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Removing old structure, excavation common, base aggregate dense, asphaltic surface, PCC pavement, structure B-54-0120, permanent signing, pavement marking & traffic control  
Complexity Level: Low  
Associated Contracts: None  
Restrictions: None

Construction Leader Required: No  
Construction Support Staff Required: Yes  
Anticipated Number: 1 - 2

Required Certification: See above major items of work for required certification.  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## CONSULTANT PACKAGE NO. NW25

**Project I.D. #1**            1580-05-72  
Highway/Street:        USH 8  
Termini/Location:     Cameron – Ladysmith  
                                  Chippewa River to STH 27  
County:                 Rusk  
Length:                 7.6 miles  
Project Type:          Resurface  
Urban and/or Rural:   Rural  
Traffic Control:        Constructed under traffic with single lane closure

Letting Date:            January 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000-\$3,999,999

**Project I.D. #2**            1580-09-73  
Highway/Street:        USH 8  
Termini/Location:     City of Ladysmith, 3<sup>rd</sup> Street  
                                  Flambeau River Bridge B-54-0065  
County:                 Rusk  
Length:                 0.13 miles  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Urban  
Traffic Control:        Staged construction with temporary signals

Letting Date:            January 12, 2016

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000-\$499,999

Major Items of Work:            Project 1580-05-72: Surface mill & HMA overlay, beam guard terminals, turn lane construction, pavement marking & sign replacement.

    Project 1580-09-73: Replacement of strip seal joints & placement of epoxy overlay.

Complexity Level:            Medium  
Associated Contracts:        None  
Restrictions:                 None

Construction Leader Required:        No  
Construction Support Staff Required:    Yes  
Anticipated Number:                    2 - 3

Required Certification:            See above major items of work for required certification.  
Duties:                                All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW26**

**Project I.D. #1** 1000-08-88  
Highway/Street: Various Highways  
Termini/Location: Northwest Region, Various Highways / Freight Mitigation  
Various Locations - North  
County: Northwest Region Wide  
Length: N/A  
Project Type: Miscellaneous  
Urban and/or Rural: Urban & Rural  
Traffic Control: Staged under traffic

Letting Date: May 10, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Curb & gutter, pavement marking, signing signal relocation & miscellaneous intersection improvements  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Holiday work restrictions, completion date, work hours

Construction Leader Required: Yes  
Construction Support Staff Required: No  
Anticipated Number: 1 - 2

Required Certification: See above major items of work for required certification.  
Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

**CONSULTANT PACKAGE NO. NW27**

**Project I.D. #1** 1198-00-76  
Highway/Street: USH 53  
Termini/Location: Spooner – Minong  
Whalen Lake Road to CTH T (Southbound)  
County: Washburn  
Length: 18.1 miles  
Project Type: Resurface  
Urban and/or Rural: Rural  
Traffic Control: Staged construction

Letting Date: November 10, 2015

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Major Items of Work: Milling, base aggregate dense, concrete pavement repair & replacement, HMA pavement, signing, traffic control & pavement marking  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Holiday work restrictions

Construction Leader Required: No  
Construction Support Staff Required: Yes  
Anticipated Number: 3

Required Certification: See above major items of work for required certification. AGGTEC-1, PCCTEC-1, Nuclear Density

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW28**

**Project I.D. #1** 1540-07-72  
Highway/Street: STH 65  
Termini/Location: New Richmond – Wanderoos  
STH 64 Eastbound to Jewell Street  
County: St. Croix  
Length: 4.1 miles  
Project Type: Resurface  
Urban and/or Rural: Rural  
Traffic Control: Flagging

Letting Date: July 12, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Milling, base aggregate dense, HMA pavement, signing, traffic control & pavement marking  
Complexity Level: Low  
Associated Contracts: None  
Restrictions: Holiday work restrictions

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1

Required Certification: See above major items of work for required certification. AGGTEC-1, PCCTEC-1, Nuclear Density

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.

## **CONSULTANT PACKAGE NO. NW29**

**Project I.D. #1** 1570-04-72  
Highway/Street: USH 8  
Termini/Location: Turtle Lake – Cameron  
Lightning Creek Bridge B-03-0072  
County: Barron  
Length: 0.25 miles  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Rural  
Traffic Control: Staged Construction

Letting Date: February 9, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

**Project I.D. #2** 1570-05-75  
Highway/Street: USH 8  
Termini/Location: Turtle Lake – Cameron  
Hay River Bridge B-03-0073  
County: Barron  
Length: 0.25 miles  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Rural  
Traffic Control: Staged Construction

Letting Date: February 9, 2016

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Milling, base aggregate dense, deck preparation, concrete deck overlay, concrete pavement approach slab, HMA pavement, traffic control & pavement marking

Complexity Level: Low  
Associated Contracts: None  
Restrictions: Holiday work restrictions

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1

Required Certification: See above major items of work for required certification. AGGTEC-1, PCCTEC-1

Duties: All duties required for construction engineering / management.

*Check the '2015-16' WisDOT Construction: Statewide Project List' to see if DBE participation goals*

For more information, contact: [Jennifer Oldenburg](#), Contract Specialist, (715) 855-7662.