

2015-2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHWEST REGION – LOCAL PROGRAM

Updated 8/17/2015

ADDED: SWL 71, Project ID 5699-00-75 Has been added

CONSULTANT PACKAGE SW 60L

Project I.D. #1 **6723-00-71**
Highway/Street: CTH M
Termini/Location: CTH E – CTH GG, UP Railroad Bridge B-11-0156
County: Columbia
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 8, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Medium
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, and sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 61L

Project I.D. #1 **5002-01-73**
Highway/Street: CTH E
Termini/Location: Steuben – Boscobel, Pleasant Mound Road to STH 60
County: Crawford
Length: 2.4 miles
Project Type: Miscellaneous, safety improvements
Urban and/or Rural: Rural
Traffic Control: Closed to through traffic

Letting Date: December 8, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, friction course, asphaltic pavement, beam guard
Complexity Level: Low
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 62L

Project I.D. #1 **5657-00-72**
Highway/Street: CTH P
Termini/Location: Mount Horeb – Cross Plains, CTH S to Bourbon Road
County: Dane
Length: 3.7 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Closed to thru traffic

Letting Date: May 10, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Asphaltic pavement, beam guard, curb and gutter
Complexity Level: Medium
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 63L

Project I.D. #1 **5992-08-85**
Highway/Street: Non Highway, Lower Yahara River Trail Phase One
Termini/Location: Capital City Trail to McDaniel Park
County: Dane
Length: 2.4 miles
Project Type: Miscellaneous, multi-use path, 2 new bridges, boardwalk
Urban and/or Rural: Urban
Traffic Control: Not applicable

Letting Date: December 8, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Bridge items, boardwalk, grading, asphaltic pavement
Complexity Level: Medium
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between May 15 and March 15.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 2

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 64L

Project I.D. #1 **5992-09-76**
Highway/Street: Local Street, Aberg Avenue
Termini/Location: City of Madison, Shopko Drive Intersection
County: Dane
Length: Not applicable
Project Type: Recondition, signals
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: July 12, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 **6208-00-75**
Highway/Street: Town Road, Elder Lane
Termini/Location: Town of Bristol, Maunsha River Bridge B-13-0672
County: Dane
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: December 8, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge items, grading, asphaltic pavement, signals
Complexity Level: Low
Restrictions: Aberg Avenue – not yet known.
 Elder Lane – all work that has the potential to adversely affect the water
 quality of the stream must be completed between May 15 and September
 15.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 65L

Project I.D. #1 **6218-00-72**
Highway/Street: CTH V
Termini/Location: Village of Deforest, North Street, Yahara River Bridge, B-13-0670
County: Dane
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Medium
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30. Notice to proceed will not be issued prior to July 11.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 66L

Project I.D. #1 3898-00-70
Highway/Street: CTH S
Termini/Location: CTH G – CTH SS, Shaw Brook Bridge, B-14-0217
County: Dodge
Length: Not applicable
Project Type: Bridge replacement - geosynthetic reinforced soil – integrated bridge system
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 3906-00-72
Highway/Street: CTH KW
Termini/Location: Lowell – STH 26, Pratt Creek Bridge, B-14-0216
County: Dodge
Length: Not applicable
Project Type: Bridge replacement - geosynthetic reinforced soil – integrated bridge system
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 3934-00-74
Highway/Street: CTH O
Termini/Location: STH 67 – STH 83, Ashippun River Bridge B-14-0214
County: Dodge
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Medium
Restrictions: All three bridges – all work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and March 1. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 68L

Project I.D. #1 **5106-00-75**
Highway/Street: CTH HK
Termini/Location: CTH K – CTH H, East Branch Pecatonica River Bridge, B-25-0172
County: Iowa
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: November 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **5626-00-72**
Highway/Street: Town Road, Clay Hill Road
Termini/Location: Town of Brigham, Gordon Creek Bridge, B-25-0171
County: Iowa
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: November 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Low
Restrictions: CTH HK – all work that has the potential to adversely affect the water quality of the stream must be completed between May 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.
Clay Hill Road – all work that has the potential to adversely affect the water quality of the stream must be completed between May 30 and September 15.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 69L

Project I.D. #1 **5698-00-74**
Highway/Street: CTH E
Termini/Location: CTH G – Mifflin, Pecatonica River Bridge, B-25-0170
County: Iowa
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **5979-00-76**
Highway/Street: CTH E
Termini/Location: CTH G – Mifflin, Town Road 46 to Log Town Road
County: Iowa
Length: 0.66 mile
Project Type: Reconstruction
Urban and/or Rural: Urban/Rural
Traffic Control: Road closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Low
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between June 1 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 70L

Project I.D. #1 **7371-00-70**
Highway/Street: CTH XX
Termini/Location: CTH OT – CTH MH, Halfway Creek Bridge, B-32-0229
County: La Crosse
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: January 12, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Low
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 71L

Project I.D. #1 5625-00-74
Highway/Street: Town Road, South Galena Road
Termini/Location: Town of Benton, Branch Galena River Bridge, B-33-0124
County: Lafayette
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: November 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5648-00-74
Highway/Street: Town Road, Gant Road
Termini/Location: Town of Fayette, Yellowstone River Bridge, B-33-0126
County: Lafayette
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: November 10, 2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 5699-00-75
Highway/Street: Town Road, Blotz Road
Termini/Location: Town of Dodgeville, Dodge Branch Bridge, B-25-0169
County: Dodge
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: July 12, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Low
Restrictions: South Galena Road – all work that has the potential to adversely affect the water quality of the stream must be completed between June 30 and April 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to April 30 or after August 15.

Gant Road – all work that has the potential to adversely affect the water quality of the stream must be completed between May 1 and August 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Blotz Road – all work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and March 1.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 72L

Project I.D. #1 **7016-00-73**
Highway/Street: Local Street, East Main Street
Termini/Location: City of Sparta, Beaver Creek Bridge, B-41-0307
County: Monroe
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Low
Restrictions: Not yet known

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 73L

Project I.D. #1 **7100-00-70**
Highway/Street: CTH B
Termini/Location: Sparta – Cataract, Meadow View Lane to Fernwood Avenue
County: Monroe
Length: 2.8 miles
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Closed to through traffic

Letting Date: March 8, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Asphaltic pavement, base aggregate
Complexity Level: Low
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 74L

Project I.D. #1 **5186-00-70**
Highway/Street: CTH I
Termini/Location: STH 80 – STH 58, Pine River Bridge, B-52-0001
County: Richland
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: January 12, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **5677-00-77**
Highway/Street: Local Street, North Westbrook Drive
Termini/Location: Village of Plain, Honey Creek Bridge, B-56-0717
County: Sauk
Length: Not applicable
Project Type: Bridge rehabilitation
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: August 9, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Low
Restrictions: CTH I – all work that has the potential to adversely affect the water quality of the stream must be completed between September 15 and June 30. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.
Westbrook Drive – no restrictions.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 75L

Project I.D. #1 5388-00-72
Highway/Street: Town Road, North Stoddard Road
Termini/Location: Town of Hamburg, Branch Coon Creek Bridge B-62-0249
County: Vernon
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: April 14, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 5388-13-71
Highway/Street: Town Road, Davidson Lane
Termini/Location: Town of Hamburg, Davidson Lane Bridge and Approaches, B-62-0251
County: Vernon
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Temporary bypass

Letting Date: April 14, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 5487-00-70
Highway/Street: CTH Z
Termini/Location: CTH ZZ – North County Line, Billings Creek Bridge, B-62-0243
County: Vernon
Length: Not applicable
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: February 9, 2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge items, grading, asphaltic pavement
Complexity Level: Low
Restrictions: North Stoddard Road – in stream dates not yet known. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.
Davidson Lane – in stream dates not yet known. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30. Trees or shrubs should be removed prior to May 1.
CTH Z – all work that has the potential to adversely affect the water quality of the stream must be completed between May 1 and October 1. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number of Support Staff: 0-1

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, documentation, materials testing, staking (as needed)

Check the '2015-16' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: [Sandra Villiesse](#), Contract Specialist