

2015 - 2016 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHWEST REGION

Updated 9/11/2015

REVISED LET DATE: NC 8, 1066-02-61

REVISED LET DATE: NC 20, 1016-00-62

CONSULTANT PACKAGE NO. SW 01

Project I.D. #1 **1010-02-78**
Highway/Street: IH 39
Termini/Location: Madison-Portage, STH 19 & CPR Overpass Structures
County: Dane
Length: 0.22
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: 7/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$12,500,000-\$14,999,999

Major Items of Work: Structures, concrete paving, earthwork, storm sewer, signals
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Holiday, seasonal (no work June - Aug) lane closure

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3.0

Required Certification: Base aggregate sampling, nuclear density testing, concrete testing, bridge painting
Duties: Construction administration, inspection, and documentation, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 02

Project I.D. #1 **5350-00-74**
Highway/Street: USH 51
Termini/Location: Beloit Urbanized Area, Cranston Rd Intersection
County: Rock
Length: 0.5
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: 3/8/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Asphalt pavement, base course, storm sewer, sidewalk
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1.0

Required Certification: Base aggregate sampling, nuclear density testing, concrete testing
Duties: Construction administration, inspection, and documentation, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 03

Project I.D. #1 **5300-05-72**
Highway/Street: USH 12
Termini/Location: Sauk City-Madison, USH 12 & STH 188 Intersection, Park & Ride
County: Dane
Length: 0.00
Project Type: Miscellaneous
Urban and/or Rural: Rural
Traffic Control: N/A-parking lot

Letting Date: 7/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Asphalt paving, base course, lighting
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0.0

Required Certification: Base aggregate sampling, nuclear density testing
Duties: Construction inspection and documentation, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 04

Project I.D. #1 **1401-02-72**
Highway/Street: STH 16
Termini/Location: Portage-Columbus, Hall Rd to USH 151 Interchange
County: Columbia
Length: 0.35
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 3/8/2016

Field Rate Accounting Required:
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Concrete paving, earthwork, storm sewer, signals
Complexity Level: Medium high
Associated Contracts: None
Restrictions: Holiday restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1.5

Required Certification: Concrete testing, aggregate sampling, nuclear density
Duties: Project management and inspection

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 05

Project I.D. #1 **5360-01-71**
Highway/Street: STH 26
Termini/Location: City of Janesville-Milton Ave, Centerway to Kennedy/Randolph Rd
County: Rock
Length: 1.57
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 3/8/2016

Field Rate Accounting Required:
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Asphalt paving, conc. base patching, traffic signals
Complexity Level: Medium
Associated Contracts: None
Restrictions: Day and night work, holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3.5

Required Certification: Concrete testing, aggregate sampling, nuclear density
Duties: Project management and inspection

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 06

Project I.D. #1 **5410-01-75**
Highway/Street: USH 51
Termini/Location: Madison-Deforest, Voges Road to Broadway Street
County: Dane
Length: 0.8
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staging, detours

Letting Date: 5/10/2016

Field Rate Accounting Required:
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Concrete patching, asphalt paving, traffic control
Complexity Level: Medium-high
Associated Contracts: None
Restrictions: Night work/weekend blitz, holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3.0

Required Certification: Concrete testing, aggregate sampling, nuclear density
Duties: Project management and inspection

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 08

Project I.D. #1 **1066-02-61**
Highway/Street: IH 94
Termini/Location: Madison-Oconomowoc, CTH N to E Jefferson County Line
County: Jefferson
Length: 34.03
Project Type: Roadway Maintenance, Preservation
Urban and/or Rural: Rural
Traffic Control: Single lane closures with flagging

Letting Date: ~~11/10/2015~~ **7/12/16**

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Rout & seal, HMA patching, pavement marking, traffic control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday, lane closure

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0.5

Required Certification: None
Duties: Construction contract administration and inspection, materials testing and documentation

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 09

Project I.D. #1 **6090-06-75**
Highway/Street: STH 49
Termini/Location: Main Street, City of Waupun, State Street to County Park Rd
County: Dodge
Length: 1.22
Project Type: Reconstruct, Preservation
Urban and/or Rural: Urban
Traffic Control: Road closed with detour, interim intersection comp date staging

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Project I.D. #2 **6090-06-76**
Highway/Street: STH 49
Termini/Location: Main Street, City of Waupun, State Street to County Park Rd, Sanitary &
Water
County: Dodge
Length: 1.22
Project Type: Reconstruct, Preservation
Urban and/or Rural: Urban
Traffic Control: Road closed with detour, interim intersection comp date staging

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Concrete pavement, HMA pavement, base aggregate dense, storm sewer, watermain, curb & gutter, sidewalk
Complexity Level: Medium-high
Associated Contracts: 6090-06-76, 6090-06-75
Restrictions: Holiday, final & interim completion dates, swallow nesting, in-stream

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2.5

Required Certification: Base aggregate sampling, concrete testing, nuclear density testing
Duties: Construction inspection, materials testing and documentation

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 10

Project I.D. #1 **1420-28-60**
Highway/Street: USH 151
Termini/Location: City of Waupun, USH 151, STH 49 Interchange
County: Dodge
Length: 0.855
Project Type: Roadway Maintenance, Preservation
Urban and/or Rural: Rural
Traffic Control: Staged single lane closures

Letting Date: 5/10/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Milling, HMA pavement, guard rail, base aggregate dense
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Holiday, lane closure

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1.0

Required Certification: Base aggregate sampling, nuclear density testing
Duties: Construction inspection, materials testing and documentation

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 11

Project I.D. #1 **1011-04-65**
Highway/Street: IH 39
Termini/Location: Madison-Portage, Cuba Valley Road Bridges B-13-0087/0088
County: Dane
Length: 0.00
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged construction with lane closures

Letting Date: 12/8/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Structure rehabilitation, structure overlay, guardrail, drop inlets, traffic control, erosion control & pavement marking
Complexity Level: High
Associated Contracts: None
Restrictions: Holiday, lane closure, interim completion date, migratory bird restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1.0

Required Certification: Base aggregate sampling, nuclear density testing, concrete testing
Duties: Project Management, construction inspection, materials testing and documentation

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 12

Project I.D. #1 **1206-04-68**
Highway/Street: USH 12
Termini/Location: City of Madison, South Madison Beltline, WSOR Bridge B-13-0192
County: Dane
Length: 0.0
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staged construction with lane closures and ramp closures

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Concrete pavement approach slab, shoulder rumble strips, traffic control, structure rehabilitation
Complexity Level: High
Associated Contracts: None
Restrictions: Work requires nighttime lane closures, standard holiday work restrictions, numerous special event restrictions, migratory bird restrictions, work zone access restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1.0

Required Certification: Base aggregate sampling, concrete testing
Duties: Project management, inspection, materials documentation

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 13

Project I.D. #1 **5310-01-74**
Highway/Street: USH 14
Termini/Location: Spring Green-Madison, Pinehurst Drive to USH 12
County: Dane
Length: 0.97
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Lane closures with staging

Letting Date: 4/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Concrete repair and replacement, milling, asphalt pavement, signing, pavement marking
Complexity Level: High
Associated Contracts: None
Restrictions: Work requires nighttime lane closures, weekend lane closures not permitted, standard holiday restrictions apply

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1.0

Required Certification: Base aggregate sampling, nuclear density testing, concrete testing
Duties: Construction inspection and documentation, materials testing, finals documentation, and contract administration.

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 14

Project I.D. #1 **5290-02-60**
Highway/Street: STH 19
Termini/Location: Mazomanie-Sun Prairie, STH 113 to River Road
County: Dane
Length: 2.04
Project Type: Roadway Maintenance, Preservation
Urban and/or Rural: Rural
Traffic Control: Lane closures utilizing flagging operation

Letting Date: 5/10/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Milling, asphalt pavement, base aggregate dense, friction surface treatment, rumble strips, snow fence, signing, pavement marking
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: Work requires daytime shoulder closures and nighttime lane closures, weekend lane closures not permitted, standard holiday restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1.0

Required Certification: Base aggregate sampling, nuclear density testing
Duties: Construction inspection and documentation, materials testing.

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 15

Project I.D. #1 **3364-03-72**
Highway/Street: STH 175
Termini/Location: Milwaukee St, Village of Lomira, Church St to Maple St.
County: Dodge
Length: 0.729
Project Type: Reconstruction, Preservation
Urban and/or Rural: Rural
Traffic Control: Road closed with detour

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 **3364-03-73**
Highway/Street: STH 175
Termini/Location: Milwaukee St, Village of Lomira, Church St to Maple St., Sewer & Water
County: Dodge
Length: 0.729
Project Type: Reconstruction, Preservation
Urban and/or Rural: Rural
Traffic Control: Road closed with detour

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2

Major Items of Work: Storm sewer, grading, retention basin, base aggregate, curb & gutter, asphalt pavement, signing, pavement marking, sanitary and water installation
Complexity Level: Medium-High
Associated Contracts: 3364-03-73, 3364-03-72
Restrictions: Work hours to follow village ordinance, standard holiday restrictions

Required Certification: Base aggregate sampling, nuclear density testing, concrete testing
Duties: Construction inspection and documentation, materials testing, finals documentation and contract administration

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Sandy MacDonald](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 16

Project I.D. #1 **7570-02-77**
Highway/Street: STH 016
Termini/Location: I 90-West Salem/Landfill Rd-Vets Pk, Landfill Rd Ely To STH 16 Wb
County: La Crosse
Length: 3.05
Project Type: Reconstruction expansion/B32-41 42
Urban and/or Rural: Rural
Traffic Control: Staging & road closed

Letting Date: 2/9/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000-\$12,499,999

Major Items of Work: Grading/ concrete pavement
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Swallow nesting, completion date

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3.0

Required Certification: Aggregate, concrete, asphalt, density
Duties: Inspection, staking, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 17

Project I.D. #1 **7712-02-72**
Highway/Street: STH 071
Termini/Location: Melrose - Sparta, STH 162 To STH 27
County: Monroe
Length: 2.06
Project Type: Reconstruction, preservation
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: 3/8/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, asphalt, base aggregate
Complexity Level: Medium
Associated Contracts: None
Restrictions: Start date - after school

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1.5

Required Certification: Aggregate, concrete, asphalt, density
Duties: Inspection, staking, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 18

Project I.D. #1 **1023-02-83**
Highway/Street: IH 094
Termini/Location: Kirby - USH12, 1.26 M East Of CTH E Ely To USH 12
County: Monroe
Length: 5.96
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Road closed & staging

Letting Date: 12/8/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$12,500,000-\$14,999,999

Major Items of Work: Bridge replacement, concrete pavement, grading
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: No work on IH 94 between Memorial and Labor Day, holiday restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Asphalt density
Duties: Materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 19

Project I.D. #1 **1071-06-79**
Highway/Street: IH 090
Termini/Location: USH 53/35-Theater Rd, Black River Br To Theater Rd/Eb Rwy
County: La Crosse
Length: 2.97
Project Type: Reconstruction, preservation
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: 12/8/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$12,500,000-\$14,999,999

Project I.D. #2 **1071-06-81**
Highway/Street: IH 090
Termini/Location: Mn State Ln-US 53/35, Round Lake Br To Black River Br/Eb
County: La Crosse
Length: 2.21
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: 12/8/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Project I.D. #3 **7190-03-71**
Highway/Street: STH 035
Termini/Location: La Crosse - Trempealeau, Bn Rr Bridge To 2nd Ave Sw
County: La Crosse
Length: 0.0
Project Type: Reconditioning, bridge/B320224
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 12/8/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Concrete pavement, bridges, grading
Complexity Level: High
Associated Contracts: 1071-06-79, 1071-06-81, 7190-03-71
Restrictions: Completion Date

Construction Leader Required: No

CONSULTANT PACKAGE NO.SW 19 (Contin)

Construction Support Staff Required: Yes
Anticipated Number: 4

Required Certification: Aggregate, concrete
Duties: Inspection, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 20

Project I.D. #1 **1016-00-62**
Highway/Street: IH 090
Termini/Location: Tomah - Portage, E Camp Douglas To STH 33
County: Juneau
Length: 49.69
Project Type: Roadway maintenance, preservation
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: ~~4/12/2016~~ **7/12/16**

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Project I.D. #2 **1016-04-61**
Highway/Street: IH 090
Termini/Location: Tomah - Mauston, 6th Avenue Bridge B-29-0050
County: Juneau
Length: 0.01
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Special high early strength concrete pavement repair, apron endwalls for culvert pipe reinforced concrete, culvert pipe liners, epoxy pavement marking,
Complexity Level: Medium
Associated Contracts: 1016-04-61 And 1016-04-62
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Concrete
Duties: Inspection

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 21

Project I.D. #1 **1674-00-81**
Highway/Street: USH 12
Termini/Location: Lake Delton - Sauk City Road, (Terrytown Rd-Ski Hi Rd) Phase 3
County: Sauk
Length: 4.55
Project Type: Reconstruction, preservation
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: 7/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Project I.D. #2 **1674-00-84**
Highway/Street: USH 12
Termini/Location: Lake Delton - Sauk City, IH 90/94 To Ski-Hi Road
County: Sauk
Length: 0.0
Project Type: Construction Salt Storage Facility
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: 7/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-999,999

Major Items of Work: Grading, base aggregate, concrete pavement, asphalt pavement, structures, curb and gutter, landscaping items, building construction
Complexity Level: High
Associated Contracts: 1674-00-81 and 1674-00-84
Restrictions: Completion date

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 4

Required Certification: Aggregate, asphalt, concrete
Duties: Inspection, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 22

Project I.D. #1 **1661-05-78**
Highway/Street: USH 18
Termini/Location: Prairie Du Chien Bypass Town-STH 60, South Town Lane Ely To STH 60
County: Crawford
Length: 2.75
Project Type: Reconstruction, Expansion B-12-93 184 187 188
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Project I.D. #2 **1661-05-80**
Highway/Street: USH 18
Termini/Location: Prairie Du Chien Bypass, South Town Lane Ely To STH 60
County: Crawford
Length: 0.01
Project Type: Construction salt storage facility
Urban and/or Rural: N/A
Traffic Control: N/A

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0-\$99,999

Project I.D. #3 **1661-05-88**
Highway/Street: USH 18
Termini/Location: Prairie Duchien Bypass Town-STH 60, South Town Lane Ely To STH 60
County: Crawford
Length: 2.75
Project Type: Reconstruction, expansion, sanitary sewer-water main
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, base, concrete pavement, HMA pavement, structures, retaining walls, sanitary sewer and water

Complexity Level: Medium

Associated Contracts: 1661-05-78, 1661-05-80, 1661-05-88

Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes

CONSULTANT PACKAGE NO. SW 22(Contin)

Anticipated Number: 4

Required Certification: Aggregate; concrete; asphalt density
Duties: Contract admin; inspection; materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 23

Project I.D. #1 **1641-06-61**
Highway/Street: USH 014
Termini/Location: La Crosse - Westby, N Marion Road To Garner Place
County: La Crosse
Length: 0.63
Project Type: Roadway Maintenance, preservation, concrete joint patching
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 2/9/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **1641-06-62**
Highway/Street: USH 014
Termini/Location: La Crosse - Westby, Structure B-32-0082
County: La Crosse
Length: 0.01
Project Type: Bridge rehabilitation, concrete overlay & replace railing
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 2/9/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #3 **5163-07-60**
Highway/Street: STH 035
Termini/Location: Genoa – La Crosse, Lax County Line To Garner Place
County: La Crosse
Length: 2.83
Project Type: Roadway maintenance, preservation, repair & overlay
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 2/9/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Concrete patching and joint repair, bridge, deck overlay, HMA paving

Complexity Level: Medium
Associated Contracts: 1641-06-61, 1641-06-62, 5163-07-60
Restrictions: Work hours; holiday restrictions

Construction Leader Required: Yes

CONSULTANT PACKAGE NO. SW 23(Contin)

Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Aggregate; concrete
Duties: Contract admin; inspection; materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 24

Project I.D. #1 **1643-08-81**
Highway/Street: USH 14
Termini/Location: Westby-Readstown, Kickapoo River Bridge B-62-0045
County: Vernon
Length: 0.00
Project Type: Bridge replacement, preservation
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Bridge replacement; HMA pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: Trout stream; swallow nesting; holiday restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate; concrete; asphalt density
Duties: Inspection; materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 26

Project I.D. #1 **7190-06-71**
Highway/Street: STH 035
Termini/Location: Onalaska-USH 53, Poplar St To USH 53/B-32-0009
County: La Crosse
Length: 3.47
Project Type: Reconstruction, preservation, grade base & surface
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: 12/8/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: 7,500,000-9,900,000

Major Items of Work: Storm sewer, sanitary, box culvert extension, CABC, 2 roundabouts, HMA paving, signing, marking, curb and gutter
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Completion date, holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2.5

Required Certification: Aggregate, concrete, asphalt density
Duties: Inspection, staking, materials, testing, mentor DOT staff

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 27

Project I.D. #1 **1070-00-71**
Highway/Street: IH 90
Termini/Location: La Crosse-Sparta, Safety Rest Area 31
County: La Crosse
Length: 0.0
Project Type: Reconstruct rest area
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: 3/8/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Building construction, demolition, paving
Complexity Level: High
Associated Contracts: None
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Building construction
Duties: Inspection, contractor staking, materials testing

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 28

Project I.D. #1 **5820-01-62**
Highway/Street: STH 162
Termini/Location: Coon Valley-Bangor, Dutch Creek Bridge To STH 16
County: La Crosse
Length: 8.28
Project Type: Resurfacing
Urban and/or Rural: Both
Traffic Control: Flagging

Letting Date: 11/10/2015

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Grading, asphalt
Complexity Level: Medium-High
Associated Contracts: None
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Asphalt density, concrete and aggregate
Duties: Materials testing, staking, inspection

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Charles Horman](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 29

Project I.D. #1 **1007-10-78**
Highway/Street: IH 39
Termini/Location: Illinois State Line-Madison, South Dane Co. Line to Maple Grove Rd.
County: Dane
Length: 4.48
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staged Construction(Night Work)

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Grading, borrow material, base aggregate, concrete pavement, HMA pavement, culvert pipes, storm sewer, concrete curb & gutter, permanent signing and marking, and ITS

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-3

Required Certification: Aggregate, concrete, and material sampling including nuclear density
Duties: Construction administration, inspection, material testing, and construction finals

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist

CONSULTANT PACKAGE NO.SW 30

Project I.D. #1 **1003-10-73**
Highway/Street: IH 39
Termini/Location: Illinois State Line-Madison, Hart Road Bridge B-53-0312
County: Rock
Length: 0.05
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. #2 **3320-00-75**
Highway/Street: STH 140
Termini/Location: Bergen-Emerald Grove, Bradford/Clinton Rd to Avalon Rd
County: Rock
Length: 3.49
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Staged construction

Letting Date: 7/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **3621-00-76**
Highway/Street: Local Street
Termini/Location: Hart Road, Town of Turtle, CTH S to CTH X
County: Rock
Length: 1.553
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: 1/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #4 **1706-00-73**
Highway/Street: USH 14
Termini/Location: Janesville-Darien, STH 140 Intersection
County: Rock
Length: 0.3
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Staged construction

CONSULTANT PACKAGE NO.SW 30(Contin)

Letting Date: 7/12/2016

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Asphaltic pavement, milling, grading, base course, culverts, structures, curb and gutter, pavement marking
Complexity Level: Medium
Associated Contracts: 1003-10-73, 3320-00-75, 3621-00-76, 1706-00-73
Restrictions: Holiday restrictions, Completion Date 9/30/2016

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Contract administration, inspection, material testing and construction finals

Check the '2015-16' WisDOT Construction: Statewide Project List to see DBE participation goals

For more information, contact: [Patti Dulin](#), Contract Specialist