



WISCONSIN DEPARTMENT OF TRANSPORTATION May 2016 Consultant Solicitation

Revisions / Updates

The following packages have some changes, as updated on 'Statewide Project list'. Solicitation documents have been updated accordingly.

Added:

Removed:

Revised:

Question and Answer

Some questions are not published to eliminate redundancies, and some are deemed unwarranted

Northeast Region

NE 01, 1517-07-80

The estimated construction cost is \$17,000,000 - \$19,999,999.

Southwest Region

SW 01, 1007-11-75

Q: We have a question regarding the requirement of applying a field overhead rate on this project as stated in the solicitation under Basis of Payment Information. This project appears to be scheduled to run from 4/1/2017 to 11/17/2017 or approximately 8 months. Will a field rate be required?

A: *No, we do not anticipate field rate accounting to be required on this project. This project is anticipated to run no longer than one year. FDM 8-10-20.3.1 states: WisDOT will require the application of field rate accounting, in accordance with FAR, to individual positions when all of the following conditions apply:*

- 1. Contracts are advertised and solicited as requiring field rate accounting.*
- 2. Contracts for construction contract administration more than eighteen consecutive months in duration.*
- 3. Contracts involving one or more full time assigned consultant staff. Assigned is defined as working on the project full time. Field rate accounting does not apply to consultant staff working less than full time on the project.*

Q: Does the Department know how many inspectors they were anticipating to be supplied by the selected Consultant?

A: *The anticipated number of consultant staff needed at this time, are: Assistant Project Leader (1), Inspectors (3), Half-time Materials person/Inspector (1). Anticipated total staff needed are 4.5.*

Q: Does the Department know what the estimated construction cost is?

A: *The estimated construction cost is \$30,000,000 - \$34,999,999.*

SW 02, 1206-07-74, etc.

The estimated construction cost for 1206-07-74 is \$20,000,000 - \$24,999,999.

The estimated construction cost for 1206-08-74 is \$2,000,000 - \$2,999,999.

The estimated construction cost for 1206-07-75 is \$30,000,000 - \$34,999,999.

The estimated construction cost for 1206-08-75 is \$1,000,000 - \$1,999,999.

The estimated construction cost for 1206-08-79 is \$2,000,000 - \$2,999,999.

The estimated construction cost for 1206-08-77 is \$17,000,000 - \$19,999,999.



**WISCONSIN DEPARTMENT OF TRANSPORTATION
May 2016 Consultant Solicitation**

Bureau of Technical Services

BTS 01, M0697-2X-XX

Q: Can you tell me if this request includes prestress plants outside of the state of Wisconsin?

A: *Plant locations typically include La Crescent, Minnesota; Janesville, Wisconsin; Roberts, Wisconsin; and Valders, Wisconsin. Occasionally a plant in Kalamazoo, Michigan is inspected.*