

# 2016-2017 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

## NORTHEAST REGION – LOCAL PROGRAM

### CONSULTANT PACKAGE NE 60L

**Project I.D.**                    **4986-00-22**  
Highway/Street:            County VV  
Termini/Location:        Hickory Street – Rogersville Road  
County:                      Fond du lac  
Length:                      0.72 miles  
Project Type:                Reconstruction  
Urban and/or Rural:      Urban  
Traffic Control:            Closed to traffic with a detour

Letting Date:                January 10, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$3,000,000 - \$3,999,999  
Night Work Required:                  Minor amounts

Estimated Construction Start Date:      April 1, 2017  
Estimated Construction Completion Date:    October 1, 2017

Major Items of Work:            Grading, storm sewer, concrete pavement, curb and gutter, sidewalk, lighting, pavement marking and signing.  
This is estimated to be an 85 working day contract.

Complexity Level:                High  
Restrictions:                        None

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:      2-3

Required Certification:        Agg Sampling, PCC Tech I, Nuclear Density (*preferred*)  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-17' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 61L**

**Project I.D.**                    **4198-04-71**  
Highway/Street:            County RR  
Termini/Location:        Onion River Bridge and Approaches  
County:                      Sheboygan  
Length:                      0.1 miles  
Project Type:                Bridge Replacement  
Urban and/or Rural:      Rural  
Traffic Control:          Closed to traffic with a detour

Letting Date:                February 14, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999  
Night Work Required:                 No

Estimated Construction Start Date:        April 15, 2017  
Estimated Construction Completion Date:    June 15, 2017

Major Items of Work:            Concrete masonry structures, bar steel reinforcement, common excavation, asphaltic surface and beam guard.  
This is estimated to be a 35 working day contract.

Complexity Level:                Low  
Restrictions:                      In Stream

Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        0.25

Required Certification:        Agg Sampling, PCC Tech I  
Duties:                              All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-17' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 62L**

**Project I.D.**                    **4399-00-71**  
Highway/Street:                County J  
Termini/Location:             Sandy Bay Creek Bridge and Approaches  
County:                         Kewaunee  
Length:                         0.1 miles  
Project Type:                  Bridge Replacement  
Urban and/or Rural:         Rural  
Traffic Control:                Closed to traffic with a detour

Letting Date:                  May 9, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000 - \$249,999  
Night Work Required:                 No

Estimated Construction Start Date:         June 20, 2017  
Estimated Construction Completion Date:    September 15, 2017

Major Items of Work:                    Concrete masonry structures, bar steel reinforcement, common excavation, asphalt pavement and beam guard.  
This is estimated to be a 40 working day contract.

Complexity Level:                        Medium  
Restrictions:                                In Stream

Construction Leader:                    Consultant  
Anticipated Number of  
Consultant Support Staff:                0.25

Required Certification:                 Agg Sampling, PCC Tech I, Nuclear Density (*preferred*)  
Duties:                                        All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-17' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

-

**CONSULTANT PACKAGE NO. NE 63L**

**Project I.D.** 4201-04-71  
Highway/Street: Meadowlark Road  
Termini/Location: Fisher Creek Bridge and Approaches  
County: Sheboygan  
Length: 0.1 miles  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed to traffic – no detour provided

Letting Date: July 11, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$100,000 - \$249,999  
Night Work Required: No

Estimated Construction Start Date: August 20, 2017  
Estimated Construction Completion Date: October 15, 2017

Major Items of Work: Concrete masonry structures, bar steel reinforcement, common excavation and asphaltic surface.  
This is estimated to be a 35 working day contract.

Complexity Level: Low  
Restrictions: In Stream

Construction Leader: Consultant  
Anticipated Number of  
Consultant Support Staff: 0.5

Required Certification: Agg Sampling, PCC Tech I  
Duties: All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-2017' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 64L**

**Project I.D.**                    **4313-08-71**  
Highway/Street:            Mineral Springs Road  
Termini/Location:        Pigeon River Bridge and Approaches  
County:                    Manitowoc  
Length:                    0.1 miles  
Project Type:              Bridge Replacement  
Urban and/or Rural:      Rural  
Traffic Control:          Closed to traffic – no detour provided

Letting Date:              July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$250,000 - \$499,999  
Night Work Required:                No

Estimated Construction Start Date:        August 20, 2017  
Estimated Construction Completion Date:    October 30, 2017

Major Items of Work:            Concrete masonry structures, bar steel reinforcement, common excavation, asphaltic surface and beam guard.  
This is estimated to be a 40 working day contract.

Complexity Level:            Low  
Restrictions:                  In Stream

Construction Leader:        Consultant  
Anticipated Number of  
Consultant Support Staff:    0.5

Required Certification:        Agg Sampling, PCC Tech I  
Duties:                        All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-2017' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 65L**

**Project I.D.**                    **4538-05-71**  
Highway/Street:            County KB  
Termini/Location:        Wisconsin Avenue – Irish Road  
County:                        Brown  
Length:                        4.02 miles  
Project Type:                Safety Improvements  
Urban and/or Rural:      Rural  
Traffic Control:            Open to traffic, staged construction & moving operations

Letting Date:                July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:    \$100,000 - \$249,999  
Night Work Required:                No

Estimated Construction Start Date:        August 20, 2017  
Estimated Construction Completion Date:    September 15, 2017

Major Items of Work:            Safety upgrades, beam guard replacement, rumble strips, pavement marking and signing. This is estimated to be a 15 working day contract.  
Complexity Level:                Low  
Restrictions:                        None  
  
Construction Leader:            Consultant  
Anticipated Number of  
Consultant Support Staff:        None  
  
Required Certification:        Agg Sampling, PCC Tech I  
Duties:                                All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-2017' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 66L**

**Project I.D.** 9027-02-71  
Highway/Street: County BB  
Termini/Location: Oconto River Bridge and Approaches  
County: Oconto  
Length: 0.1 miles  
Project Type: Bridge Rehabilitation & Deck Replacement  
Urban and/or Rural: Rural  
Traffic Control: Closed to traffic with a detour

Letting Date: July 11, 2017

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$100,000 - \$249,999  
Night Work Required: No

Estimated Construction Start Date: September 15, 2017  
Estimated Construction Completion Date: October 31, 2017

Major Items of Work: Concrete masonry structures, bar steel reinforcement, common excavation, asphalt pavement and beam guard.  
This is estimated to be a 30 working day contract.

Complexity Level: Low  
Restrictions: None

Construction Leader: Consultant  
Anticipated Number of  
Consultant Support Staff: 0.25

Required Certification: Agg Sampling, PCC Tech I, Nuclear Density (*preferred*)  
Duties: All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-2017' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## CONSULTANT PACKAGE NE 67L

**Project I.D. # 1            4985-00-52**  
Highway/Street:        Allard Street  
Termini/Location:     City of De Pere, Grant Street – Reid Street  
County:                Brown  
Length:                 0.18 miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Urban  
Traffic Control:        Open to traffic, staged construction

Letting Date:            May 9, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$100,000 - \$249,999  
Night Work Required:                No

**Project I.D. # 2            4985-00-54**  
Highway/Street:        Erie Street  
Termini/Location:     City of De Pere, O'Keefe Street – Virginia Drive  
County:                Brown  
Length:                 0.63 miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Urban  
Traffic Control:        Open to traffic, staged construction

Letting Date:            May 9, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999  
Night Work Required:                No

**Project I.D. # 3            4985-00-58**  
Highway/Street:        Helena Street  
Termini/Location:     City of De Pere, Seventh Street – Sixth Street  
County:                Brown  
Length:                 0.11 miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Urban  
Traffic Control:        Open to traffic, staged construction

Letting Date:            May 9, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999  
Night Work Required:                No

Estimated Construction Start Date:        July 3, 2017  
Estimated Construction Completion Date:    September 22, 2017

Major Items of Work: Milling, asphalt pavement, sidewalk replacement, curb and gutter repairs, pavement marking and signing. The three projects listed above are a combined contract and will be let together. It is estimated that the total contract time will be approximately each project will be approximately 50 working days.

Complexity Level: Low/Medium

Restrictions: Weekend, holiday, special events

Construction Leader: Consultant

Anticipated Number of Consultant Support Staff: 1-2

Required Certification: Agg Sampling, PCC Tech I, Nuclear Density (*preferred*)

Duties: All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-17' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 68L**

**Project I.D.**                    **9995-05-71**  
Highway/Street:                Hattie Street  
Termini/Location:            Menominee River Bridge and Approaches, City of Marinette  
County:                         Marinette  
Length:                         0.144 mile  
Project Type:                 Bridge Rehabilitation & Deck Replacement  
Urban and/or Rural:         Urban  
Traffic Control:              Closed to traffic with a Detour; local access maintained

Letting Date:                 January 10, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000 - \$2,499,999  
Night Work Required:                 No

Estimated Construction Start Date:         May 15, 2017  
Estimated Construction Completion Date:    October 31, 2017

Major Items of Work:                    Concrete masonry structures, bar steel reinforcement, common excavation, asphalt & concrete pavement, and beam guard. This is estimated to be an 85 working day contract.

Complexity Level:                        Medium/High  
Restrictions:                                In Stream – Cannot begin project before May 15, 2017

Construction Leader:                    Consultant  
Anticipated Number of  
Consultant Support Staff:                1

Required Certification:                 Agg Sampling, PCC Tech I  
Duties:                                        All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-17' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 69L**

**Project I.D.**                    **4996-19-71**  
Highway/Street:                8th Street  
Termini/Location:             Sheboygan River Bridge, City of Sheboygan  
County:                         Sheboygan  
Length:                         0.061 mile  
Project Type:                 Bridge Rehabilitation & Bridge Repainting  
Urban and/or Rural:         Urban  
Traffic Control:                Closed to traffic with a Detour; local access maintained

Letting Date:                 May 9, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$3,000,000 - \$3,999,999  
Night Work Required:                No

Estimated Construction Start Date:         June 15, 2017  
Estimated Construction Completion Date:    October 31, 2017

Major Items of Work:                    Structure rehabilitation, structural steel repairs, mechanical rehabilitation and structure repainting.  
This is estimated to be a 60 working day contract.

Complexity Level:                        Medium/High  
Restrictions:                                None

Construction Leader:                    Consultant  
Anticipated Number of  
Consultant Support Staff:                1

Required Certification:                 Agg Sampling, PCC Tech I, Inspection staff should have certifications in Lead Exposure training, and Level 1 Basic Coatings Inspection training.

Duties:                                        All construction management duties including: inspection, Bridge Painting inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-17' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist

## **CONSULTANT PACKAGE NO. NE 70L**

**Project I.D. #1**            **4313-10-71**  
Highway/Street:        Town of Meeme, County Line Road  
Termini/Location:     Pigeon River Bridge and Approaches  
County:                 Manitowoc  
Length:                 0.1 Miles  
Project Type:            Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Closed to Traffic

Letting Date:            July 11, 2017

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999  
Night Work Required:                No

Estimated Construction Start Date:        August 20, 2017  
Estimated Construction Completion Date:    October 30, 2017

Major Items of Work:            Concrete masonry structures, bar steel reinforcement, common excavation, asphaltic surface and beam guard.  
This is estimated to be a 35 working day contract.

Complexity Level:                Low - Medium

Restrictions:                      In Stream

Construction Leader:            Consultant

Anticipated Number of  
Consultant Support Staff:        0.5

Required Certification:         Aggregate, PCC Tech I  
Duties:                            All construction management duties, including: inspection, reporting, records documentation, materials documentation and testing, staking checks/survey verification, public involvement and measurement of quantities.

*Check the '2016-2017' WisDOT Construction: Statewide Project List' to see DBE participation goals*

For more information, contact: [Sandra Villesse](#), Contract Specialist