

**Projected WisDOT Bimonthly Solicitations  
Posted January 11, 2017**

Reg	Scheduled Date	Pkg	Project ID	COUNTY	Route Number	LIMIT	CONCEPT	Work Description	Construction Cost Range/ Master Contract Group	Fed Funding	Potential DBE Goal
<b>March 2017</b>											
<b>Southwest Region</b>											
SW	11/25/2017	A	1007-11-74	DANE	IH90	S. DANE CTY LINE TO E. CHURCH RD, SB	CONST OPS/RECSTE PAVEMENT/STRUCTURE	RECONSTRUCTION OF ALL LANES OF TRAFFIC AND ADDING AN ADDITIONAL LANE AND SHOULDER WIDTH. 4ML BRIDGES WILL BE RECONSTRUCTED.	\$15,000,000 and More	Yes	Yes
SW	12/25/2017	A	1007-11-71	DANE	IH90	EAST CHURCH RD TO CHURCH ST - NB	CONST OPS/RECSTE PAVEMENT/STRUCTURE	RECONSTRUCTION OF ALL LANES OF TRAFFIC AND ADDING AN ADDITIONAL LANE AND SHOULDER WIDTH - NORTHBOUND LANES	\$15,000,000 and More	Yes	Yes
SW	08/08/2017	B	1003-10-76	ROCK	IH90	WOODMAN ROAD TO STH 11	CONST OPS/RECSTE PAVEMENT/STRUCTURE	RECONSTRUCTION OF ALL LANES OF TRAFFIC AND ADDING AN ADDITIONAL LANE AND SHOULDER WIDTH IN EACH DIRECTION.	\$35,000,000-\$39,999,999	Yes	Yes
SW	08/08/2017	B	1003-10-81	ROCK	IH90	HART ROAD TO WOODMAN ROAD	CONST OPS/RECSTE PAVEMENT/STRUCTURE	RECONSTRUCTION OF ALL LANES OF TRAFFIC AND ADDING AN ADDITIONAL LANE AND SHOULDER WIDTH IN EACH DIRECTION.	\$40,000,000-\$44,999,999	Yes	Yes
<b>Statewide Bureaus</b>											
BOS	7/1/2018	A	M0697XXXX	Statewide	Various			Master Contract - Complex Structural Analysis	N/A		
BOS	8/1/2018	B	M0697XXXX	Statewide	Various			Master Contract - Structures Design	N/A		
BTS	6/1/2017	C	M0697XXXX	Statewide	Various			Master Contract GPR Data Collection and Analysis	N/A		
BTS	7/1/2017	D	M0697XXXX	Statewide	Various			Master Contract - Architectural History Survey and Evaluation	N/A		
OBOEC	6/1/2017	E	M0697XXXX	Statewide	Various			Master Contract - Loan Mobilization	N/A		
OBOEC	6/1/2017	F	M0697XXXX	Statewide	Various			Master Contract - Outreach and Marketing	N/A		
OBOEC	6/1/2017	G	M0697XXXX	Statewide	Various			Master Contract - Technical Assistance	N/A		
OBOEC	6/1/2017	H	M0697XXXX	Statewide	Various			Master Contract - Legal Assistance	N/A		
<b>May 2017</b>											
No projected solicitations											
<b>July 2017</b>											
<b>Statewide Bureaus</b>											
BHM	10/1/2018	A	M0697XXXX	Statewide	Various			Master Contract - Landscape Architecture	N/A		
BTS	1/1/2018	B	M0697XXXX	Statewide	Various			Master Contract - Biological Services	N/A		
BTS	1/1/2018	C	M0697XXXX	Statewide	Various			Master Contract - Survey	N/A		
<b>September 2017</b>											
<b>Statewide Bureaus</b>											
BTO	31//2018	A	M0697XXXX	Statewide	Various			Master Contract - Traffic Engineering	N/A		
BTO	31//2018	B	M0697XXXX	Statewide	Various			Master Contract - Traffic Data Collection	N/A		
BTO	31//2018	C	M0697XXXX	Statewide	Various			Master Contract - Traffic Analysis and Modeling	N/A		
BTO	31//2018	D	M0697XXXX	Statewide	Various			Master Contract - ITS and Electrical System Design	N/A		
BTO	31//2018	E	M0697XXXX	Statewide	Various			Master Contract - Traffic Safety Engineering	N/A		
BTO	31//2018	F	M0697XXXX	Statewide	Various			Master Contract - Traffic Incident Management	N/A		
BTO	31//2018	G	M0697XXXX	Statewide	Various			Master Contract - Traffic Lighting and Electircal Systems	N/A		
BTO	31//2018	H	M0697XXXX	Statewide	Various			Master Contract - Traffic Signal Services	N/A		
BTS	1/1/2018	I	M0697XXXX	Statewide	Various			Master Contract - WisDOT Qualified Labs Inspection	N/A		
<b>November 2017</b>											
<b>Southwest Region</b>											
SW	6/25/18	B	5300-05-00	DANE	USH 12	(STH 19 - PARMENTER STREET)	FREEWAY CONVERSION STUDY	PRELIMINARY ENGINEERING	N/A	No	
<b>Statewide Bureaus</b>											
BOS	3/1/2018	A	M0697XXXX	Statewide	Various			Master Contract - Structural Steel Inspection	N/A		
BTS	4/1/2018	B	M0697XXXX	Statewide	Various			Master Contract - QV Precast Concrete and Metal Drainage Product	N/A		
<b>January 2018</b>											
<b>Statewide Bureaus</b>											
BOS	8/1/2018	A	M0697XXXX	Statewide	Various			Master Contract - Sign Signal and Acillary Structure Inspection	N/A		
BOS	8/1/2018	B	M0697XXXX	Statewide	Various			Master Contract - Bridge Deck Suryvey Structure Inpection	N/A		
BOS	8/1/2018	C	M0697XXXX	Statewide	Various			Master Contract - Structure Non-Destructive Evaluation Inpection	N/A		
BOS	8/1/2018	D	M0697XXXX	Statewide	Various			Master Contract - Underwater Dive Inspection	N/A		
BPD	7/1/2018	E	M0697XXXX	Statewide	Various			Master Contract - Value Engineering	N/A		
BPD	7/1/2018	F	M0697XXXX	Statewide	Various			Master Contract - Full Service Design	N/A		
BTS	7/1/2018	G	M0697XXXX	Statewide	Various			Master Contract - Subsurface Exploration	N/A		
BTS	7/1/2018	H	M0697XXXX	Statewide	Various			Master Contract - Real Estate Appraisal	N/A		

**WisDOT will not accept or answer any questions regarding projected solicitation packages.**

**The projects listed are subject to change and are not a guarantee of upcoming solicitation packages. WisDOT reserves the right to add, remove, and/or modify any of the listed solicitations without notice.**