	PROJECT COST ALLOCATION
[bookmark: _GoBack]RE1532     04/2015     (Replaces RE3021)
	Wisconsin Department of Transportation
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From:	Real Estate Management   Region
	

	
	

	Project

	BSHP Approval
     

	
	

	
	BTS-RE Finance Unit Use Only:

	
	Order Number Assigned


	County
	Initials
	Date


	  Original
	  5550 - State

	[bookmark: Check8]  Revision #  	|_|  Final
	  5526 - County
	

	  Phased     Phase Number 
	  5531 - Local
	

	
	
	

	NON-DELIVERY
	
	

	1.	Estimated right of way costs of all parcels (Exclusive of reimbursable utilities).  See attached Parcel Cost Estimate.
	
$  
	

	
	
	

	2.	Estimated relocation assistance and moving costs.
	$  
	

	
	
	

	3.	Amount to be encumbered.  (Total of Lines 1 & 2)
	
	$  

	
	
	

	4.	Other contracts for razing, site clearance (Encumbered separately)
	
	$  

	
	
	

	DELIVERY
	
	

	5a.	Estimated Labor Costs
	$  
	

	5b.	Contracts (Title, Appraisals, etc.)
	$  
	

	5c.	Total Delivery
	
	$  

	5d.	Percent of Delivery (5c. divided by Line 3)
	      %
	

	
	
	

	6.	Total Acquisition Cost Estimate: (Total of Lines 3, 4 & 5c)
	
	$  

	
	
	

	7.	Total number of parcels on project.	Previous
		+ or - Revised
		Total
	   
   
   
	

	8.	Project Concepts
	
	













	
	
	

	(Regional Planning Section)	(Date)
		(Date)

	
	(Regional Real Estate Representative)



Project Cost Allocation (RE1532)
INSTRUCTIONS


Item Explanation

1.	Includes all costs under the following class/object codes:

	5550 - State with Federal Funds
	5526 - County with FHWA or State Funds
	5531 - Local with FHWA or State Funds

	Do NOT include costs that will be shown under Item 2 relating to relocation assistance.

2.	Includes all costs under class/object codes 5550, 5526, or 5531 that relate to relocation assistance and moving costs.

3.	Total of Items 1 & 2.  This amount will be encumbered in the computerized contract file.

4.	Includes all costs under class/object code 5510, 5512, or 5513 for contract work such as razing or site clearance.  Separate encumbrance action is required.

5a.	The engineering or delivery cost estimate will use the real estate person-power matrix.  DOT staff person-days estimated using this matrix times the Average Real Estate Person-day Rate will produce the state delivery cost estimate.  These rates will be computed and published each state fiscal year.

5b.	Delivery functions determined to be performed by outside DOT staff will be separated in the matrix estimating process.  This estimate will be placed on the contract delivery cost line.  These costs include class/object codes 5505 and 5506.  Separate encumbrance action is required.

5c.	Summation of 5a and 5b.

5d.	The percent of labor and other contracts from the total cost.


6.	The Total Acquisition Cost Estimate.  Total of Items 3, 4 and 5c.

7.	Includes all parcels on this project.  If parcels are added or deleted, this item will reflect these revisions.

8.	Project Concepts:  Give a brief overview of the project, such as the type of facility proposed, proposed access, unusual problems anticipated, etc.

Note:	If completing the Real Estate Encumbrance - Change Order (RE1597), a revised Project Cost Allocation will be needed.
