

# **Wisconsin Department of Transportation**

July 9, 2015

**Division of Transportation Systems Development** 

Bureau of Project Development 4802 Sheboygan Avenue, Rm 601 P O Box 7916

Madison, WI 53707-7916

Telephone: (608) 266-1631 Facsimile (FAX): (608) 266-8459

# **NOTICE TO ALL CONTRACTORS:**

Proposal #28: 7080-00-74, WISC 2015 435

City of Altoona, USH 12 McCann Drive Intersection

**USH 12** 

**Eau Claire County** 

7080-03-74, WISC 2015 436

Eau Claire - Fairchild

Otter Cr to 500 Ft W Industrial Dr

**USH 12** 

**Eau Claire County** 

# Letting of July 14, 2015

This is Addendum No. 01, which provides for the following:

# **Special Provisions**

Revised Special Provisions							
Article No.	Description						
4	Traffic						
30	Preparation of Foundation for Asphaltic Pavement Special, Item SPV.0105.01						
38	Reheating HMA Pavement Longitudinal Joints Special, Item SPV.0170.01						

Added Special Provisions								
Article No.	Description							
43	Milling and Removing Temporary Joint Special, Item SPV.0105.06							

#### Schedule of Items

Added Bid Item Quantities											
Bid Item	Itom Description	Unit	Old	Revised	Proposal						
Did itelli	Item Description		Quantity	Quantity	Total						
460.4000	HMA Cold Weather Paving	Т	0	9000	9000						
SPV.0105.06	Milling and Removing Temporary Joint	LS	0	1	1						

# **Plan Sheets**

	Revised Plan Sheets								
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)								
9	Typical Sections – Added Proposed Left Turn Lane Detail								
10	Construction Details – Revised Prepare Foundation For Asphalt Paving – Special Detail								
65	Miscellaneous Quantities – Added 460.4000 HMA Cold Weather Paving								
72	Miscellaneous Quantities – Added SPV.0105.06 Milling and Removing Temporary Joint								

Added Plan Sheets									
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)								
9A	Construction Details – Added Temporary Longitudinal Joint Details								

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist Proposal Management Section

# ADDENDUM NO. 01 7080-00-74, 7080-03-74 July 9, 2015

#### **Special Provisions**

#### 4. Traffic.

Replace paragraphs 9 - 11 with the following:

Lane closures are not allowed at the following locations/times:

- All lanes shall be open to traffic west of station 76+10 'EB' during day time hours of 6:00 AM to 10:00 PM Monday through Friday.
- All lanes shall be open to traffic west of station 76+10 'EB' during day time hours of 9:00 AM to 9:00 PM Saturday and Sunday.
- Station 76+10 'EB' through station 149+00 'EB' single lane closures are not allowed Monday through Friday between the hours of 7:00 AM to 9:00 AM (westbound).
- No closures are allowed west of station 76+10 'EB' in either direction until after September 7, 2015.

Intersection closures are not allowed during daytime hours.

- Closures of intersections or USH 12 left turns at 10<sup>th</sup> Street, McCann Drive, CTH A, Nottingham Way, Winchester Drive and all access points west of 10<sup>th</sup> Street and east of McCann Drive are not allowed from 6:00AM to 10:00PM
- During night time hours of 10:00 PM to 6:00 AM, when work is being done to one intersection, the nearest intersection must remain open. Left and right turn lanes at intersections must be provided at all times.

Traffic controlled by flagging operations locations/times:

- Station 149+00 'EB' through the end of the project, the two-lane undivided portion will be controlled by flagging operations Monday through Friday from 9:00AM to 4:00 PM and 7:00 PM to 7:00 AM.
- No restrictions apply on Saturday or Sunday.

#### 30. Preparation of Foundation for Asphaltic Paving Special, Item SPV.0105.01.

Replace entire article language with the following:

## **A Description**

Prepare the existing pavement foundation in accordance to standard spec 211, as per the special plan detail, and as hereinafter provided.

## B Materials (Vacant)

#### **C** Construction

Delete standard spec 211.3.5.4 and replace with the following:

Remove all surplus crack and joint sealing material from the surface of the pavement and milled gutter and all joint material, including fillers and sealers, from joints and cracks to a minimum depth of 4 inches below the surface of the ground or milled concrete pavement or milled gutter.

Completely remove unstable patches of asphaltic materials used to fill localized pits, depressions, badly spalled, or disintegrated areas of the old pavement or milled gutter. Remove any loose concrete or concrete with incipient spalling within or contiguous to such areas.

Prior to placement of the HMA pavement and or leveling layer, refill these areas of removal, as described above, to the surface of the ground/milled concrete surface or milled asphalt surface or milled gutter surface. Payment for refilling these areas is paid for under bid item 465.0110 Asphaltic Surface Patching. Patching material that extends more than 1/2 inch above the milled ground surface shall be corrected before the leveling layer is placed.

#### **D** Measurement

The department will measure Prepare Foundation for Asphaltic Paving-Special, completed in accordance to the contract and accepted, as a single complete unit of work.

#### E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT SPV.0105.01 Preparation of Foundation For Asphaltic Paving-Special LS

Payment is full compensation for preparing the foundation for asphaltic paving, removing and disposing of previously placed asphalt material and all joint material including badly spalled or disintegrated areas of old pavement; for removal of any remaining rubber crack filler to a depth of at least 4-inches below the ground or the milled concrete pavement or the milled gutter, for cleaning; for supplying and placing water for compaction and dust control; as directed by the engineer; any additional work associated with leveling or wedging and for furnishing all labor, tools, equipment, materials, and incidentals necessary to complete the contract work.

#### 38. Reheating HMA Pavement Longitudinal Joints Special, Item SPV.0170.01.

Replace A Description following:

# A Description

This special provision describes reheating the abutting edge of the previously compacted upper layer in the adjacent lane while paving mainline asphalt pavements. Item not required in locations where curb and gutter and two, 12-foot lanes are present.

# 43. Milling and Removing Temporary Joint Special, Item SPV.0105.06. A Description

This special provision describes the milling and removing of the upper layer HMA wedge joint and any other temporary longitudinal or transverse joints, including sweeping and cleaning of the affected area prior to the abutting pavement placement.

# B (Vacant)

#### **C** Construction

Immediately prior to the placement of the adjoining lane, mill any temporary wedge joint to a true line with a face perpendicular to the surface of the existing asphaltic surface pavement.

Immediately prior to continuation of paving operations, mill any temporary transverse joint to a true line with a face perpendicular to the surface of the existing asphaltic surface pavement.

The contractor becomes the owner of the removed asphaltic pavement and is responsible for the disposal as specified for disposing of materials under subsection 204.3.1.3 of the standard specifications.

#### **D** Measurement

The department will measure Milling and Removing Temporary Joint as a single lump sum unit for all wedge joints acceptably removed.

## **E Payment**

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT SPV.0105.06 Milling and Removing Temporary Joint Special LS

Payment is full compensation for milling, removing, sweeping, cleaning, and disposing of materials; and for furnishing all labor, tools, equipment, materials, and incidentals necessary to complete the contract work.

#### Schedule of Items

Attached, dated July 9, 2015, are the revised Schedule of Items Page 14.


#### **Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 9, 10, 65, and 72

Added: 9A

**END OF ADDENDUM** 



VAR

12.0'

لع VAR

DETAL ASSUMES MILL AND OVERLAY IN PASSING LANE FIRST, MIRROR JOINT IF MILL & OVERLAY IS COMPLETED IN DRIVING LANE FIRST.

MILLED TEMPORARY LONGITUDINAL JOINT PAID FOR UNDER ITEM "MILLING AND REMOVING TEMPORARY JOINT".

NOTES: MILL AND REMOVE TEMPORARY JOINT PRIOR TO OPENING LANE TO TRAFFIC.

EXISTING SURFACE 12.0'

EXISTING CONCRETE


MILL JOINT AT 12:1 CROSS SLOPE

1.25-INCH HMA PAVEMENT -TYPE E-10 (LOWER LAYER)

MILLED SURFACE -

MILLED TEMPORARY LONGITUDINAL JOINT DETAIL

Addendum No. 01 IDs 7080-00-74 & 7080-03-74 Added Sheet 9A July 9, 2015



DETAL ASSUMES MILL & OVERLAY IN PASSING LANE FIRST. MIRROR JOINT IF MILL & OVERLAY IS COMPLETED IN DRIVING LANE FIRST.

NOTES: PLACE TEMPORARY WEDGE JOINT PRIOR TO OPENING LANE TO TRAFFIC.

PLACING TEMPORARY WEDGE JOINT PAID FOR UNDER ITEM "HMA PAVEMENT TYPE E-10".

TEMPORARY WEDGE JOINT REMOVAL PAID FOR UNDER ITEM "MILLING AND REMOVING TEMPORARY JOINT".

# **TEMPORARY LONGITUDINAL WEDGE JOINT DETAIL**

PROJECT NO: 7080-03-74

PROJECT NO: 7080-03-74

PLWY: USH 12

COUNTY: EAU CLAIRE

FILE NAME : N.SENGTINROLGUIS.NIZNINMIZES4203-FINAL-DSGANS1-DRAMINGSNIO-TRANSHWINCINIL 3D/SHEETSPLAN/02103-03-DWG

PLOT TO


PLOT DATE : 7/7/2015 1:55 PM

CONSTRUCTION DETAILS
M PLOT BY: ANNIE JEROME

SHEET 9A

WISDOT/CADDS SHEET 42

7



				$^{\circ}$		×				1		[Adda   A   04] E	Тш
		REMARKS	MAINLINE SHOULDERS TURN LANE EXTENSION	TURN LANE EXTENSION SIDE ROAD & TURN LANE SIDE ROAD & TURN LANE	SIDE ROAD SIDE ROAD	SIDE ROAD SIDE ROAD PATCHING FOR DETERIORATED JOINTS & CRACK			REMARKS	INTERSECTION		Addendum No. 01 IDs 7080-00-74 & 7080-03-74 Revised Sheet 65 July 9, 2015	IO, UNLESS OTHERWISE NOTED SHEET 65
30-03-74)	SPV 0195.02 HMA PAVEMENT TYPE E-10 SPECIAL	NOT	11400	110		PATCH	11615	30-00-74)	460,1101 HMA PAVEMENT TYPE E-10 SPECIAL TON		0	ASPHALTIC SHOULDER RUMBLE STRIP IPROJECT 7080-00-74) 465 0400 TATION LF REMARKS SH 12 SH 22 SH 2	ESIIMAIE CAIEGORY OC
PROJECT 708	SPV.0195.01 HMA PAVEMENT TYPE E-0.3 SPECIAL	TON	1890	415	180	220	3140	PROJECT 708	SPV.0195.01 HMA PAVEMENT TYPE E-0.3 SPECIAL TON	45	115	MBLE STRIP (P LF 275 N	
SPHALTIC PAVEMENT ITEMS (PROJECT 7080-03-74)	SPV 0170.01 REHEATING HMA PAVEMENT LONGITUDINAL		208				208	SPHALTIC PAVEMENT ITEMS (PROJECT 7080-00-74)	SPV 0170.01 REHEATING HMA PAVEMENT LONGITUDINAL JOINTS SPECIAL STA		0	LOCATION 46  LOCATION WB	
ASPHALTICE	465.0110 ASPHALTIC SURFACE PATCHING	TON	<b>~</b> ~	<b>~</b>	<b>~~</b>	09	99	ASPHALTICE	465.0110 ASPHALTIC SURFACE PATCHING TON		0	ASPHALTIC STATICM USH 12 84-25 - 87-400 ITEM TOTALS	JANTITIES
٠	HMA OF COLD COLD AMEATHER	TON	 	· ·	, ,	0006	0006	\ \	460.4000 HMA COLD MEATHEF PAVING TON	YY'			NEOUS QI
	455.0605 TACK	LOCATION GAL	88	EB 40 LT&RT 150 LT&RT 75			5220		455.08/6 TACK COAT	LT 15	30		MISCELLANEOUS QUANTITIES
		100	0		>				20				ľ
		STATION	USH 12 48+80 - 158+50 84+77 - 158+50 115+31 - 120+6	130+81 - 137+22 10TH ST. MCCANN DR	HILLCREST PARKWAY 3RD ST. NOTTIMEHAM WAY	WINCHESTER W/ UNDISTRIBUTED	ITEM TOTALS		STATION	USH 12 84+01 - 87+55 MCCANN DR	ITEM TOTALS		CLAIRE
	WASTE REMARKS		68 GURNEAU EXTENSION 222 TURN LANE EXTENSION 217 TURN LANE EXTENSION	959	208.0100	BORROW REMARKS	83 INTERSECTION	83	z			REMARKS  TURN LANE EXTENSION MEDIAN EXTENSION	COUNTY: EAU CI
	. 0		0 64 129		. 9		243	243	N EXCAVATIO			210  210  210  210  210  210  210  210	
	AIR FILL CY	c	940	849 148 193	AIR 'E	SFL CY	187	187	ED IN COMMO ATION VOLUM UAL.			PROJECT   PROJ	H 12
	Z05.0100 COMMON ON CY		1 286 1 346	849	205.0100	-	T 210	210	AL IS INCLUD MENT EXCAV IORROW. GE OF MATER			A 416 0610* 416.0620 S OF A 416 0610* 416.0620 S OF A 416 0610* 416.0620 S OF A 416.0610* 416.0610* 416.0620 S OF A 416.0610* 416.	HWY: USH 12
	EXCAV	TER	LT&RT LT&RT LT&RT	2	EVE	LOCATION	LT&RT		MENT MATERI USABLE PAVE MTH CUT OR B ES A SHORTA			CONCRET  416.06  416.06  WB 78  WB 78  WB 78  WB 22  CONCRET  CONCRET  LOCATION EAGL  BARE  LOCATION EAGL  WB 178  WB	90-74
	STATION	USH 12 48+80 - 52+50	90+50 - 93+72 114+94 - 120+21 130+81 - 138+91	ITEM TOTALS		STATION	USH 12 MCCANN DR	ITEM TOTALS	NOTES: 1) SAUGEDUNUSABILE PAVEMENT MATERIAL IS INCLUDED IN COMMON EXCAVATION 2) FILL DOES NOT INCLUDE LIANJSABLE PAVEMENT EXCAVATION VOLUME. 3) FILL WILL BE AGROFILED WITH LOT REAGRAPH TO WE DEPROVED A POSTIVE BORROWINDICATES A SHORTAGE OF MATERIAL.	5) EXPANSION FACTOR = 1.3		A 16 0610°   A 16 0610°   DRILLED	PROJECT NO: 7080-03-74/7080-00-74
				3									PROJECT N

Wisconsin Department of Transportation PAGE: 14 DATE: 07/09/15

SCHEDULE OF ITEMS REVISED:

CONTRACT: ONTRACT: 20150714028

PROJECT(S): FEDERAL ID(S): 7080-00-74 WISC 2015435 7080-03-74 WISC 2015436

LINE	ACTOR :    ITEM	APPROX.	UNIT PRICE	BID AMOUNT
NO	DESCRIPTION	QUANTITY AND UNITS	ONIT PRICE 	·
1340	SPV.0195 Special 02.  HMA Pavement Type E-10  Special	   11,615.000  TON	     	
1350	460.4000 HMA Cold  Weather Paving 	9,000.000   TON	   	
1360	SPV.0105 Special 06.  Milling and Removing  Temporary Joint	  LUMP 	  LUMP 	
	   SECTION 0001 TOTAL			
	   TOTAL BID		   	