



# Wisconsin Department of Transportation

February 8, 2018

## Division of Transportation Systems Development

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #14: 4198-05-71, WISC 2018 088**  
**Town of Holland, Hoitink Rd**  
**Onion River Bridge & Approaches**  
**Loc Str**  
**Sheboygan County**

**4198-06-71, WISC 2018 089**  
**T. Holland, Risseeuw Road**  
**Onion River Bridge & Approaches**  
**Local Street**  
**Sheboygan County**

### Letting of February 13, 2018

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0420	Traffic Control Barricades Type III	DAY	2,774	-212	2,562
643.0900	Traffic Control Signs	DAY	9,982	7,632	2,350

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
58	Miscellaneous Quantities (revised to remove traffic control items for detour).

Deleted Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was deleted)
54	A detour will no longer be posted.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**4198-06-71**

**February 8, 2018**

**Special Provisions**

**4. Traffic.**

*Replace entire language with the following:*

Close Hoitink Road to traffic during construction operations. There will not be a signed detour.

Close Risseeuw Road to traffic during construction operations. There will not be a signed detour.

Maintain access to existing properties during construction.

Do not close Hoitink Road bridge and Risseeuw Road bridge at the same time except for a period up to 3 weeks long, where a closure of both the Hoitink Road bridge and Risseeuw Road bridge will be permitted.

**Schedule of Items**

Attached, dated February 8, 2018, are the revised Schedule of Items Page 4.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 58.

END OF ADDENDUM

Addendum No. 01  
 ID: 4198-06-71  
 Revised Sheet 58  
 February 8 2018

3

FINISHING ITEMS			
625.0100	628.2002	629.0210	630.0200
EROSION CONTROL MAT TYPE A	FERTILIZER TYPE B	SEEDING MIXTURE NO. 20	SEEDING MIXTURE TEMPORARY
MA CL	ST	CWT	LB
8+75.00 - 9+45.25	150	1	4
10+54.75 - 11+75.00	91	1	4
UNDISTRIBUTED	---	1	2
TOTALS	240	3	10

SILT FENCE			
628.1504	628.1520	SILT FENCE MAINTENANCE LF	
STATION	STATION	LOCATION	LF
8+73.30 - 9+58.32	185	LT & RT	185
10+41.79 - 11+16.82	290	LT & RT	290
UNDISTRIBUTED	100	---	100
TOTALS	575		575

\*\*PAY PLAN QUANTITY

PERMANENT SIGNING QUANTITIES

637.2230	634.0612	634.0616	REMARKS	
SIGNS TYPE II	POSTS WOOD	POSTS WOOD		
(W x H) REFLECTIVE F	4X6-INCH	4X6-INCH		
SF	X12-FT	X16-FT		
IN X IN	EACH	EACH		
12X36	1	---	INSTALL AT END OF BRIDGE	
CHEVRON	3.00	---	INSTALL AT END OF BRIDGE	
12X36	1	---	INSTALL AT END OF BRIDGE	
CHEVRON	3.00	---	INSTALL AT END OF BRIDGE	
12X36	1	---	INSTALL AT END OF BRIDGE	
CHEVRON	3.00	---	INSTALL AT END OF BRIDGE	
45 MPH	2.25	---	INSTALL 275'EAST OF STA 11+75	
45 MPH	2.25	---	INSTALL 275'WEST OF STA 8+75	
TOTALS	16.50	4	2	

ROCK BAGS			
628.7570	ROCK BAGS EACH		
STATION	LOCATION	STATION	STATION
---	---	---	---
UNDISTRIBUTED	---	12	12
TOTALS		12	12

TRAFFIC CONTROL			
643.0420	643.0900	643.0705	643.5000
BARRICADES TYPE III	SIGNS TYPE A	WARNING LIGHTS TYPE A	EACH
DURATION CALENDAR DAYS	CALENDAR DAYS	CALENDAR DAYS	CALENDAR DAYS
14	1,484	12	1,272
24	2,544	24	2,544
TOTALS	1,484	1,272	2,544



Proposal Schedule of Items

Proposal ID: 20180213014 Project(s): 4198-05-71, 4198-06-71

Federal ID(s): WISC 2018088, WISC 2018089

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	630.0200 Seeding Temporary **P**	36.300 LB	_____.	_____.
0096	634.0612 Posts Wood 4x6-Inch X 12-FT	8.000 EACH	_____.	_____.
0098	634.0616 Posts Wood 4x6-Inch X 16-FT	2.000 EACH	_____.	_____.
0100	637.2230 Signs Type II Reflective F	28.500 SF	_____.	_____.
0102	638.2602 Removing Signs Type II	8.000 EACH	_____.	_____.
0104	638.3000 Removing Small Sign Supports	4.000 EACH	_____.	_____.
0106	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0108	643.0420 Traffic Control Barricades Type III	2,562.000 DAY	_____.	_____.
0110	643.0705 Traffic Control Warning Lights Type A	4,392.000 DAY	_____.	_____.
0112	643.0900 Traffic Control Signs	2,350.000 DAY	_____.	_____.
0114	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0116	645.0111 Geotextile Type DF Schedule A	46.000 SY	_____.	_____.
0118	645.0120 Geotextile Type HR	542.000 SY	_____.	_____.
0120	646.1020 Marking Line Epoxy 4-Inch	150.000 LF	_____.	_____.
0122	650.4500 Construction Staking Subgrade	380.000 LF	_____.	_____.
0124	650.5000 Construction Staking Base	380.000 LF	_____.	_____.

