



Wisconsin Department of Transportation

January 16, 2018

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #28: 7175-00-70, WISC 2018 100
CTH E – CTH OO
Elk Creek Bridge B610222
CTH O
Trempealeau County**

Letting of February 13, 2018

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

3. Prosecution and Progress

Replace paragraph one under section titled **Fish Spawning** with the following:

There shall be no instream disturbance of Elk Creek as a result of construction activity under or for this contract, from September 15 to April 15 both dates inclusive, in order to avoid adverse impacts upon the spawning of trout.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

