
Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-01

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$3,000,000-$3,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

10/16/2020

Complexity Level : High

Items Of Work

Base aggregate

Breaker run

Common excavation

Concrete curb/gutter/ramps

Concrete pavement

Concrete sidewalk

Curb & gutter

Electrical Upgrades

Excavation

Grading

HMA pavement

Lighting

Major Items of Work :

Traffic Control

Road closed

Single lane closure

Staged construction

Detour

Open to traffic

Traffic Control :

Project Purpose and Need 
:

Modernization project to reconstruct W. National Avenue and utilities.

Project Description : The work under this contract shall consist of base aggregate dense, concrete pavement, HMA pavement, curb and 
gutter, storm sewer, sanitary sewer, water main, pavement marking, permanent signing, street lighting, landscaping, 
streetscaping, and restoration.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2410-03-71 W NATIONAL AVENUE 
(2410-03-71)

11/12/2019 RECST 2 - Local Transportation 
Assistance

S 82ND ST TO S 
76TH ST

Project ID(s)
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Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Grading technician 1 (GRADINGTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Project Scheduling Experience

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Survey and necessary equipment

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Northern Long-eared Bat

Restrictions :

Pavement marking

Permanent signing

Sidewalk

Storm sewer

Street lighting

Plantings and Restoration
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Materials Coordinators' Training - Department (MCT-D)

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Other Information : Consultant provides the Project Leader and 1.5 support staff. Include the home office of each construction leader in the 
first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of Interest, 
you may attach an answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the 
delivery of this project?” If applicable, answer the above question in 500 words or less, and attach your answer as a 
word or pdf document to your submission. Your answer should be attached to NOI submission and may be different for 
each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-02

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

09/30/2020

Complexity Level : Medium

Items Of Work

Asphalt paving

Base aggregate

Common excavation

Concrete curb/gutter/ramps

Concrete sidewalk

Curb & gutter

Excavation

Grading

HMA pavement

Pavement marking

Permanent signing

Sanitary sewer

Sidewalk

Storm sewer

Major Items of Work :

Traffic Control

Road closed

Detour

Traffic Control :

Project Purpose and Need 
:

Modernization project to reconstruct E. Clay Street as an urban cross-section with curb and gutter, and sidewalk. 
Drainage improvement will be made along the route. 

Project Description : The work under this contract shall consist of pavement removal, grading, base aggregate dense, HMA-pavement, 
concrete sidewalk, concrete curb and gutter, storm sewer, signing, traffic control, sanitary sewer, water main, erosion 
control and finishing items.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3835-00-73 CLAY STREET (3835-00-
73)

02/11/2020 RECST 2 - Local Transportation 
Assistance

DANN STREET 
TO RICE STREET

3835-00-74 CLAY STREET RECST 2 - Local Transportation 
Assistance

DANN STREET 
TO RICE STREET

Project ID(s)

Report Generated on 08/05/2019 1:15 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3

Construction Fair Scope Of Service - DETAILS REPORT



The Basis of Payment will be one or more of the following:

Lump Sum

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Grading technician 1 (GRADINGTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Project Scheduling Experience

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Materials Technician

Construction inspectors

Survey and necessary equipment

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Northern Long-eared Bat

Restrictions :

Plantings and Restoration
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : Consultant provides the Project Leader and 1 consultant support staff Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-03

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : No

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/31/2020

Complexity Level : Medium

Restrictions

Fish restrictions

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Bridge demolition

Common excavation

Concrete approach slabs

Excavation

Grading

HMA pavement

New bridge construction

Major Items of Work :

Traffic Control

Road closed

Detour

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

Rehabilitation project to replace the existing bridge on CTH M over the Milwaukee River.

Project Description : The Scope of the project includes erosion and traffic control, bridge replacement, common excavation and grading and 
HMA pavement.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2745-00-71 CTH M (2745-00-71) 12/10/2019 BRRPL 2 - Local Transportation 
Assistance

MILWAUKEE 
RIVER BRIDGE B-
66-0945

Project ID(s)
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The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Professional Engineer

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience in bridge replacement

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Survey and necessary equipment

Staff engineer/inspector

Construction project leader

Schedule for Deliverables

Holiday work restrictions

Special events work restrictions

Swallow nesting restrictions
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

Other Information : Consultant provides Project Leader & 1.5 consultant support staff. Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-04

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$500,000-$749,999 Night Work Required : No

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

11/02/2020

Complexity Level : Low

Schedule for Deliverables

Restrictions

Fish restrictions

Holiday work restrictions

Swallow nesting restrictions

Northern Long-eared Bat

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Bridge demolition

Excavation

HMA pavement

New bridge construction

Pavement marking

Major Items of Work :

Traffic Control

Road closed

Traffic Control :

Project Purpose and Need 
:

Rehabilitation project to replace the existing bridge on Wacker Drive over the Rubicon River.

Project Description : The scope of the project includes bridge demolition, new bridge replacement, approach slab construction, beam guard 
and HMA pavement.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2706-00-71 N WACKER DRIVE (2706-
00-71)

02/11/2020 BRRPL 2 - Local Transportation 
Assistance

RUBICON RIVER 
BRIDGE P-66-
0709

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Construction inspectors

Survey and necessary equipment

Construction project leader

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader. Include the home office of each construction leader in the first sentence of the 
Narrative for each construction leader. In addition to completing the Consultant Notice of Interest, you may attach an 
answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the delivery of this 
project?” If applicable, answer the above question in 500 words or less, and attach your answer as a word or pdf 
document to your submission. Your answer should be attached to NOI submission and may be different for each NOI 
you submit. 

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Report Generated on 08/05/2019 1:18 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 3 of 3

Construction Fair Scope Of Service - DETAILS REPORT



Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-05

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

10/31/2020

Complexity Level : Medium

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Common excavation

Concrete curb/gutter/ramps

Concrete pavement

Concrete sidewalk

HMA pavement

Signing

Storm sewer

Street lighting

Traffic signals

Major Items of Work :

Traffic Control

Staged construction

Night lane closure

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

Modernization project to reconstruct existing pavement, traffic signals, and street lighting.

Project Description : The scope of the project includes roadway reconstruction, traffic signals and street lighting.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2782-03-76 CTH O (2782-03-76) 02/11/2020 RECST 2 - Local Transportation 
Assistance

IH-43 WB RAMP 
TO BELOIT ROAD

Project ID(s)
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Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP-Nuclear Density Technician 1 (NUCDENSITY-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Project Scheduling Experience

Familiarity with specialized construction methods in regards to roadway projects

Advanced Structural & Geotechnical Expertise in Design and Construction

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Structural leader

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Schedule for Deliverables

Special events work restrictions

Northern Long-eared Bat
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : Consultant provides Project Leader and 1 consultant support staff Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-06

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$17,000,000-$19,999,999 Night Work Required : No

Anticipated Project Start 
Date :

03/25/2020 Anticipated Project 
Completion Date :

01/29/2021

Complexity Level : High

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Breaker run

Bridge demolition

Common excavation

Concrete approach slabs

Concrete culvert pipe

Concrete curb/gutter/ramps

Concrete sidewalk

Culvert replacements

Curb & gutter

Electrical Upgrades

Excavation

Grading

HMA pavement

Major Items of Work :

Traffic Control

Staged Construction

Crossovers

Traffic Control :

Project Purpose and Need 
:

Modernization project to reconstruct CTH M (North Avenue) for capacity expansion and structure replacement.

Project Description : The scope of this project is grading, base aggregate and HMA Asphalt replacement, and structure replacement.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2759-03-70 NORTH AVENUE (2759-03-
70)

03/10/2020 RECSTE 2 - Local Transportation 
Assistance

CALHOUN ROAD 
TO E COUNTY 
LINE

Project ID(s)
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Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Staff engineer/inspector

Electrical/ITS inspection

Construction project leader

Schedule for Deliverables

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

Swallow nesting restrictions

Northern Long-eared Bat

Restrictions :

Intersection improvements

Lighting

New bridge construction

Pavement marking

Permanent signing

Sidewalk

Signing

Storm sewer

Street lighting

Traffic signals
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Project Amount in $

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Professional Engineer

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Grading technician 1 (GRADINGTEC-I)

HTCP - Aggregate testing for transportation systems (ATTS)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations coordination in urban areas

Knowledge of WisDOT construction oversight procedures

Experience in staged urban roadway construction

Project Scheduling Experience

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 08/05/2019 1:21 PM
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

No records to display

Other Information : Consultant provides Construction Project Leader and four (4) consultant support staff. Include the home office of each 
construction leader in the first sentence of the Narrative for each construction leader. In addition to completing the 
Consultant Notice of Interest, you may attach an answer to the following question to your NOI submission: “Can your 
firm offer any efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, 
and attach your answer as a word or pdf document to your submission. Your answer should be attached to NOI 
submission and may be different for each NOI you submit. 

Report Generated on 08/05/2019 1:21 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-07

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$250,000-$499,999 Night Work Required : No

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

12/01/2020

Complexity Level : Low

Schedule for Deliverables

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

Swallow nesting restrictions

Restrictions :

Items Of Work

Asphalt paving

Bridge demolition

Concrete sidewalk

Curb & gutter

Excavation

New bridge construction

Major Items of Work :

Traffic Control

Temporary Bridge and Roadway

Traffic Control :

Project Purpose and Need 
:

Rehabilitation project to replace Hoods Creek Road Bridge.

Project Description : Work under this contract will include bridge demolition and replacement, temporary road construction, common 
excavation, asphaltic pavement and landscaping.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2703-00-73 HOODS CREEK ROAD BRRPL 2 - Local Transportation 
Assistance

BRIDGE OVER 
HOODS CREEK 
P-51-0904

Project ID(s)

Report Generated on 08/05/2019 1:22 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations Coordination in urban areas

Experience in urban street reconstruction

Knowledge of WisDOT construction oversight procedures

Experience in staged roadway construction

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Construction project leader

Fixed Fee Notification

Report Generated on 08/05/2019 1:22 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader and 0.5 consultant support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Report Generated on 08/05/2019 1:22 PM
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-08

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

12/01/2020

Complexity Level : Medium

Restrictions

Holiday work restrictions

Special events work restrictions

Northern Long-Eared Bat

Restrictions :

Items Of Work

Breaker run

Common excavation

Concrete curb/gutter/ramps

Concrete pavement

Concrete sidewalk

Curb & gutter

Excavation

Sidewalk

Side structures

Major Items of Work :

Traffic Control

Staged construction

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

Modernization project for pavement and safety Improvements to 16th Street.

Project Description : Work under this contract will include removals, common excavation, base aggregate, breaker run, concrete pavement, 
concrete curb and gutter, concrete sidewalk and landscaping.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2703-00-74 16TH STREET (2703-00-74) 01/14/2020 RECST 2 - Local Transportation 
Assistance

STH 32 TO MAIN 
STREET

Project ID(s)

Report Generated on 08/05/2019 1:23 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in staged roadway construction

Experience in Public Relations Coordination in urban areas

Experience in urban street reconstruction

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction Inspections

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Staff engineer/inspector

Construction Project Leader

Schedule for Deliverables

Fixed Fee Notification

Report Generated on 08/05/2019 1:23 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides the Project Leader plus 0.5 consultant support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Report Generated on 08/05/2019 1:23 PM
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-09

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$17,000,000-$19,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

11/01/2021

Complexity Level : High

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Breaker run

Common excavation

Concrete approach slabs

Concrete pavement

Concrete sidewalk

Curb & gutter

Excavation

Grading

HMA pavement

Major Items of Work :

Traffic Control

Road closed

Staged construction

Crossovers

Detour

Traffic Control :

Project Purpose and Need 
:

Modernization project to expand the capacity of CTH-S to 4-lanes in Kenosha County.

Project Description : Work under this contract will include common excavation, base aggregate dense, HMA pavement, storm sewer, traffic 
signals, pavement marking and bridge replacement and box culvert extension.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3210-00-75 CTH S (3210-00-75) 02/12/2019 RECSTE 2 - Local Transportation 
Assistance

CTH H TO 
BRUMBACK 
BLVD

3340-10-70 GREEN BAY ROAD, CITY 
OF KENOSHA

12/10/2019 PSRS40 3 - State Highway 
Facilities

CTH S 
INTERSECTION

Project ID(s)

Report Generated on 08/05/2019 1:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Project Scheduling Experience

Familiarity with specialized construction methods in regards to roadway projects

Advanced Structural & Geotechnical Expertise in Design and Construction

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Structural leader

Office engineer/materials coordinator

Construction project leader

Schedule for Deliverables

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

Northern Long-eared Bat

Restrictions :

New bridge construction

Sidewalk

Signing

Storm sewer

Traffic signals

Box Culvert Extension

Report Generated on 08/05/2019 1:25 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Professional Engineer

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate testing for transportation systems (ATTS)

HTCP - Aggregate technician 1 (AGGTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 08/05/2019 1:25 PM
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Name Email
No records to display

Contact Information :

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Other Information : Consultant provides the Project Leader plus 5 consultant support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-10

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$750,000-$999,999 Night Work Required : No

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

10/31/2020

Complexity Level : Low

Schedule for Deliverables

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

Northern Long-eared Bat

Restrictions :

Items Of Work

Bridge demolition

Common excavation

Excavation

Grading

HMA pavement

New bridge construction

Major Items of Work :

Traffic Control

Road closed

Traffic Control :

Project Purpose and Need 
:

This rehabilitation project is a replacement of the 13th Avenue Bridge over the Pike River, Village of Sommers, 
Kenosha County

Project Description : The scope of this project includes bridge replacement, grading, common excavation, beam guard installation and HMA 
Asphalt

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3831-00-71 13TH AVENUE (3831-00-
71)

11/12/2019 BRRPL 2 - Local Transportation 
Assistance

PIKE RIVER 
BRIDGE B-30-
0013

Project ID(s)

Report Generated on 08/05/2019 1:29 PM
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Professional Engineer

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Structural leader

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Fixed Fee Notification

Report Generated on 08/05/2019 1:29 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides the Project Leader plus 1 consultant support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Report Generated on 08/05/2019 1:29 PM
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-11

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$8,000,000-$8,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

04/15/2020 Anticipated Project 
Completion Date :

11/21/2020

Complexity Level : High

Items Of Work

Base aggregate

Breaker run

Common excavation

Concrete pavement

Concrete sidewalk

Excavation

Grading

Intersection improvements

Lighting

Pavement marking

Permanent signing

Sidewalk

Major Items of Work :

Traffic Control

Staged construction

Temporary lane closure

Crossovers

Offpeak lane closure

Open to traffic

Traffic Control :

Project Purpose and Need 
:

Modernization project to repair roadway is in need of pavement replacement as it has passed its service life. 
Intersection geometrics will be constructed to current standards.

Project Description : Project will reconstruct Durand Ave with new concrete pavement with improved storage capacity for left turn lanes at 
intersections within the project limits. New signals will be installed at Lathrop Ave., Taylor Ave., and Drexel Ave.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2260-07-70 DURAND AVE, CITY OF 
RACINE (2260-07-70)

09/10/2019 RECST 3 - State Highway 
Facilities

KENTUCKY ST 
TO KEARNEY 
AVE

Project ID(s)

Report Generated on 08/05/2019 1:30 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3

Construction Fair Scope Of Service - DETAILS REPORT



Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

N/A

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

Construction project leader

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction inspectors

Construction assistant project leader

Staff engineer/inspector

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions

Restrictions :

Storm sewer

Fixed Fee Notification

Report Generated on 08/05/2019 1:30 PM
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : WisDOT provides Construction Project Leader & 1 WisDOT support staff. Consultant supplies 3.5 consultant support 
staff. Include the home office of each construction leader in the first sentence of the Narrative for each construction 
leader. In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question 
to your NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the 
above question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your 
answer should be attached to NOI submission and may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-12

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 Night Work Required : No

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

10/30/2020

Complexity Level : Medium

Schedule for Deliverables

Restrictions

Fish restrictions

Holiday work restrictions

Special events work restrictions

Restrictions :

Items Of Work

Asphalt paving

Beam guard

Bridge demolition

Concrete approach slabs

Excavation

Grading

New bridge construction

Major Items of Work :

Traffic Control

Road closed

Detour

Traffic Control :

Project Purpose and Need 
:

This rehabilitation project is to replace two bridges have gone beyond their service life.

Project Description : STH 20 from US 45 to I-94 in Racine County. The two bridges are STH 20 Bridges over the West and East Branches of 
the Root River Canal.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3833-03-73 STH 20 04/14/2020 BRRPL 3 - State Highway 
Facilities

USH 45 TO I94

Project ID(s)

Report Generated on 08/05/2019 1:31 PM
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Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Professional Engineer

Structural Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations coordination in rural areas

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

Finals Documentation

Construction project leader

Department Provides

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Staff engineer/inspector

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : WisDOT provides Project Leader & 1 Support Staff. Consultant supplies 1 support staff. Include the home office of each 
construction leader in the first sentence of the Narrative for each construction leader. In addition to completing the 
Consultant Notice of Interest, you may attach an answer to the following question to your NOI submission: “Can your 
firm offer any efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, 
and attach your answer as a word or pdf document to your submission. Your answer should be attached to NOI 
submission and may be different for each NOI you submit. 

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-13

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 Night Work Required : No

Anticipated Project Start 
Date :

08/01/2020 Anticipated Project 
Completion Date :

11/15/2020

Complexity Level : Medium

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions

Restrictions :

Items Of Work

Excavation

Storm sewer

Plantings and Restoration

Major Items of Work :

Traffic Control

Road closed

Detour

Traffic Control :

Project Purpose and Need 
:

The work for this perpetuation project will encompass repairing the storm sewer line and stabilizing the eroded slopes.

Project Description : Slope and Bluff Erosion from Lake Michigan has compromised a storm sewer line draining STH 32 to the Lake. 

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3240-17-60 STH 32 - STORM SEWER 
REPAIR

06/09/2020 MISC 3 - State Highway 
Facilities

7TH PLACE, 875 
SHERIDAN RD, 
11TH PL

Project ID(s)
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Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Familiarity with specialized construction methods in regards to roadway projects

Advanced Structural & Geotechnical Expertise in Design and Construction

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Construction project leader

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 08/05/2019 1:32 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3

Construction Fair Scope Of Service - DETAILS REPORT



Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Other Information : Consultant provides Project Leader and 1 consultant support staff. Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-14

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$500,000-$749,999 Night Work Required : No

Anticipated Project Start 
Date :

05/15/2020 Anticipated Project 
Completion Date :

09/30/2020

Complexity Level : Low

Restrictions :

Items Of Work

Concrete curb/gutter/ramps

Concrete pavement

Concrete pavement and repair

Concrete sidewalk

Curb & gutter

Intersection improvements

Pavement marking

Permanent signing

Sidewalk

Traffic signals

High Friction Surface Treatment

Major Items of Work :

Traffic Control

Road closed

Single lane closure

Detour

Traffic Control :

Project Purpose and Need 
:

This rehabilitation project is to update the intersection of STH 38 (State St.) with Memorial Dr.

Project Description : STH 38 will rehabilitate the concrete pavement and apply a high friction surface treatment along with new signals at the 
intersection with Memorial Drive.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2990-14-70 STATE ST (STH 38) (2990-
14-70)

03/10/2020 MISC 3 - State Highway 
Facilities

INTERSECTION 
WITH N 
MEMORIAL DR

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Electrical Experience

HFST Application

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 0.5 consultant support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-15

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$250,000-$499,999 Night Work Required : No

Anticipated Project Start 
Date :

05/15/2020 Anticipated Project 
Completion Date :

09/30/2020

Complexity Level : Low

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Concrete curb/gutter/ramps

Concrete pavement

Concrete pavement and repair

Concrete sidewalk

Curb & gutter

Intersection improvements

Pavement marking

Permanent signing

Sidewalk

Traffic signals

High Friction Surface Treatment

Major Items of Work :

Traffic Control

Road closed

Single lane closure

Detour

Traffic Control :

Project Purpose and Need 
:

This rehabilitation project is on STH 32 to address issues with an unsafe curve that has had numerous accidents since 
it was constructed.

Project Description : STH 32 will have a high friction surface treatment applied to the curve between STH 11 Durand Ave. and 25th Ave.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3240-02-73 STH 32 04/14/2020 MISC 3 - State Highway 
Facilities

STH 11 TO 25TH 
STREET

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

HFST application

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Construction project leader

Schedule for Deliverables

Special events work restrictions

Basis of Payment Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 0.5 consultant support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-16

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$5,000,000-$5,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/15/2020 Anticipated Project 
Completion Date :

08/13/2020

Complexity Level : Medium

Items Of Work

Asphalt paving

Base aggregate

Beam guard upgrades

Common excavation

Culvert pipe

Culvert replacements

HMA mill/resurface

HMA pavement

Pavement marking

Permanent signing

Major Items of Work :

Traffic Control

Road closed

Single lane closure

Staged construction

Detour

Flagging operations

Traffic Control :

Project Purpose and Need 
:

This perpetuation project is to address poor pavement condition, safety, traffic flow, drainage, + to provide bicycle and 
pedestrian facilities. The This project is approx. 4.203 miles long, extending from the US 14/WIS 89 IC to Turtle Creek 
Drive on the W side of Delavan, in Walworth County.

Project Description : Mill & Relay 4" of existing asphalt + pave 4.75' of new asphalt on the mainline+ widen the paved shoulder 3' to a min. of 
5' paved, typical width @ 6' paved. Nonstandard slopes improved to meet WisDOT clear zone + traversability 
standards. Make cul-du-sac @ Pinks Ln on east end. Add right/left-turn lanes @ ICs based on traffic volumes + crash 
analysis. Raise height 5' between Station 23+00 to Station 28+00. Replace box culvert w/ concrete pipes. Closures 
outside of school year or w/ flaggers. 

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1320-17-70 JANESVILLE - DELAVAN 
(1320-17-70)

09/11/2018 RCND20 3 - State Highway 
Facilities

USH 14/STH 89 
TO TURTLE 
CREEK DRIVE

Project ID(s)
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Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

N/A

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

Finals Documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Office engineer/materials coordinator

Construction project leader

Department Provides

Schedule Item Due Date

Construction documentation

Construction inspection

Schedule for Deliverables

Restrictions

Holiday work restrictions

Northern Long-eared Bat

Restrictions :
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : WisDOT provides Project Leader & 1 support staff. Consultant provides 1 support staff. Include the home office of each 
construction leader in the first sentence of the Narrative for each construction leader. In addition to completing the 
Consultant Notice of Interest, you may attach an answer to the following question to your NOI submission: “Can your 
firm offer any efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, 
and attach your answer as a word or pdf document to your submission. Your answer should be attached to NOI 
submission and may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-17

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$9,000,000-$9,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

10/23/2020

Complexity Level : Medium

Items Of Work

Asphalt paving

Base aggregate

Beam guard upgrades

Major Items of Work :

Traffic Control

Road closed

Single lane closure

Staged construction

Temporary lane closure

Crossovers

Detour

Flagging operations

Night lane closure

Open to traffic

Speed Reduction

Traffic Control :

Project Purpose and Need 
:

This perpetuation project is to fix pavement deficiencies that are contributing to poor ride quality and to improve 
drainage. Existing pavement structure is in fair condition + in need of rehab. Extensive longitudinal joint deterioration, 
alligator + transverse cracking as well as settling results in rough ride + ponding of water from rain/snow melt events. 
Some culverts in this corridor are logged, partially crushed + end sections broken, impeding flow.

Project Description : Projects 1080-18-70 + 1080-19-70 are resurfacing US12 EB & WB from the WI-IL border on the south limit to STH 50 
at the north limit. 2.5" will be milled & 4" will be repaved. There will also be concrete pavement replacement, culvert 
replacement and lining, + a high friction surface treatment will be applied at a curve under the Clover Rd bridge in both 
directions.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1080-18-70 LAKE GENEVA - GENOA 
CITY (1080-18-70)

XX 3 - State Highway 
Facilities

STH 50 TO CTH H

1080-19-70 LK GENEVA-GENOA CITY 
TWN BLOOMFIELD (1080-
19-70)

RSRF20 3 - State Highway 
Facilities

STH 50 TO IL 
STATE LINE

Project ID(s)
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Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

construction inspections

construction inspectors

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Materials Technician

Survey and necessary equipment

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Northern Long-eared Bat

Restrictions :

Common excavation

Culvert pipe

Culvert replacements

HMA mill/resurface

HMA pavement

Pavement marking

Permanent signing

Construct crossover
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Other Information : Consultant provides Project Leader & 2.5 consultant support staff. WisDOT supplies 0.5 support staff. Include the home 
office of each construction leader in the first sentence of the Narrative for each construction leader. In addition to 
completing the Consultant Notice of Interest, you may attach an answer to the following question to your NOI 
submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-18

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$100,000-$249,999 Night Work Required : No

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

07/10/2020

Complexity Level : Medium

Restrictions

Holiday work restrictions

Northern Long-eared bat

Restrictions :

Items Of Work

Asphalt paving

Beam guard upgrades

HMA mill/resurface

HMA pavement

Pavement marking

Permanent signing

Major Items of Work :

Traffic Control

Single lane closure

Temporary lane closure

Flagging operations

Open to traffic

Traffic Control :

Project Purpose and Need 
:

This 1.339 mi perpetuation project is along WIS120 in the Town of Lyons in Walworth Cty. It runs N of the Como Creek 
Bridge to S of the US 36 IC (Springfield Rd). Addresses pavement deterioration, bicyclist safety. 

Project Description : Asphalt to be milled & new overlay placed along length of the project. No change in lane width. Will pave 6' of the 
existing 8' shoulder for bicycles. NB by-pass lane & SB right turn lanes to be added at church entrance & at IC of Oak 
Ln. NB & SB right turn lanes added at IC of Buckby/Krueger Rd with 0.5 acres of tress & brush to be cleared. Ore 
Creek bridge epoxy treatment to minimize water intrusion thru superstructure. New guardrail installation at each 
quadrant of Ore Creek bridge.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3190-08-70 LAKE GENEVA - EAST 
TROY (3190-08-70)

09/10/2019 RCND10 3 - State Highway 
Facilities

N SIDE OF COMO 
CRK BRIDGE TO 
STH 36

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Materials Technician

Survey and necessary equipment

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Schedule for Deliverables

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant supplies Construction Project Leader and 1 support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-19

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/15/2020 Anticipated Project 
Completion Date :

07/15/2020

Complexity Level : Medium

Schedule Item Due Date

Finals documentation

Construction materials testing

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Asphalt paving

Beam guard

Concrete curb/gutter/ramps

Concrete sidewalk

HMA mill/resurface

Plantings and Restoration

Major Items of Work :

Traffic Control

Staged construction

Open to traffic

Partial detour

Traffic Control :

Project Purpose and Need 
:

A Perpetuation project to address maintenance needs for box culvert C-67-86 on S branch of Genesee Creek.Concrete 
surface repair needed on the deck soffit & below the waterline. New beam guards needed to protect culverts & steep 
foreslopes.

Project Description : Work consist of Milling, HMA Pavement, Pavement Marking, Base Patching, Box Culvert Wingwall Extension

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1330-32-70 MUKWONAGO - WALES 
(1330-32-70)

09/10/2019 RSRF30 3 - State Highway 
Facilities

STH 59 TO 
PERKINS ROAD

Project ID(s)
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Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

Finals Documentation

Construction materials testing

Construction documentation

Construction project leader

Department Provides

Construction documentation

Construction inspection

Materials Technician

Construction inspectors

Construction assistant project leader

Office engineer/materials coordinator

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : WisDOT provides Project Leader. Consultant provides 1 support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-20

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

08/31/2020

Complexity Level : Medium

Items Of Work

Plantings and Restoration

Plantings and Restoration

Asphalt paving

Base aggregate

Beam guard

Bridge demolition

Bridge re-deck & bridge concrete overlay

Bridge painting

Concrete approach slabs

Concrete curb/gutter/ramps

Concrete sidewalk

HMA pavement

New bridge deck

Major Items of Work :

Traffic Control

Road closed

Staged construction

Detour

Night lane closure

Traffic Control :

Project Purpose and Need 
:

Perpetuation project to address pavement deterioration & bridge maintenance.

Project Description : Structure B-67-0166 re-decking, structural work, painting, concrete pavement approach slabs, base aggregate dense, 
HMA pavement, storm sewer, erosion control, guardrail, traffic signal upgrades, restoration, pavement marking, & all 
incidental items necessary to complete the work.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1330-10-72 STH 16 (1330-10-72) 09/11/2018 BRRHB 3 - State Highway 
Facilities

STH 83 
INTERCHANGE

Project ID(s)
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Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Bridge Painting

Consultant Requirements ( Listed in approximate order of importance) :

Items

Construction materials testing

Construction documentation

Construction inspections

Construction project leader

Finals documentation

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Materials Technician

Construction inspectors

Construction assistant project leader

Office engineer/materials coordinator

Schedule for Deliverables

Restrictions

Holiday work restrictions

Swallow nesting restrictions

Restrictions :

Pavement marking

Permanent signing

Traffic signals
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Other Information : WisDOT provides Project Leader. Consultant provides 1 support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-21

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$6,000,000-$6,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

11/16/2020

Complexity Level : Medium

Items Of Work

Asphalt paving

Base aggregate

Common excavation

Concrete culvert pipe

Concrete curb/gutter/ramps

Concrete sidewalk

Culvert pipe

HMA mill/resurface

Pavement marking

Permanent signing

Sidewalk

Traffic signals

Major Items of Work :

Traffic Control

Staged construction

Temporary lane closure

Crossovers

Flagging operations

Open to traffic

Traffic Control :

Project Purpose and Need 
:

Perpetuation project to address ride quality and pavement distresses. 

Project Description : The work shall consist of: clearing, grubbing, common excavation, milling, base aggregate dense, HMA pavement, 
permanent signing, pavement marking, signals, and box culverts.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2718-15-70 CHINOOK PASS, TOWN OF 
WAUKESHA (2718-15-70)

02/11/2020 RCND10 3 - State Highway 
Facilities

CTH ES TO LES 
PAUL PARKWAY

Project ID(s)
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The Basis of Payment will be one or more of the following:

Lump Sum

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations coordination in rural areas

Knowledge of WisDOT construction oversight procedures

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Staff engineer/inspector

Office engineer/materials coordinator

Electrical/ITS inspection

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : Consultant provides Project Leader and 2 consultant support staff. Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-22

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : No

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

07/31/2020

Complexity Level : Medium

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Concrete curb/gutter/ramps

Concrete sidewalk

HMA mill/resurface

Pavement marking

Permanent signing

Sidewalk

Major Items of Work :

Traffic Control

Staged construction

Temporary lane closure

Flagging operations

Open to traffic

Traffic Control :

Project Purpose and Need 
:

Perpetuation project to address roadway & Pedestrian safety. 7 locations along a 2.148 mi stretch of (STH32) in the 
Village of Whitefish Bay.

Project Description : The work under this contract shall consist of milling, base aggregate dense, HMA pavement, Curb & Gutter, Sidewalk, 
HFST, permanent signing & pavement marking.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2225-14-70 LAKE DRIVE (2225-14-70) 04/09/2019 MISC 3 - State Highway 
Facilities

VARIOUS 
LOCATIONS 
ALONG STH 32

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations coordination in rural areas

Knowledge of WisDOT construction oversight procedures

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Schedule for Deliverables

Special events work restrictions
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader Include the home office of each construction leader in the first sentence of the 
Narrative for each construction leader. In addition to completing the Consultant Notice of Interest, you may attach an 
answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the delivery of this 
project?” If applicable, answer the above question in 500 words or less, and attach your answer as a word or pdf 
document to your submission. Your answer should be attached to NOI submission and may be different for each NOI 
you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-23

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$5,000,000-$5,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

09/30/2020

Complexity Level : Medium

Schedule Item Due Date

Finals documentation

Construction materials testing

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Bridge deck overlays

Bridge re-deck & bridge concrete overlay

Concrete bridge overlays

Major Items of Work :

Traffic Control

Road closed

Staged construction

Detour

Traffic Control :

Project Purpose and Need 
:

Perpetuation Bridge Rehabilitation projects.

Project Description : Bridge Rehabilitation, Region Wide. Concrete Masonry bridge deck overlays, PMA overlays, concrete surface repairs, 
bridge painting. 1000-51-72 Bridge Numbers: B-30-65,66,67,73,74 B-40-392,52,644 B-45-39,95 B-51-54,74 B-64-80 B-
66-27,93,99 B-67-220,230. 1000-54-73 Bridge Numbers: B-51-0073, B-64-0071, B-66-0122, B-67-0216, B-67-0217

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1000-51-72 VARIOUS HIGHWAYS 11/12/2019 BRRHB 3 - State Highway 
Facilities

VARIOUS 
BRIDGES IN SE 
REGION

1000-54-73 VARIOUS HIGHWAYS 11/12/2019 BRRHB 3 - State Highway 
Facilities

VARIOUS 
BRIDGES SE 
REGION

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

SSPC Bridge Coating Inspector Level 1 or equal

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Staff engineer/inspector

Bridge Painting Inspection

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant Provides Construction Project Leader + 3 support staff Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-24

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$7,000,000-$7,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

10/15/2020

Complexity Level : Medium

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Beam guard upgrades

Bridge re-deck & bridge concrete overlay

Common excavation

Culvert pipe

Curb & gutter

Sidewalk

Signing

Storm sewer

Street lighting

Major Items of Work :

Traffic Control

Road closed

Staged construction

Traffic Control :

Project Purpose and Need 
:

Modernization project to improve pavement condition through resurfacing. Provide driving lanes and paved shoulders 
to accommodate bicycles. Improve intersection bypass and turn lanes to current design standards. Reconstruct the 
intersection of STH 60 and CTH Y to reduce improve level of service and reduce crash severity.

Project Description : Roadway reconditioning and bridge widening. Intersection reconstruction, roundabout construction.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2310-17-70 STH 60 (2310-17-70) 09/11/2018 RCND20 3 - State Highway 
Facilities

EAGLE DRIVE TO 
STH 181

2310-14-70 JACKSON - GRAFTON 
(2310-14-70)

09/11/2018 RECST 3 - State Highway 
Facilities

CTH Y 
INTERSECTION

Project ID(s)
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Basis of Payment

Special Skills Certification License

Professional Engineer

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 2 (PCCTEC-II)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations coordination in rural areas

Experience in mentoring WisDOT support staff provided on the project

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

Staff engineer/inspector

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Staff engineer/inspector

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Northern Long-eared Bat
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : Consultant provides Construction Project Leader + 2 support staff Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-25

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : No

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

09/15/2020

Complexity Level : Medium

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Concrete curb/gutter/ramps

HMA mill/resurface

Major Items of Work :

Traffic Control

Staged construction

Open to traffic

Traffic Control :

Project Purpose and Need 
:

Rehabilitation project for Signal Improvement.

Project Description : Recondition intersection, replace existing traffic signals. The intersection is located at Pilgrim Rd and Menomonee Ave 
in Waukesha County.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2782-13-70 STH 175 04/14/2020 MISC 3 - State Highway 
Facilities

INT WITH 
PILGRIM RD & 
MENOMONEE 
AVE

Project ID(s)
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Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Items

Construction project leader

Finals documentation

Construction materials testing

Department Provides

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Electrical/ITS inspection

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : WisDOT provides Construction Project Leader. Consultant provides 1 Support Staff. Include the home office of each 
construction leader in the first sentence of the Narrative for each construction leader. In addition to completing the 
Consultant Notice of Interest, you may attach an answer to the following question to your NOI submission: “Can your 
firm offer any efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, 
and attach your answer as a word or pdf document to your submission. Your answer should be attached to NOI 
submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-26

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$17,000,000-$19,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

03/02/2020 Anticipated Project 
Completion Date :

11/20/2020

Complexity Level : High

Items Of Work

Asphalt paving

Base aggregate

Beam guard

Major Items of Work :

Traffic Control

Single lane closure

Staged construction

Temporary lane closure

Crossovers

Detour

Night lane closure

Offpeak lane closure

Offpeak shoulder closure

Open to traffic

Traffic Control :

Project Purpose and Need 
:

Modernization project is a continuation to reconstruction of the STH 20 Interchange at IH94.This project will reconstruct 
STH 20 and increase capacity to become 3 lanes on either side of the East and West Frontage Roads. Project will 
modernize current traffic signals and intersections to accommodate future traffic demands along STH 20 roadway and 
associated cross streets. Project also includes resurfacing of International Drive from STH 20 to International Drive 
Court, which extends to STH 11.

Project Description : Reconstruction limits for STH 20 extend to just east of CTH C to just east of Red Cloud Drive (1.236 mi) .Work under 
this contract shall consist of removal, excavation common, base aggregate, concrete pavement, HMA pavement, 
concrete curb and gutter, storm sewer, erosion control, traffic control, pavement marking, sign structures, permanent 
signing, lighting, ITS, traffic signals restoration and all other incidental items.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1033-02-71 N-S FREEWAY, STH 20 
INTERCHANGE (1033-02-
71)

12/08/2020 RECST 3 - State Highway 
Facilities

LOCAL 
ROAD/CROSS 
ROADS

1033-02-76 INTERNATIONAL DR 
TRAFFIC MITIGATION

RSRF10 3 - State Highway 
Facilities

STH 20 TO 
LIMITS OF INT'L 
DR CONST

Project ID(s)
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Consultants Requirements

Experience in mentoring WisDOT support staff provided on the project

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Project Scheduling Experience

Consultant Requirements ( Listed in approximate order of importance) :

Items

Office engineer/materials coordinator

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Construction inspectors

Survey and necessary equipment

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions

Restrictions :

Common excavation

Concrete curb/gutter/ramps

Concrete pavement

Concrete sidewalk

Curb & gutter

Excavation

Grading

HMA milling/overlay

Pavement marking

Permanent signing

Sidewalk

Signing

Storm sewer

Traffic signals
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Grading technician 1 (GRADINGTEC-I)

HTCP - Aggregate technician 1 (AGGTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Interview Place : Alliant Energy Center 

Other Information : Consultant provides Project Leader plus 5 consultant support staff. WisDOT provides 1 support staff. Include the home 
office of each construction leader in the first sentence of the Narrative for each construction leader. In addition to 
completing the Consultant Notice of Interest, you may attach an answer to the following question to your NOI 
submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-27

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$20,000,000-$24,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

11/30/2020

Complexity Level : High

Restrictions :

Items Of Work

Asphalt paving

Beam guard

Bridge polymer deck overlay

Cable guard

Electrical Upgrades

HMA mill/resurface

HMA pavement

Pavement marking

Basepatching

Major Items of Work :

Traffic Control

Single lane closure

Staged construction

Night lane closure

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

A perpetuation project on I-94 in Waukesha County.

Project Description : The scope of the project includes base patching, 4" mill and fill, bridge rehab, guardrail and other various items. The 
mill and fill section runs from STH 83 to the Waukesha County Line on IH 94. The Bridge rehab is IH 94 over CTH P.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1060-09-74 EAST WEST FREEWAY 04/14/2020 BRRHB 3 - State Highway 
Facilities

BR AT CTH P (B-
67-274/275)

1060-13-70 EAST WEST FREEWAY 04/14/2020 BRRHB 3 - State Highway 
Facilities

CTH BB TO STH 
67

1060-46-70 EAST WEST FREEWAY 04/14/2020 RSRF30 3 - State Highway 
Facilities

W WAUKESHA 
CO LINE TO STH 
83

Project ID(s)

Report Generated on 08/05/2019 1:51 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 4

Construction Fair Scope Of Service - DETAILS REPORT



Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Hot mix asphalt trouble shooting (HMA-TPC)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Experience in mentoring WisDOT support staff provided on the project

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Project Scheduling Experience

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

Finals documentation

Construction documentation

Office engineer/materials coordinator

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Staff engineer/inspector

Electrical/ITS inspection

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

HTCP - Aggregate testing for transportation systems (ATTS)

Materials Coordinators' Training - Department (MCT-D)

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 08/05/2019 1:51 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 3 of 4

Construction Fair Scope Of Service - DETAILS REPORT



Other Information : Consultant provides Project Leader plus 5 consultant support staff. WisDOT provides 1 support staff. Include the home 
office of each construction leader in the first sentence of the Narrative for each construction leader. In addition to 
completing the Consultant Notice of Interest, you may attach an answer to the following question to your NOI 
submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-28

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

12/31/2020

Complexity Level : Low

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Materials Technician

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

HMA pavement

Joint Repair/Crack Filling

Major Items of Work :

Traffic Control

Single lane closure

Night lane closure

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

A perpetuation project on I-94 in Waukesha County

Project Description : The scope of the project includes crack sealing/joint repair on IH 94 from STH 83 to CTH T in Waukesha County.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1060-47-60 EAST WEST FREEWAY 05/12/2020 PSRS20 3 - State Highway 
Facilities

STH 83 TO CTH T

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate testing for transportation systems (ATTS)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Project Scheduling Experience

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Construction inspectors

Construction project leader

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 1 consultant support staff. Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-29

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$7,000,000-$7,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

11/30/2020

Complexity Level : Medium

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Bridge deck overlays

Polymer Overlays

Major Items of Work :

Traffic Control

Staged construction

Night lane closure

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

A perpetuation project on I-43 Rock Freeway structures

Project Description : The scope of the project includes bridge rehab including concrete overlays and polymer overlays. This project includes 
bridge rehab work on 116th St. and 124th St. bridges on IH 43 in Milwaukee County. The following bridges in 
Waukesha County with have rehab work: B-67-111, B-67-112, B-67-113, B-67-324, B-67-325, B-67-293, B-67-294, B-
67-295, B-67-296, B-67-297, B-67-0120, B-67-0123, B-67-0124, B-67-0126, B-67-0127, B-67-0128, B-67-0129, B-67-
0132, B-67-0133, B-67-334.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1090-05-72 ROCK FREEWAY 05/12/2020 BRSHRM 3 - State Highway 
Facilities

124TH ST & 
116TH ST BR

1090-35-70 ROCK FREEWAY 05/12/2020 BRRHB 3 - State Highway 
Facilities

STH 164 TO 
BELOIT ROAD

1090-35-71 ROCK FREEWAY 05/12/2020 BRRHB 3 - State Highway 
Facilities

CTH U B-67-116 & 
B-67-117

1090-08-72 ROCK FREEWAY 05/12/2020 BRRHB 3 - State Highway 
Facilities

STH 83 TO STH 
164

Project ID(s)
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The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Aggregate testing for transportation systems (ATTS)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Experience in mentoring WisDOT support staff provided on the project

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Project Scheduling Experience

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

Finals documentation

Construction materials testing

Construction documentation

Construction contract administration

Construction inspectors

Office engineer/materials coordinator

Construction project leader

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inpections

Construction contract administration

Materials Technician

Survey and necessary equipment

Structural leader
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 6.50

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : WisDOT provides Project Leader with 2 Consultant support staff and 1 WisDOT support staff Include the home office of 
each construction leader in the first sentence of the Narrative for each construction leader. In addition to completing the 
Consultant Notice of Interest, you may attach an answer to the following question to your NOI submission: “Can your 
firm offer any efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, 
and attach your answer as a word or pdf document to your submission. Your answer should be attached to NOI 
submission and may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-30

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$25,000,000-$29,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

03/02/2020 Anticipated Project 
Completion Date :

10/30/2021

Complexity Level : High

Schedule Item Due Date

Finals documentation

Construction materials testing

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Bridge re-deck & bridge concrete overlay

Bridge Painting

Bridge polymer deck overlay

Common excavation

Diamond Grinding

Major Items of Work :

Traffic Control

Staged construction

Crossovers

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

Perpetuation project on I-43 Rock Freeway including diamond grinding and structural repairs

Project Description : The scope of the project includes diamond grinding on I-43 from the Rock County Line to USH 12 and structural repairs 
on 32 structures including deck replacements, concrete overlays, surface repairs, polymer overlays, and bridge 
painting.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1090-16-70 ROCK FREEWAY (1090-16-
70)

09/08/2020 PVRPLA 3 - State Highway 
Facilities

ROCK COUNTY 
LINE TO USH 12

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Bridge Coating Inspector (BCI)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Project Scheduling Experience

Familiarity with specialized construction methods in regards to roadway projects

Advanced Structural & Geotechnical Expertise in Design and Construction

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Construction documentation

Construction inspections

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Survey and necessary equipment

Structural leader

Staff engineer/inspector

Office engineer/materials coordinator

Construction project leader

Fixed Fee Notification

Report Generated on 08/05/2019 2:02 PM
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 5 consultant support staff Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-31

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

06/01/2020 Anticipated Project 
Completion Date :

06/23/2020

Complexity Level : Low

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Schedule for Deliverables

Restrictions

Special events work restrictions

Weekend work restrictions

Restrictions :

Items Of Work

Pavement marking

High Friction Surface Treatment

Major Items of Work :

Traffic Control

Staged construction

Detour

Night lane closure

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

A perpetuation project to the N-S and S-N curves through the Mitchell Interchange to improve safety.

Project Description : High friction surface treatments and new pavement markings in the Mitchell Interchange in Milwaukee County.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1030-15-70 IH 94 04/14/2020 MISC 3 - State Highway 
Facilities

N-S&S-N CURVE 
THRU THE 
MITCHELL IC

Project ID(s)
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DBE goal on project : No

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Construction contract administration

Survey and necessary equipment

Construction project leader

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal : DBE goal in $ 0.00

Other Information : Consultant will provide Project Leader with 0 consultant support staff. Include the home office of each construction 
leader in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice 
of Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-32

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

06/15/2020 Anticipated Project 
Completion Date :

09/25/2020

Complexity Level : Medium

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions

Restrictions :

Items Of Work

Bridge polymer deck overlay

Bearing Replacement

Major Items of Work :

Traffic Control

Staged construction

Night lane closure

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

A perpetuation project to repair bridges in this E-W corridor.

Project Description : 24 bridges with various repairs including thin polymer overlays, concrete surface repairs, bearing replacements and 
column repairs. The project runs from 70th St. to 16th St. on IH 94.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1060-11-73 EAST-WEST FREEWAY 05/12/2020 BRRHB 3 - State Highway 
Facilities

70TH STREET TO 
16TH STREET

Project ID(s)
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DBE goal on project : No

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

NHI Bridge Inspector

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Survey and necessary equipment

Construction project leader

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 0 support staff Include the home office of each construction leader in the first 
sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of Interest, you 
may attach an answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the 
delivery of this project?” If applicable, answer the above question in 500 words or less, and attach your answer as a 
word or pdf document to your submission. Your answer should be attached to NOI submission and may be different for 
each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-33

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$17,000,000-$19,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

11/01/2020

Complexity Level : Medium

Restrictions

Holiday work restrictions

Special events work restrictions

Weekend work restrictions

Restrictions :

Items Of Work

Asphalt paving

Cable guard

HMA milling/overlay

Lighting

Pavement marking

Major Items of Work :

Traffic Control

Staged construction

Night lane closure

Off-peak lane closure

Open to traffic

Traffic Control :

Project Purpose and Need 
:

A perpetuation project to repair this section of the IH 43 corridor

Project Description : 4-inch mill and overlay with 5 TPOs (1 at Highland Drive, 2 at Brown Deer Road, and 2 at Good Hope Road) on IH 43 in 
Ozaukee County.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1228-18-70 NORTH-SOUTH FREEWAY 03/10/2020 RSRF30 3 - State Highway 
Facilities

BENDER RD TO 
COUNTY LINE 
ROAD

1229-09-70 NS FREEWAY 03/10/2020 BRRHB 3 - State Highway 
Facilities

STH 100 TO STH 
60

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Profiler technician 1 (PROFILER)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Hot mix asphalt trouble shooting (HMA-TPC)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Survey and necessary equipment

Construction project leader

Schedule for Deliverables

Fixed Fee Notification

Report Generated on 08/05/2019 2:18 PM
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 2 consultant support staff Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-34

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$7,000,000-$7,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

11/01/2020

Complexity Level : Medium

Restrictions :

Items Of Work

Base aggregate

Bridge Painting

Common excavation

HMA pavement

Lighting

Pavement marking

Sidewalk

Storm sewer

Traffic signals

PMA overlays, joint replacements

Major Items of Work :

Traffic Control

Staged construction

Detour

Night lane closure

Offpeak lane closure

Open to traffic

Traffic Control :

Project Purpose and Need 
:

A Perpetuation project to provide maintenance to 11 structures, reconstruct traffic signals at three intersections, and a 
new signal at one intersection. This project is needed to preserve the life of the structures.

Project Description : Removals, common excavation, base aggregate, concrete pavement, HMA pavement, concrete barrier, concrete curb 
and gutter, sidewalk, storm sewer, erosion control, traffic control, pavement marking, traffic signals, lighting and 
structures B-40-10, 577, 578, 581, 582, 583, 584, 585, 586, 587, 602.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1228-22-72 NORTH SOUTH FREEWAY 02/11/2020 BRRHB 3 - State Highway 
Facilities

HAMPTON RD TO 
BENDER RD

Project ID(s)
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The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Grading technician 1 (GRADINGTEC-I)

HTCP - Aggregate testing for transportation systems (ATTS)

HTCP - Aggregate technician 1 (AGGTEC-I)

Bridge Coating Inspector (BC)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Survey and necessary equipment

Construction project leader

Schedule for Deliverables

Restrictions

Special events work restrictions

Weekend work restrictions
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

Actual Cost Plus Fixed Fee

Other Information : Consultant provides Project Leader plus 1 support staff Include the home office of each construction leader in the first 
sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of Interest, you 
may attach an answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the 
delivery of this project?” If applicable, answer the above question in 500 words or less, and attach your answer as a 
word or pdf document to your submission. Your answer should be attached to NOI submission and may be different for 
each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 08/05/2019 2:19 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 3 of 3

Construction Fair Scope Of Service - DETAILS REPORT



Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-35

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$10,000,000-$10,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

03/01/2020 Anticipated Project 
Completion Date :

11/20/2020

Complexity Level : Medium

Items Of Work

Beam guard

Bridge deck overlays

Bridge re-deck & bridge concrete overlay

Concrete bridge overlays

Concrete curb/gutter/ramps

Concrete pavement

HMA pavement

Pavement marking

Signing

Major Items of Work :

Traffic Control

Staged construction

Detour

Night lane closure

Offpeak lane closure

Traffic Control :

Project Purpose and Need 
:

Perpetuation project on IH 43 that begins at STH 60 and ends at the N. Ozaukee County Line. The purpose of this 
bridge rehabilitation is to address deteriorating conditions and extend the service life of the structures. Safety 
improvements at the bridge locations will also be implemented

Project Description : A total of 17 bridges between the two projects will have various types of work done on them including deck replacement 
concrete overlays, thin polymer overlays, surface repairs, painting and other miscellaneous repairs. Proposed roadway 
work is limited to approach work, guardrail replacement, and safety improvements as necessary. Traffic signal loops 
will be replaced at STH 60.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1450-02-70 NORTH SOUTH FREEWAY 12/10/2019 BRRHB 3 - State Highway 
Facilities

STH 60 TO N 
OZAUKEE CO 
LINE

1450-02-72 NORTH SOUTH FREEWAY 12/10/2019 BRRHB 3 - State Highway 
Facilities

IH43 OVER STH 
33 TO STH 
32OVER IH43

Project ID(s)
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Special Skills Certification License

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Concrete strength tester (CST)

Bridge Coating Inspector (BCI)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Survey and necessary equipment

Structural leader

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions

Weekend work restrictions

Restrictions :

Traffic signals

Thin Polymer Ovelays
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Other Information : Consultant provides Project Leader plus 2 consultant support staff Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-36

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$6,000,000-$6,999,999 Night Work Required : Yes

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

08/31/2020

Complexity Level : Medium

Restrictions

Holiday work restrictions

Special events work restrictions

Weekend work restrictions

Restrictions :

Items Of Work

Asphalt paving

HMA pavement

Pavement marking

High Friction Surface Treatments

Major Items of Work :

Traffic Control

Staged construction

Night lane closure

Offpeak lane closure

Open to traffic

N/A

N/A

N/A

Traffic Control :

Project Purpose and Need 
:

Perpetuation project to replace the surface layer of asphalt of pavement in the Marquette I/C.

Project Description : 2.5-inch mill and overlay, High Friction Surface Treatment on the W-N ramp and new pavement markings in the 
Marquette Interchange in Milwaukee County.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1228-09-74 EW FREEWAY 03/10/2020 RSRF10 3 - State Highway 
Facilities

MARQUETTE I/C

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Hot mix asphalt trouble shooting (HMA-TPC)

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspections

Construction contract administration

Survey and necessary equipment

Construction project leader

Schedule for Deliverables

Fixed Fee Notification

Report Generated on 08/05/2019 2:23 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3

Construction Fair Scope Of Service - DETAILS REPORT



Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader with 2 consultant support staff Include the home office of each construction leader 
in the first sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-37

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/20/2020 Anticipated Project 
Completion Date :

12/30/2020

Complexity Level : Low

Schedule for Deliverables

Restrictions

Holiday work restrictions

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Breaker run

Common excavation

Culvert pipe

Excavation

Grading

Pavement marking

Permanent signing

Plantings and Restoration

Major Items of Work :

Traffic Control

Road closed

Partial detour

Traffic Control :

Project Purpose and Need 
:

A modernization project to correct safety issues on CTH F. Improve the stopping sight distanceon CTH F.

Project Description : The project consists of construction new alignment roadway along CTH F between CTH 0 and 352nd Ave in Kenosha 
County. Right turn lanes and raised median will be constructed on CTH O. Also a multi-use path will be constructed 
along CTH F.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

3733-00-71 CTH F 04/14/2020 RECST 2 - Local Transportation 
Assistance

CTH O TO 352ND 
AVENUE

Project ID(s)

Report Generated on 08/07/2019 8:23 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3

Construction Fair Scope Of Service - DETAILS REPORT



Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

Professional Engineer

HTCP - Transportation materials sampling technician (TMS)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Construction inspectors

Construction project leader

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 2 support staff Include the home office of each construction leader in the first 
sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of Interest, you 
may attach an answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the 
delivery of this project?” If applicable, answer the above question in 500 words or less, and attach your answer as a 
word or pdf document to your submission. Your answer should be attached to NOI submission and may be different for 
each NOI you submit. 

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-38

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 Night Work Required : No

Anticipated Project Start 
Date :

04/15/2020 Anticipated Project 
Completion Date :

08/28/2020

Complexity Level : Medium

Restrictions :

Items Of Work

Asphalt paving

Base aggregate

Common excavation

Concrete curb/gutter/ramps

Concrete sidewalk

Curb & gutter

Electrical Upgrades

Excavation

HMA pavement

Lighting

Sidewalk

Storm sewer

Street lighting

Traffic signals

Major Items of Work :

Traffic Control

Single lane closure

Staged construction

Open to traffic

Traffic Control :

Project Purpose and Need 
:

This rehabilitation project is a HSIP project will update the intersection of STH 12 and CTH H.

Project Description : New signals and improvements to geometrics at the intersection of STH 12 and CTH H in Walworth County.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

1080-17-70 GENOA CITY - LAKE 
GENEVA

11/12/2019 RCND10 3 - State Highway 
Facilities

CTH H 
INTERSECTION

Project ID(s)
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The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

Engineer in Training

Materials Coordinators' Training - Department (MCT-D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic 
Control Devices, and the AASHTO Roadside Design Guide

Familiarity with specialized construction methods in regards to roadway projects

Consultant Requirements ( Listed in approximate order of importance) :

Items

Construction project leader

Construction Contract Administration

Survey and necessary equipment

Department Provides

Schedule Item Due Date

Construction materials testing

Construction documentation

Construction inspection

Construction inspectors

Materials Technician

Construction assistant project leader

Staff engineer/inspector

Office engineer/materials coordinator

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Advertised Fixed Fee % : 6.50

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : Consultant provides Assistant Construction Project Leader Include the home office of each construction leader in the 
first sentence of the Narrative for each construction leader In addition to completing the Consultant Notice of Interest, 
you may attach an answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the 
delivery of this project?” If applicable, answer the above question in 500 words or less, and attach your answer as a 
word or pdf document to your submission. Your answer should be attached to NOI submission and may be different for 
each NOI you submit.

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Southeast Region Construction Fair ID : SE-39

Construction Fair Month 
and Year :

August 2019 NOI Due Date : 08/28/2019

Anticipated Construction 
Cost :

$9,000,000-$9,999,999 Night Work Required : No

Anticipated Project Start 
Date :

03/02/2020 Anticipated Project 
Completion Date :

11/15/2020

Complexity Level : Medium

Restrictions :

Items Of Work

Base aggregate

Concrete curb/gutter/ramps

Concrete pavement

Concrete pavement and repair

Concrete sidewalk

Curb & gutter

Excavation

Grading

Intersection improvements

Pavement marking

Sidewalk

Traffic signals

Major Items of Work :

Traffic Control

Single lane closure

Staged construction

Open to traffic

High Friction Surface Treatment

Traffic Control :

Project Purpose and Need 
:

This modernization urban reconstruction project includes excavation common, removing pavement, storm sewer, 
concrete pavement, curb and gutter, signing, traffic signals and traffic control. 

Project Description : STH 11 reconstruction project from STH 31 to Kentucky Ave in Racine County.

Project ID Project Name LET Date Improvement 
Concept

Master Program Project Limits

2260-00-71 DURAND AVENUE, CITY 
OF RACINE

01/14/2020 RECST 3 - State Highway 
Facilities

STH 31 TO 
KENTUCKY ST

Project ID(s)
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Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Items

N/A

Department Provides

Schedule Item Due Date

Finals documentation

Construction materials testing

Construction documentation

Construction inspection

Construction contract administration

Construction project leader

Schedule for Deliverables

Restrictions

Holiday work restrictions

Special events work restrictions

Basis of Payment Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Name Email
No records to display

Contact Information :

Notification pertaining to 
DBE goals :

N/A

Special Instructions : See additional instructions in “Other Information.” Do not include any information that meets the definition of “trade 
secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will be conducted

Interview Information :

Interview Date : 09/18/2019

Interview Place : Alliant Energy Center 

Project Amount in $
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this Construction Fair Package will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Consultant provides Project Leader plus 3 support staff Include the home office of each construction leader in the first 
sentence of the Narrative for each construction leader. In addition to completing the Consultant Notice of Interest, you 
may attach an answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the 
delivery of this project?” If applicable, answer the above question in 500 words or less, and attach your answer as a 
word or pdf document to your submission. Your answer should be attached to NOI submission and may be different for 
each NOI you submit.

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.
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