
Transportation 
Region/Bureau :

DTIM - Bureau of Planning and Economic 
Development

Solicitation ID : BPED-01

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

06/30/2021

Project Purpose and Need 
:

To assist WisDOT with updating the Long-Range Statewide Transportation Plan to 2050, consultant assistance is 
required with stakeholder engagement and outreach. The Plan will support the vision for multi-modal transportation 
across Wisconsin. The Plan will be a new plan for a new time; a streamlined, user friendly document that utilizes 
innovative planning techniques and visualization to guide Wisconsin’s transportation future.

Project Description : Assist with all aspects of stakeholder engagement. May include: in-person meetings and materials, survey, 
Environmental Justice, Title VI, plan editing, webpage, and ensure compliance with all federal and state requirements 
(including Wisconsin Administrative Rule Trans 400). Develop an application to collect and analyze survey data and 
provide stakeholders access to useful information. Work may also include mode-specific or other stakeholder-focused 
activities related to long-range planning.

Project ID Project Name Route County

0095-05-01 Statewide Planning Statewide 86 - State Wide

Project ID(s)

Consultant Requirements ( Listed in approximate order of importance) :

Items

- Tablets/mobile devices for public engagement

- Printing

- Branding materials

- Plan writing

- Marketing Plan

- Public Engagement Plan

- Advertising

Department Provides

Schedule Item Due Date

• Infographics

• Web-based surveys and polls 06/30/2020 12:00 AM

• Informational videos

• Fact sheets

• Questionnaires

• Meeting notes summaries

• Engagement event and stakeholder meeting planning 06/30/2020 12:00 AM

• On-site support with engagement events

• Stakeholder assessments/summaries 09/30/2020 12:00 AM

• Website and survey application 06/30/2020 12:00 AM

Schedule for Deliverables
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Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

N/A

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

- Statewide long-range transportation system planning and mode-specific plan delivery

- Virtual, in-person, and innovative public engagement and education

- Environmental Justice and Title VI engagement and assessment

- Meeting documentation

- Graphic design

- Survey design

- Planning website/portal development

- Transportation Performance Management

- Wisconsin’s multimodal transportation system

- Transportation funding

- Transportation planning trends

- Geographic Information Systems (GIS)

- Data analysis and visualization techniques

- QA/QC for planning products

- Utilize innovative techniques to engage the public and stakeholders to expand reach, receive meaningful feedback, and maximize benefit of all 
engagement efforts

- Experience and ability to work with WisDOT staff to utilize social media and other technology-based outreach/feedback mechanisms

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will be conducted

Interview Information : While the anticipated contract is below $1.3 M, the unique project scope necessitates the conduct of interviews. 
Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 02/03/2020

Interview Place : Hill Farms State Office Building; Madison, WI 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management–What are your 
team’s statewide planning quals from the past 5 years? What is your team’s capacity to deliver over the next 20 
months, and success strategies? 2. Environmental Justice/Title VI–What are your team’s EJ and Title VI engagement 
quals from the past 5 years? How do you propose WisDOT utilize innovative techniques to expand reach, receive 
meaningful feedback, and maximize benefit of all engagement efforts? 3. Stakeholder and Public Engagement–What 
are your team’s stakeholder and public engagement quals from the past 5 years? How do you propose WisDOT utilize 
innovative techniques to expand reach, receive meaningful feedback, and maximize benefit of all engagement efforts? 
4. Web-based planning portal development– What are your team’s quals to build a web-based planning portal that will 
be a one-stop shop for planning efforts, including the Plan, technical reports, and modal plans? 5. Data collection and 
visualization development-What are your team’s quals to build a data collection and visualization app to increase the 
ease collecting public engagement data, increase data quality, and use data visualization techniques to show the data 
in easily understandable ways? 6. Innovation–What has your team applied in the past decade and what potential 
innovations could your team apply to improve efficiency, effectiveness, and/or quality? List details (scope; WisDOT 
savings of cost and/or time) as well as noting ideas not implemented. In addition to completing the Consultant Notice of 
Interest, you may attach an answer to the following question to your NOI submission: “Can your firm offer any 
efficiencies to the delivery of this project?” If applicable, answer the above question in 500 words or less, and attach 
your answer as a word or pdf document to your submission. Your answer should be attached to NOI submission and 
may be different for each NOI you submit. 
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Transportation 
Region/Bureau :

North Central Region Solicitation ID : NC-01

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$3,000,000-$3,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

11/01/2023

Project Purpose and Need 
:

The purpose of this project is to restore the pavement to good condition, and improve safety in Babcock. The existing 
pavement has alligator cracking, block cracking, patching, rutting, longitudinal and transverse cracking.

Project Description : This rehabilitation project includes replacing approximately 4.71 miles of asphaltic pavement on WIS 80 from Necedah 
to Babcock, from the Juneau County line to WIS 73 North in Wood County, and reconstructing a curve on WIS 80 in 
Babcock. 

Project ID Project Name Route County

1620-02-06 NECEDAH - BABCOCK STH 080N 71 - Wood County

Project ID(s)

Consultants Requirements

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban 
roadways.

Knowledge and understanding of WisDOT Facilities Development Manual

Experience with the public involvement process

Relevant experience with WisDOT transportation and related projects

Shall obtain necessary permits or approvals from WDNR, DATCP, USACE or USFWS when required

Consultant Requirements ( Listed in approximate order of importance) :

Items

Aerial base mapping

Concept Definition Report

Existing Right of Way Plats

Traffic data, counts, projections

Department Provides

Schedule Item Due Date

30% roadway plans 11/16/2020 12:00 AM

60% roadway plans 10/01/2021 12:00 AM

Advanceable roadway PS&E 02/01/2022 12:00 AM

90% Plans 04/01/2023 12:00 AM

Design Study Report 10/01/2021 12:00 AM

Traffic Management Plan 10/01/2021 12:00 AM

Environmental Document(s) (including factor sheets) 10/01/2021 12:00 AM

PS&E package 05/01/2023 12:00 AM

Schedule for Deliverables
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Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Full knowledge of MicroStation, SignCAD and Civil 3D software.

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience in concrete and asphalt pavement construction and design.

Ability to coordinate with WisDOT design staff

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to interpret policies, construction and testing specifications and requirements.

Ability to keep all privileged information confidential.

Ability to perform field survey

Ability to perform or contract for traffic control.

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies.

Ability to work with public and local officials

Ability to work with the public and local agencies.

Appropriate usage of consultant provided PPE and safety equipment

Availability of qualified staff and equipment.

Capacity to accomplish the work within the required timeframe/schedule

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Experience with agency coordination, including railroads

Good organizational and communication skills.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Knowledge and experience in rural and urban roadway and intersection design.

Detailed knowledge and understanding of erosion & sediment control principles and practices specific to the WisDOT highway environment.

Detailed knowledge and understanding of storm water engineering principles and practices specific to the WisDOT highway environment.

Experience in data acquisition (total station, GPS, leveling, etc.)

Experience in data submittal (report, observational data, and survey station coordinates in specified format).

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Valid Wisconsin Drivers License.

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Basis of Payment Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification
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Transportation 
Region/Bureau :

Northeast Region Solicitation ID : NE-01

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$15,000,000-$16,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

05/01/2020 Anticipated Project 
Completion Date :

08/15/2027

Project Purpose and Need 
:

US 41 pavement is nearing the end of its useful service life. In addition, drainage facilities and structures require 
maintenance.

Project Description : The US 41 perpetuation design project extends from Norfield Road to US 141 (9.1 miles). Major tasks include 
preliminary design, review of environmental impacts, final design, and PS&E preparation. Project deliverables include 
preliminary plans, environmental document, design study report, and PS&E.

Project ID Project Name Route County

1150-78-00 GREEN BAY-ABRAMS USH 041N 05 - Brown County, 42 - Oconto 
County

Project ID(s)

Items

Pavement design

Department Provides

Schedule Item Due Date

DT 1077 utility notification 05/15/2020 12:00 AM

DNR Coordination 05/15/2020 12:00 AM

Field Survey, as needed 06/15/2020 12:00 AM

Storm Water Report 07/01/2020 12:00 AM

Roadside Hazard Analysis 07/01/2020 12:00 AM

Phase 1 hazardous materials investigation 10/01/2020 12:00 AM

Soils/geotechnical investigation, if required 10/01/2020 12:00 AM

30% plans 11/15/2020 12:00 AM

60% plans 06/15/2021 12:00 AM

Environmental report (CEC) 08/01/2021 12:00 AM

Design Study Report 08/15/2021 12:00 AM

DT1078 utility submittal 10/01/2021 12:00 AM

Traffic Management Plan 11/01/2021 12:00 AM

Final Structure Plans 11/15/2021 12:00 AM

90% Plans 12/15/2021 12:00 AM

Draft PS&E 12/15/2021 12:00 AM

Plans, specifications, and estimates (PS&E) review 01/15/2022 12:00 AM

Advanceable roadway PS&E 02/01/2022 12:00 AM

PS&E package 08/01/2026 12:00 AM

Schedule for Deliverables
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Consultants Requirements

Capacity to accomplish the work within the required timeframe/schedule

Good organizational and communication skills.

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic 
Control Devices, and the AASHTO Roadside Design Guide

The consultant team shall provide field review capabilities in traffic signing, marking and work zone traffic control.

The consultant team must have individuals with proven experience in work zone and intersection design practices as it pertains to transportation 
engineering work.

Knowledge of WisDOT’s policies and procedures as they pertain to providing on-site consultant support (e.g. overhead rates, work rules, ethics, 
confidentiality, etc.)

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

A successful consultant team must have demonstrated design capabilities in CADDS, PS&E review, signing, marking, work zone traffic control and 
intersection design.

Traffic analysis & modeling

Understanding of horizontal datum, vertical datum, coordinate systems and zones, units, and coordinate conversions.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban 
roadways.

Experience with preliminary and/or final mapping surveys.

Experience performing and completing structure survey reports.

Experience in data submittal (report, observational data, and survey station coordinates in specified format).

Experience in data acquisition (total station, GPS, leveling, etc.)

A Professional Land Surveyor is to be responsible for all land surveying activities.

Work Zone traffic control experience and capabilities.

Qualifications for performing the Geotechnical drilling and sampling as identified in the project description.

Extensive experience in preliminary structure plan development

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual 
(FDM)

Comprehensive knowledge of structural bridge design

Firms must be familiar with work zone safety and the LCS, as well as the Manual on Uniform Traffic control Devices (MUTCD) and the Wisconsin 
Manual on Uniform Traffic Control Devices (WMUTCD).

Experience in preliminary and final bridge design.

Understanding and knowledge of the WisDOT/WDNR Cooperative Agreement.

Knowledge of and ability to edit WisDOT specific publications (i.e., FDM, CMM, Spec book, Standard Detail Drawings)

Detailed knowledge and understanding of storm water engineering principles and practices specific to the WisDOT highway environment.

Detailed knowledge and understanding of pollutant loading models such as WinSLAMM, P8, and DETPOND to evaluate the efficiency of BMP design 
in reducing TSS and TMDL.

Detailed knowledge and understanding of erosion & sediment control principles and practices specific to the WisDOT highway environment.

Skills, experience and knowledge of Civil3D and converting Microstation into Civil3D.

Knowledge and experience in rural and urban roadway and intersection design.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Consultant Requirements ( Listed in approximate order of importance) :
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Experience with Civil3D, required design software for all project design activities

Experience in project management of freeway projects

Knowledge of Wisconsin geology and soils

Geotechnical Engineers (Wisconsin PE required) experienced with WisDOT and FHWA methods, standards, policies, manuals, guidelines, etc.

Experience with WisDOT stability and consolidation analyses of all types of structures and embankments

Availability of qualified Geotechnical Engineering staff with Wisconsin PE registration

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with agency coordination, including railroads

Experience presenting technical information to diverse audiences.

Experience in technical presentation development.

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Availability of qualified staff and equipment.

Appropriate usage of consultant provided PPE and safety equipment

Access to skilled team members in relevant fields, including national experts as needed

Ability to work with the public and local agencies.

Ability to work with public and local officials

Ability to work with DOT and Contractor staff.

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies.

Ability to perform or contract for traffic control.

Ability to perform field survey

Ability to keep all privileged information confidential.

Ability to interpret policies, construction and testing specifications and requirements.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to coordinate with WisDOT design staff

A thorough working knowledge of WisDOT’s project delivery process.

Understanding of Wisconsin DOT Pavement Survey Procedures.

Knowledge and experience in Microsoft applications, including Word, Excel, and Access.

Knowledge and experience in concrete and asphalt pavement construction and design.

Knowledge of WisDOT FDM and PS&E process

Effective communication and computer skills

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Full knowledge of MicroStation, SignCAD and Civil 3D software.

Familiarity with Section 106 of the National Historic Preservation Act of 1966 as amended 36 CFR 800, and WisDOT policies, procedures as reflected 
in FDM chapters 5 and 26.

Experience with public involvement.

Knowledge and understanding of WisDOT Facilities Development Manual

Have worked on WisDOT Projects in last 5 years
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/a

Special Instructions : Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Structural Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: Can your firm offer any efficiencies to the delivery of this project? If applicable, answer the question in 
500 words or less, and attach your answer as a Word or pdf document to your submission. Your answer should be 
attached to the NOI submission and may be different for each NOI you submit. WisDOT is interested in any ideas to 
create efficiencies in the delivery of projects. 
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Transportation 
Region/Bureau :

Northwest Region Solicitation ID : NW-01

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

03/31/2021

Project Purpose and Need 
:

The Northwest Region requires assistance with utility coordination and utility permitting.

Project Description : Provide one full-time utility coordinator (ideally two years of utility coordination experience) to work 40 hours per week 
on-site in the Eau Claire State Office Building.

Project ID Project Name Route County

1000-18-09 NWREGION,UTILITY 
COORDINATION(2018)

VAR HWY 85 - Northwest Region Wide

Project ID(s)

Items

Overall project managment

Department Provides

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

Appearances at pre-project meetings

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database.

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with utilities on status prior to construction.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs.

Schedule for Deliverables
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The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin 
Administrative Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of teh WisDOT guide to Utility Coordination

Considerable knowlege of the "Utility Accomodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Problem solving, decision-making, and negotiating skills to resolve conflicts between utility company interests and highway interests during the design 
and construction stages of a highway improvement

Ability to communicate effectively, and to establish and maintain effective working relationships with personnel from the Region, other DOT Regions, 
utility companies, municipalities, Central Office.

Considerable knowledge of various software programs, e.g., Outlook, Word, Excel, Access, G.I.S., PowerPoint, TUMS.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Considerable knowledge in the costs associated with utility relocations/alterations.

Ability to function as a productive member of the utility unit team, and an Ad Hoc member of the design team for the projects assigned.

Considerable interpersonal relationship skills.

Considerable telephone and communication skills.

Considerable business writing skills.

Ability to multi-task.

Good follow up and follow through skills.

Time management and workload prioritization skills.

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coorination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Ability to work in multi-disciplinary team environment.

Conflict resolution and negotiation skills.

Consultant Requirements ( Listed in approximate order of importance) :

Computer, email, phone, and network connection

Office space and related equipment for onsite personnel

Basis of Payment Notification
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have 
field office accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the 
contract in lieu of implementing field office accounting.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 01/08/2020 7:51 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Northwest Region Solicitation ID : NW-02

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$3,000,000-$3,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

12/31/2022

Project Purpose and Need 
:

STH 25 is a NHS, state long truck route and principal arterial. The existing pavement has reached the end of its useful 
life.

Project Description : The proposed perpetuation project is a 1.25" Premill, 4" Cold In-Place Recycling (CIR), 2.5" HMA Overlay (1" Leveling 
Layer & 1.5" Surface Layer). Premill includes sideroad intersections. Other work includes culvert cleaning, one culvert 
replacement, roadside clearing, ditch cleaning, concrete curb & gutter replacement, gravel shouldering, centerline 
rumble strip, and pavement markings. This project is 6.27 miles from Red Cedar River to 490th St in Dunn County.

Project ID Project Name Route County

7220-00-08 DURAND - MENOMONIE STH 025N 17 - Dunn County

Project ID(s)

Consultants Requirements

Familiarity and experience working with the county officials and local municipalities in Dunn County

Knowledge and experience in highway design including culvert pipe design, guardrail design, erosion control plans and intersection design.

Knowledge and experience in coordinating Government agencies such as USACE, DNR, US Coast Guard, and US Fish and Wildlife.

Experience in developing WisDOT roadway plans.

Familiarity in Trans 220 and experience in utility coordination.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Overall Project Management

Pavement Design

General Survey Data

As-Builts

Project Scoping Documents

Photolog

Department Provides

Schedule Item Due Date

30% PS&E Documents 06/01/2020 12:00 AM

Environmental Document (approved) 08/01/2020 12:00 AM

60% PS&E Documents 08/01/2020 12:00 AM

Design Study Report (approved) 10/01/2020 12:00 AM

90% PS&E Documents 09/01/2021 12:00 AM

PS&E 11/01/2021 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 7:50 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

None

Special Skills/Certification License ( Listed in approximate order of importance) :

Experience in developing Work Zone TMP.

Familiarity with WisDOT FDM and PS&E Process.

Project management skills.

Capacity to accomplish the work in the required timeframe.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 7:50 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 7:50 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-01

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$5,000,000-$5,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

03/31/2022

Project Purpose and Need 
:

This rehabilitation project requires a mill and overlay with spot concrete base patching and other incidental work.

Project Description : This 5.1 mi segment of the East Frontage Road extends from CTH ML to STH 50 in the Village of Pleasant Prairie 
within Kenosha County. This project is mostly a 2-lane rural resurfacing and a short segment of a multilane urban 
resurfacing with 1 existing signalized intersection and numerous unsignalized intersections. Work on this project will 
includes design reports, environmental documentation, agency and local coordination, public involvement, surveying,

Project ID Project Name Route County

1032-10-15 NORTH SOUTH FREEWAY, CTH 
ML-STH 50

OFF SYS 30 - Kenosha County

Project ID(s)

Items

Concept Definition Report

Safety Certification Document

Existing Traffic Volumes & Traffic Forecast

Existing Roadway As built plans

Existing Right of Way Plats

Existing topography & DTM (partial)

Wetland Delineations

HAZMAT Phase 1 Report

Department Provides

Schedule Item Due Date

Local Officials Meeting 05/15/2020 12:00 AM

Public Involvement Meeting #1 06/01/2020 12:00 AM

50% TMP Meeting 07/01/2020 12:00 AM

PCE Environmental Document 08/01/2020 12:00 AM

60% Plan 09/01/2020 12:00 AM

60% TMP 11/01/2020 12:00 AM

Design Study Report 11/01/2020 12:00 AM

1078 Plan 11/01/2020 12:00 AM

Draft PS&E submittal 08/01/2021 12:00 AM

90% TMP 09/01/2021 12:00 AM

Advance PS&E 11/01/2021 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 7:56 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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DBE goal on project : No

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

N/A

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with WisDOT Facilities Development Manual (FDM) and State of Wisconsin Standard Specifications for Highway and Structure 
Construction.

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban 
roadways.

Working knowledge of WisDOT’s project delivery process.

Experience delivering project with expedited design schedule.

Experience with urban stakeholders & business coordination.

Experience with rural and urban traffic control staging, stakeholder construction staging coordination and WisDOT’s Traffic Management Plan 
process.

Experience with environmental documentation and agency coordination required.

Experience with urban drainage design and storm water requirements.

Consultant Requirements ( Listed in approximate order of importance) :

Pavement Design Report

Final permanent signing plans

Utility Contact List

Title Reports

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 7:56 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal : DBE goal in $ 0.00

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 7:56 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-02

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

06/01/2022

Project Purpose and Need 
:

Reconstruct the existing two-way stop-controlled STH 33/CTH I intersection as a single-lane roundabout.

Project Description : This modernization project is to reconstruct the existing two-way stop-controlled intersection into a single-lane 
roundabout without right-turn bypass lanes. Project work includes erosion control, drainage/storm sewer, traffic control, 
pavement removal, grading, base course, concrete paving, asphalt paving, curb and gutter, and lighting. 

Project ID Project Name Route County

1410-01-01 STH 33 STH 033E 45 - Ozaukee County

Project ID(s)

Items

Existing incident and emergency data

Existing traffic data

Aerial Mapping and Survey

Traffic data, counts, projections

Traffic Analysis

Photo log of project limits

Pavement design

Meta Manager information

Base mapping

Wetland Delineation

Department Provides

Schedule Item Due Date

Survey 01/17/2020 12:00 AM

Section 106 Coordination 07/01/2020 12:00 AM

Environmental Document 12/31/2020 12:00 AM

30% Plan 08/20/2020 12:00 AM

TMP 01/18/2021 12:00 AM

DSR - Design Study Report 03/01/2021 12:00 AM

60% Plan 01/18/2021 12:00 AM

DT 1078 Utility Submittal 07/01/2021 12:00 AM

90% Plan 10/01/2021 12:00 AM

Draft PS&E Package 12/01/2021 12:00 AM

PS&E Submittal 02/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 7:57 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR/TMP/DSR/Environmental documents and other required docs

Experience completing the PS&E process as described in WisDOT FDM

Knowledge and skills to complete topo

Knowledge of Departments current engineering platform (Civil 3D)

Knowledge and experience with geotechnical testing and documentation

Consultant Requirements ( Listed in approximate order of importance) :

Utility contacts and task list

Signing plans

Concept Definition Report

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 7:57 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 7:57 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-03

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

05/01/2023

Project Purpose and Need 
:

This perpetuation project is to extend the life of the existing pavement and upgrade curb ramps.

Project Description : This segment of WIS 60 is 1.6 miles in length and extends from CTH P to Eagle Dr. in the Village of Jackson. This 
project is a rehabilitation (mill/pave 4”) of the 2-lane roadway that is part rural and urban. There are two signalized 
intersections, and numerous unsignalized intersections. This project includes environmental documentation, 
preparation of a right of way plat, traffic management plan, public involvement and local coordination.

Project ID Project Name Route County

2310-13-00 MAIN ST, VILLAGE JACKSON STH 060E 66 - Washington County

Project ID(s)

Items

Concept Definition Report

Safety Certification Document

Scope Certification Document

Existing Traffic Volumes & Traffic Forecast

STN Meta Manager information

Existing Roadway As built plans

Existing Signals/Lighting As built plans

Existing Right of Way Plats

Existing culvert inspection reports

Department Provides

Schedule Item Due Date

Public Involvement Meeting #1 02/01/2021 12:00 AM

Environmental Document 06/01/2021 12:00 AM

Preliminary TPP 06/01/2021 12:00 AM

50% TMP 07/01/2021 12:00 AM

60% Plan Submittal 08/01/2021 12:00 AM

Design Study Report 09/01/2021 12:00 AM

Final TPP 09/25/2021 12:00 AM

1078 Plan 03/01/2022 12:00 AM

90% TMP 01/01/2023 12:00 AM

Draft PS&E Submittal 02/01/2023 12:00 AM

PS&E 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 7:59 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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DBE goal on project : No

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Wetland delineator needs to be certified with 3-5 years of experience.

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with WisDOT Facilities Development Manual (FDM) and State of Wisconsin Standard Specifications for Highway and Structure 
Construction.

Working knowledge of WisDOT’s project delivery process.

Experience delivering project with expedited design schedule.

Experience with stakeholders & business coordination.

Experience with traffic control staging and WisDOT’s Traffic Management Plan process.

Experience with environmental documentation and agency coordination.

Experience with Trans220 utility coordination.

Consultant Requirements ( Listed in approximate order of importance) :

Existing Horizontal Alignment

Existing topography & DTM (partial)

Pavement Design Report

Final Permanent Signing plans

Utility Contact List

Title Reports

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 7:59 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal : DBE goal in $ 0.00

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 7:59 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-04

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

04/03/2023

Project Purpose and Need 
:

Three bridges will be replaced and one bridge will be rehabilitated and widened.

Project Description : Bridge replacement project work includes three structure replacements and one structure re-deck with widening, 
grading, base aggregate dense, asphaltic surface and erosion control. The 3 bridge replacements (B-67-0025, 0026, 
0027) are located on USH 18 over the Bark River just west of STH 67. The bridge re-deck (B-67-0152) is located on 
STH 59 over the Fox River west of STH 164.

Project ID Project Name Route County

2715-03-03 VARIOUS BRIDGE LOCATIONS VAR HWY 67 - Waukesha County

Project ID(s)

Items

Existing traffic data

Bridge inspection reports

Bridge as-built plans

Aerial Mapping and Survey

Traffic data, counts, projections

Pre-60% roadway plans

Pavement design

Environmental Document

Base Mapping

Asbestos reports

Wetland Delineation

Department Provides

Schedule Item Due Date

Environmental Document 05/01/2021 12:00 AM

TMP 08/01/2021 12:00 AM

DSR-Design Study Report 08/01/2021 12:00 AM

60% Plan 08/01/2021 12:00 AM

Preliminary Structure Report 08/01/2021 12:00 AM

DT 1078 Utility Submittal 11/01/2021 12:00 AM

Final Structure Plan 09/01/2022 12:00 AM

Draft PS&E Package 08/01/2022 12:00 AM

PS&E Submittal 11/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:00 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Structural Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of the AASHTO LRFD, LFD and ASD Design Specifications and the ability to design structures in LRFD, LFD and ASD

Experience in structure load rating calculations

Experience in preliminary and final bridge design.

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with Trans 220 utility coordination process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Consultant Requirements ( Listed in approximate order of importance) :

Utility contacts and task list

Signing plans

Concept Definition Report

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:00 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:00 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-05

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

12/31/2020

Project Purpose and Need 
:

The Southeast Region Materials Laboratory is responsible for measuring the thickness of all finished non-mega 
concrete pavements projects using magnetic pulse induction (MIT Scan) testing.

Project Description : Consultant provides a magnetic pulse induction scanner, such as a MIT Scan T2 or T3, or another device approved by 
the Department. Scan all marked locations in the field and document, calculate and report test data. Report directly to 
project locations as directed by the Department. Workload is expected to vary between 32 – 44 hours/week and 
possibly weekends. Be on-call, report planned absences at least 1 week in advance and report unplanned absences as 
soon as possible. 

Project ID Project Name Route County

1000-13-04 MATERIALS TESTING VAR HWY 82 - Southeast Region Wide

Project ID(s)

Special Skills Certification License

Prior experience with DOT projects and specifications.

Immediate availability and responsiveness for on-call assignments.

Project specific training/drug testing (if required).

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Valid driver’s license and means of transportation for Regional travel.

Ability to interpret policies, construction, and testing specifications and requirements.

Ability to analyze written information to determine conformance with specifications.

Ability to keep all privileged information confidential.

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Consultant Requirements ( Listed in approximate order of importance) :

Items

Safe working environment.

Access to digital worksheets, etc. to perform all expected

Exact locations to be scanned. 

Department Provides

Schedule Item Due Date

Provide MIT Scan T2/T3 Scanner to measure concrete thickness

Enter data into Department material tracking databases.

Schedule for Deliverables

Report Generated on 01/08/2020 8:02 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. This is a period contract. The assignment duration is between April 1, 2020 and December 31, 2020, with the 
option of two (2) additional one (1) year renewal contracts ending on December 31, 2021 and December 31, 2022, 
respectively.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 6.75

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit.

Appropriate usage of consultant provided PPE and safety equipment.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:02 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 2

Solicitation Scope Of Service - DETAILS REPORT



Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-06

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

09/13/2022

Project Purpose and Need 
:

Perpetuation project of the existing pavement by resurfacing and replacement. 

Project Description : Resurface 4” of the pavement in the northern two thirds of the project and replace the pavement in the southern one 
third of the project. Curb ramp upgrades to one intersection, retaining wall design to replace existing stairs in sidewalk. 
Plat required for ROW for curb ramps and retaining wall work area. ROW staking. Project Environmental Document is a 
PCE. 

Project ID Project Name Route County

3325-06-01 ELKHORN ROAD STH 067N 64 - Walworth County

Project ID(s)

Items

Existing incident and emergency data

Existing traffic data

Title searches

Aerial Mapping and Survey

Traffic data, counts, projections

Meta Manager information

Environmental Document

Base mapping

Asbestos reports

Wetland Delineation

Department Provides

Schedule Item Due Date

Environmental Document 07/01/2021 12:00 AM

Preliminary TPP 04/15/2020 12:00 AM

TMP 06/01/2021 12:00 AM

DRS - Design Study Report 06/01/2021 12:00 AM

60% Plan 06/01/2021 12:00 AM

Final TPP 07/01/2020 12:00 AM

DT 1078 Utility Submittal 07/01/2020 12:00 AM

90% Plan 02/01/2022 12:00 AM

Draft PS&E Submittal 02/01/2022 12:00 AM

PS&E Submittal 05/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:04 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Engineer in Training 

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR/TMP/DSR/Environmental documents and other required docs

Experience completing the PS&E process as described in WisDOT FDM

Knowledge and skills to complete topo

Staking R/W and providing plats

Knowledge of Departments current engineering platform (Civil 3D) 

Consultant Requirements ( Listed in approximate order of importance) :

Utility contacts and task list

Signing plans 

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:04 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:04 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-01

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$17,000,000-$19,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

08/01/2022

Project Purpose and Need 
:

An interchange will replace two at grade intersection locations at Mill Pond Road and CTH AB. 

Project Description : Replace two intersections with an interchange. A frontage road will eliminate traffic exiting onto USH 12 from Mill Pond 
Road. Three roundabouts are being considered at ramp and frontage road connections. Approximately 30% of design 
has already been completed.

Project ID Project Name Route County

3080-01-05 MADISON - CAMBRIDGE USH 12 13 - Dane County

Project ID(s)

Items

Existing incident and emergency data

Existing traffic data

Right of way plat that includes affected parcel.

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Traffic Analysis

Pre-60% roadway plans

Wetland Delineation

Utility contacts and task list

Department Provides

Schedule Item Due Date

Field Survey, as needed 08/01/2020 12:00 AM

Final Environmental Document 09/01/2020 12:00 AM

Preliminary TPP submittal

Traffic Management Plan (TMP) 11/01/2021 12:00 AM

Design Study Report 10/01/2020 12:00 AM

60% plans 10/01/2020 12:00 AM

DT1078 utility submittal 11/01/2020 12:00 AM

90% Plans 11/01/2021 12:00 AM

Draft PS&E 11/01/2021 12:00 AM

Final TPP 10/01/2020 12:00 AM

PS&E Submittal 02/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:10 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3

Solicitation Scope Of Service - DETAILS REPORT



DBE goal on project : No

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Level 2 Roundabout Designer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Consultant Requirements ( Listed in approximate order of importance) :

30% Design Files

Structures Design

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:10 AM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 02/04/2020

Interview Place : Southwest Region Office; Madison, WI 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal : DBE goal in $ 0.00

Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management and Design 
Delivery – What are your team’s qualifications from the past decade, capacity to deliver over the next two years, and 
strategies for success on this project? 2. Interchange and frontage road projects – What are your team’s qualifications 
from the past decade, capacity to deliver over the next two years, and strategies for success on this project? 3. 
Construction staging, scheduling, estimating - What are your team’s qualifications from the past decade, capacity to 
deliver over the next two years, and strategies for success on this project? 4. Innovation – What has your team applied 
in the past decade and what potential innovations could your team apply to improve efficiency, effectiveness, and/or 
quality for this project? Please provide details (scope; Department savings of cost and/or time) as well as noting those 
ideas not implemented. In addition to completing the Consultant Notice of Interest, you may attach an answer to the 
following question to your NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If 
applicable, answer the above question in 500 words or less, and attach your answer as a word or pdf document to your 
submission. Your answer should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:10 AM
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-02

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

01/28/2022

Project Purpose and Need 
:

To perform a safety and operations evaluation that builds upon past planning/design efforts, evaluating alternatives to 
address current and future safety, congestion and travel reliability throughout the La Crosse area along the USH 53, 
WIS 35 and WIS 16 corridors. These major roads connect local communities, businesses and industries with the rest of 
Wisconsin and surrounding states.

Project Description : Project area is approximately defined by IH-90 along the north; WIS 53 on the west and WIS 16 along the south and 
east. Work involves crash data collection and analysis, examining traffic patterns and volumes, and reviewing current 
pavement, structure and roadway geometric conditions to establish a report describing modernization techniques of the 
roadway system.

Project ID Project Name Route County

1630-08-00 USH 14/61 - IH-90 USH 053N 32 - La Crosse County

Project ID(s)

Consultants Requirements

Intelligent Transportation Systems design and policy

Ability to perform high complexity traffic analysis.

Traffic analysis & modeling

Traffic data collection

Traffic safety engineering

Urban freeway planning and design, including complex staging under traffic

Structures and pavement knowledge & AASHTO design criteria knowledge

Traffic Software Analysis Tools (i.e. Synchro, IHSDM, etc.)

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Bridge inspection reports

Meta Manager information

Department Provides

Schedule Item Due Date

Traffic data collection 08/28/2020 12:00 AM

Review traffic forecasts prepared by others.

Initial Safety & Operations Report 05/03/2021 12:00 AM

Final Safety & Operations Report 01/28/2022 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:12 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Traffic Operations Engineer

Structural Engineer

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:12 AM
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:12 AM
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-03

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

12/15/2023

Project Purpose and Need 
:

The existing concrete pavement carries 4 lanes of traffic. The pavement was constructed in 1986.The pavement has 
joint issues, mid-panel breaks, corner breaks, spalls, and potholes.

Project Description : Design a base patch, mill and overlay for a 5- lane urban concrete pavement project. Curb and inlets must also be 
repaired as well. Project includes one intersection where curb ramps need upgrading. Project also includes two 
intersections that the department will design new signals to be inserted into the plan. Survey with utility pick-ups will be 
required for these intersections. This perpetuation project is 1.575 miles in Length.

Project ID Project Name Route County

1640-03-03 RICHLAND CENTER - SPRING 
GREEN

USH 014E 52 - Richland County

Project ID(s)

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Consultant Requirements ( Listed in approximate order of importance) :

Items

As Built Plans

Traffic Counts and Projections

Crash Data

Concept Definition Report

Scoping Documents

Pavement Design

Signal Design

Department Provides

Schedule Item Due Date

1077's 09/01/2020 12:00 AM

OPM 10/01/2020 12:00 AM

30% Design 01/02/2021 12:00 AM

PIM 02/01/2021 12:00 AM

Environmental Document (CEC) 03/01/2021 12:00 AM

DSR 01/02/2022 12:00 AM

60% plan / 1078 03/01/2022 12:00 AM

Pre PS&E 02/01/2023 12:00 AM

PS&E 05/01/2023 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:13 AM
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

N/A

Special Skills/Certification License ( Listed in approximate order of importance) :

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:13 AM
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Name Email

No records to display

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:13 AM
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-04

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$500,000-$749,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

11/01/2023

Project Purpose and Need 
:

The purpose of this project is to replace structure B-11-132 Fox River Structure on STH 44.

Project Description : This is a rehabilitation bridge replacement project which includes structure replacement of 0.23 rural miles on STH 44, 
Fox River Structure from Pardeeville - Manchester in Columbia County. Project work includes structure replacement, 
grading, base aggregate dense, asphaltic surface, guardrail, and erosion control. Bureau of Structures will provide 
structure design. Survey data has already been obtained.

Project ID Project Name Route County

6630-00-01 PARDEEVILLE - MANCHESTER STH 044N 11 - Columbia County

Project ID(s)

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Traffic data, counts, projections

Photo log of project limits

Pavement design

Wetland Delineation

Department Provides

Schedule Item Due Date

30% plans 10/01/2020 12:00 AM

60% plans 04/01/2021 12:00 AM

90% Plans 01/01/2023 12:00 AM

Draft PS&E 02/01/2023 12:00 AM

Environmental Document(s) (including factor sheets) 10/01/2020 12:00 AM

Design Study Report 04/01/2021 12:00 AM

Preliminary TPP submittal 02/01/2021 12:00 AM

PS&E package 05/01/2023 12:00 AM

Section 106 Coordination 09/01/2020 12:00 AM

Traffic Management Plan (TMP) 02/01/2021 12:00 AM

Final TPP 05/01/2021 12:00 AM

SSR Submittal 06/01/2020 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:14 AM
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Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Engineer in Training

Professional Engineer

Professional Land Surveyor

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Staking R/W and providing CSMs or Plat of Surveys.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:14 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:14 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-05

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

06/15/2022

Project Purpose and Need 
:

The purpose of this perpetuation project is to address the deteriorated pavement from the Wisconsin River to Oak 
Street in the Village of Arena. Replace culverts, update ADA ramps, and update roadside barrier as needed for the 
project.

Project Description : This proposed perpetuation of a rural 6.5 mile resurfacing project located on HWY 14 in the Town and Village of Arena 
in Iowa County will mill and overlay the existing asphalt pavement. Modify roadside grading and barrier protection as 
needed.

Project ID Project Name Route County

1640-00-33 SPRING GREEN - MADISON USH 014E 25 - Iowa County

Project ID(s)

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with Trans 220 utility coordination process

Consultant Requirements ( Listed in approximate order of importance) :

Items

Pavement design

Soils/geotechnical investigation

Concept Definition Report

Department Provides

Schedule Item Due Date

30% plans 08/15/2020 12:00 AM

60% plans 11/15/2020 12:00 AM

90% Plans 08/01/2021 12:00 AM

Design Study Report 12/15/2020 12:00 AM

Draft PS&E 10/12/2021 12:00 AM

DT1078 utility submittal 01/15/2021 12:00 AM

Environmental Document(s) (including factor sheets) 08/15/2020 12:00 AM

Section 106 Coordination 04/15/2020 12:00 AM

Survey tasks as assigned 04/15/2020 12:00 AM

PS&E package 11/01/2021 12:00 AM

Traffic Management Plan (TMP) 11/15/2020 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:16 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:16 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:16 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-06

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

06/15/2022

Project Purpose and Need 
:

The purpose of this perpetuation project is to address the pavement from 0.13 miles East of Jackson Street in the City 
of Portage to STH 33 in the Town of Marcellon on Hwy 33 in Columbia County. Replace culverts, update curb ramps, 
and update roadside barrier as needed of the project.

Project Description : This proposed rural 7.6 miles resurfacing perpetuation project located in Columbia County on STH 33 will mill and 
overly the existing asphalt pavement. Modify roadside grading and barrier protection as needed.

Project ID Project Name Route County

6040-00-35 PORTAGE - FOX LAKE STH 033E 11 - Columbia County

Project ID(s)

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Experience with public involvement.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Soils/geotechnical investigation

Pavement design

Concept Definition Report

Department Provides

Schedule Item Due Date

30% plans 08/15/2020 12:00 AM

60% plans 11/15/2020 12:00 AM

90% Plans 08/01/2021 12:00 AM

Design Study Report 12/15/2020 12:00 AM

Draft PS&E 10/12/2021 12:00 AM

DT1078 utility submittal 01/15/2021 12:00 AM

Environmental Document(s) (including factor sheets) 08/15/2020 12:00 AM

PS&E package 11/01/2021 12:00 AM

Section 106 Coordination 04/15/2020 12:00 AM

Survey tasks as assigned 04/15/2020 12:00 AM

Traffic Management Plan (TMP) 11/15/2020 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:17 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Knowledge and experience with the environmental documentation and agency coordination required

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:17 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:17 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-07

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

03/04/2024

Project Purpose and Need 
:

The purpose of this reconditioning project is to install a roundabout.

Project Description : This is a proposed 0.282 rural mile rehabilitation, project to install a roundabout at the intersection at US51, CTH B and 
CTH AB in the Town of Dunn in Dane County. Scope of services will include all necessary work (design, environmental, 
TPP to carry project through PS&E.

Project ID Project Name Route County

5845-01-00 STOUGHTON - MADISON USH 051N 13 - Dane County

Project ID(s)

Items

Aerial Mapping and survey

Environmental Document

Existing traffic data

Geotechnical Report

Pavement design

Right of way plat that includes affected parcel.

Soils/geotechnical investigation

Title searches

Traffic data, counts, projections

Traffic Analysis

Department Provides

Schedule Item Due Date

30% plans 08/03/2020 12:00 AM

60% plans 05/01/2021 12:00 AM

90% Plans 01/01/2023 12:00 AM

Design Study Report 05/01/2021 12:00 AM

Draft PS&E 03/01/2023 12:00 AM

DT1078 utility submittal 05/01/2021 12:00 AM

Environmental Document(s) (including factor sheets) 02/01/2021 12:00 AM

PS&E package 05/01/2023 12:00 AM

Preliminary TPP submittal 10/01/2020 12:00 AM

Traffic Management Plan (TMP) 02/01/2021 12:00 AM

Final TPP 02/01/2021 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:18 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Professional Hydrologist

Level 2 Roundabout Designer

Archaeologist

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Staking R/W and providing CSMs or Plat of Surveys.

Roundabout Design

Consultant Requirements ( Listed in approximate order of importance) :

Base mapping

Concept Definition Report

Utility contacts and task list

Wetland Delineation

Planning Level Design & Environmental Data from US 51

Preliminary design to 15%

HSIP application

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:18 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:18 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-08

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$6,000,000-$6,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2020 Anticipated Project 
Completion Date :

08/31/2023

Project Purpose and Need 
:

The existing 4-lane concrete pavement has been overlaid multiple times. This pavement replacement project intends to 
address these concerns as well as addressing existing decks of structures B-53-135 over the CNW Railroad and B-53-
153 over the Rock River.

Project Description : The 1.46 mile pavement replacement rehabilitation project for USH 51(Center Avenue) begins at Nicolet Street in the 
City of Janesville and goes north just over two miles to Court Street in Rock County. The Court Street intersection is not 
included in the project limits. Within project limits, USH 51 is classified as an Urban Principal Arterial. The cross section 
is Urban.

Project ID Project Name Route County

5350-02-00 C JANESVILLE, CENTER AVENUE USH 051N 53 - Rock County

Project ID(s)

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Existing traffic data

Environmental Document

Design Study Report

Concept Definition Report

Department Provides

Schedule Item Due Date

60% plans 02/01/2021 12:00 AM

90% Plans 02/15/2023 12:00 AM

Preliminary TPP submittal 09/01/2020 12:00 AM

PS&E package 04/15/2023 12:00 AM

Survey tasks as assigned 06/01/2020 12:00 AM

Final TPP 03/01/2021 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:19 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Land Surveyor

Professional Traffic Operations Engineer

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:19 AM
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:19 AM
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-09

Solicitation Month and 
Year :

January 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$6,000,000-$6,999,999 NOI Due Date : 01/22/2020

Anticipated Project Start 
Date :

04/01/2019 Anticipated Project 
Completion Date :

08/01/2023

Project Purpose and Need 
:

Pavement replacement and surface repairs for structures B-28-22 and B-28-12. 8.85 miles from E Main Street to 0.23 
miles E of Old HiWay Lane.

Project Description : The proposed pavement replacement, rehabilitation project consists of 8.85 rural miles on STH 16 from the Town of 
Ixonia to the City of Watertown in Jefferson County . The work includes of concrete surface repair on B-28-022 and B-
28-012

Project ID Project Name Route County

1370-00-03 WATERTOWN - WAUKESHA STH 016E 28 - Jefferson County

Project ID(s)

Items

Bridge inspection reports

Bridge as-built plans

Aerial Mapping and survey

Base mapping

Existing incident and emergency data

Existing traffic data

Photo log of project limits

Pavement design

Meta Manager information

Department Provides

Schedule Item Due Date

30% plans 07/15/2020 12:00 AM

60% plans 02/15/2021 12:00 AM

90% Plans 11/15/2022 12:00 AM

Design Study Report 04/15/2021 12:00 AM

Draft PS&E 01/15/2023 12:00 AM

Environmental Document(s) (including factor sheets) 09/01/2020 12:00 AM

Final Structure Plans 11/01/2022 12:00 AM

Section 106 Coordination 06/01/2020 12:00 AM

Traffic Management Plan (TMP) 12/15/2020 12:00 AM

Preliminary Road and Structure Plans 02/01/2021 12:00 AM

PS&E package 04/15/2023 12:00 AM

DT1078 utility submittal 02/01/2022 12:00 AM

Schedule for Deliverables

Report Generated on 01/08/2020 8:22 AM
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Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License

Professional Engineer

Archaeologist

Engineer in Training

Historian

Structural Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience in preliminary and final bridge design.

Experience in structure load rating calculations

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Consultant Requirements ( Listed in approximate order of importance) :

Soils/geotechnical investigation

Wetland Delineation

Concept Definition Report

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 01/08/2020 8:22 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3

Solicitation Scope Of Service - DETAILS REPORT



Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission and may be different for each NOI you submit. 

Report Generated on 01/08/2020 8:22 AM
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