
Solicitation Scope Of Service - DETAILS REPORT

Transportation 
Region/Bureau :

North Central Region Solicitation ID : NC-01

Solicitation Month and 
Year :

April 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$1,000,000-$1,999,999 NOI Due Date : 04/15/2020

Anticipated Project Start 
Date :

06/22/2020 Anticipated Project 
Completion Date :

11/30/2023

Project Purpose and Need 
:

The purpose of this 0.08 mile project is to replace the pavement on USH 8 and US 45 south in Oneida county, including 
the intersection turn lanes. Work includes replacing the curb and gutter, replacing the culverts for Monico Creek on 
USH 45 south, resurfacing the pavement, replacing the guardrail along Venus Lake and rehabilitating or replacing the 
retaining wall along Venus Lake. The need is to rehabilitate the existing pavement of USH 8 and US 45 due to the 
alligator, longitudinal and transverse cracking.

Project Description : Rehabilitation of the 3-legged intersection of US 8 and US 45 south in Oneida County. It is proposed to recondition the 
existing intersection through pavement replacement, curb and gutter replacement, replacement of the culverts at 
Monico Creek on USH 45 south and upgrading the guardrail and retaining wall along Venus Lake. 

Project ID Project Name Route County

1590-12-03 RHINELANDER - MONICO USH 008E 43 - Oneida County

Project ID(s)

Items

Concept Definition Report

Asbestos reports

Photo log of project limits

Pavement design

As built plans

Project Location map

Project Schedule

Bridge as-built plans

Department Provides

Schedule Item Due Date

Trans 220 coordination 02/01/2022 12:00 AM

90% Plans 02/01/2022 12:00 AM

Preliminary and Final Roadway Designs

Design Study Report 01/01/2021 12:00 AM

DNR Coordination 05/01/2022 12:00 AM

Documents and submittals accordances with the WisDOT FDM

DT1078 utility submittal 12/01/2021 12:00 AM

Field Survey, as needed

60% plans 12/01/2020 12:00 AM

30% plans

No records to display

Schedule for Deliverables
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Solicitation Scope Of Service - DETAILS REPORT

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License
No records to display

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of WisDOT FDM and PS&E process

Experience with agency coordination, including railroads

Availability of qualified staff and equipment.

Ability to work with public and local officials

Consultant Requirements ( Listed in approximate order of importance) :

Bridge inspection reports

Existing traffic data

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/31/2020 2:55 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/31/2020 2:55 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation 
Region/Bureau :

Northwest Region Solicitation ID : NW-01

Solicitation Month and 
Year :

April 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 04/15/2020

Anticipated Project Start 
Date :

06/15/2020 Anticipated Project 
Completion Date :

06/14/2021

Project Purpose and Need 
:

The Northwest Region requires assistance with utility coordination and utility permitting to assist with meeting project 
deadlines.

Project Description : Provide one part-time to full-time utility coordinator (ideally two years of utility coordination experience) to work 32-40 
hours per week out of the Eau Claire State Office Building. Duties include: reviewing plans for utility conflicts, and 
working with utilities to clear the right of way for projects.

Project ID Project Name Route County

1000-18-55 NW REGION, UTILITY 
COORDINATION

VAR HWY 85 - Northwest Region Wide

Project ID(s)

Department Provides

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Appearances at pre-project meetings

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database.

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with utilities on status prior to construction.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs. 

Schedule for Deliverables

Report Generated on 04/01/2020 9:20 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin 
Administrative Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Problem solving, decision-making, and negotiating skills to resolve conflicts between utility company interests and highway interests during the design 
and construction stages of a highway improvement

Ability to communicate effectively, and to establish and maintain effective working relationships with personnel from the Region, other DOT Regions, 
utility companies, municipalities, Central Office.

Considerable knowledge of various software programs, e.g., Outlook, Word, Excel, Access, G.I.S., PowerPoint, TUMS.

Considerable knowledge in the costs associated with utility relocation/alterations.

Ability to function as a productive member of the utility unit team, and an Ad Hoc member of the design team for the projects assigned.

Considerable interpersonal relationship skills.

Considerable business writing skills.

Ability to multi-task.

Good follow up and follow through skills.

Time management and workload prioritization skills.

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coorination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Conflict resolution and negotiation skills.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Overall project management

Access to WisDOT project files for assigned projects

Computer

Basis of Payment Notification

Report Generated on 04/01/2020 9:20 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Basis of Payment Notification

Advertised Fixed Fee % : 6.50

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 04/01/2020 9:20 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation 
Region/Bureau :

Northwest Region Solicitation ID : NW-02

Solicitation Month and 
Year :

April 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 04/15/2020

Anticipated Project Start 
Date :

06/15/2020 Anticipated Project 
Completion Date :

06/14/2021

Project Purpose and Need 
:

The Northwest Region requires assistance with utility coordination and utility permitting to assist with meeting project 
deadlines.

Project Description : Provide one part-time to full-time utility coordinator (ideally two years of utility coordination experience) to work 32-40 
hours per week out of the Eau Claire State Office Building. Duties include: reviewing plans for utility conflicts, and 
working with utilities to clear the right of way for projects.

Project ID Project Name Route County

1000-08-87 NW REGION, UTILITY 
COORDINATION

VAR HWY 85 - Northwest Region Wide

Project ID(s)

Department Provides

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Appearances at pre-project meetings

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database.

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with utilities on status prior to construction.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs. 

Schedule for Deliverables

Report Generated on 03/31/2020 3:14 PM
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Solicitation Scope Of Service - DETAILS REPORT

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin 
Administrative Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Problem solving, decision-making, and negotiating skills to resolve conflicts between utility company interests and highway interests during the design 
and construction stages of a highway improvement

Ability to communicate effectively, and to establish and maintain effective working relationships with personnel from the Region, other DOT Regions, 
utility companies, municipalities, Central Office.

Considerable knowledge of various software programs, e.g., Outlook, Word, Excel, Access, G.I.S., PowerPoint, TUMS.

Considerable knowledge in the costs associated with utility relocation/alterations.

Ability to function as a productive member of the utility unit team, and an Ad Hoc member of the design team for the projects assigned.

Considerable interpersonal relationship skills.

Considerable business writing skills.

Ability to multi-task.

Good follow up and follow through skills.

Time management and workload prioritization skills.

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coordination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Conflict resolution and negotiation skills.

Consultant Requirements ( Listed in approximate order of importance) :

Items

Overall project management

Access to WisDOT project files for assigned projects

Computer

Basis of Payment Notification

Report Generated on 03/31/2020 3:14 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Basis of Payment Notification

Advertised Fixed Fee % : 6.50

Actual Cost Plus Fixed Fee

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Fixed Fee Notification

Report Generated on 03/31/2020 3:14 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-01

Solicitation Month and 
Year :

April 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$13,000,000-$13,999,999 NOI Due Date : 04/15/2020

Anticipated Project Start 
Date :

07/20/2020 Anticipated Project 
Completion Date :

10/01/2021

Project Purpose and Need 
:

Construction engineering services including project leader are required for the resurfacing of STH 100 from IH 43 to IH 
94. There is also a deck overlay on B-40-318 and B-40-319. These are the STH 100 bridges over the Root River.

Project Description : The construction engineering work under this contract includes of concrete base patching, HMA pavement, concrete 
curb and gutter, concrete sidewalk, curb ramp replacement, signal replacements, manhole and inlet adjustments, 
manhole and inlet reconstruction, pavement marking, permanent signing and all incidental items necessary to complete 
the work as shown on the plans and included in the proposal and contract.

Project ID Project Name Route County

2030-13-70 108TH ST STH 100N 40 - Milwaukee County

Project ID(s)

Special Skills Certification License

Professional Engineer

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience in Public Relations coordination in urban areas

Consultant Requirements ( Listed in approximate order of importance) :

Items

Electrical/ITS functional leader

Staff engineer/inspector

Department Provides

Schedule Item Due Date

Finals documentation

Construction documentation

Construction materials testing

Construction inspection

Construction contract administration

Materials Technician

Construction inspectors

Construction assistant project leader

Construction project leader

Schedule for Deliverables

Report Generated on 03/31/2020 3:07 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

Percent within Limits (PWL) experience

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/31/2020 3:07 PM
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Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/31/2020 3:07 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation 
Region/Bureau :

Southeast Region Solicitation ID : SE-02

Solicitation Month and 
Year :

April 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

N/A NOI Due Date : 04/15/2020

Anticipated Project Start 
Date :

08/01/2020 Anticipated Project 
Completion Date :

07/31/2021

Project Purpose and Need 
:

The purpose of this solicitation is to assist the SE Region Program Services Section to provide budgetary, schedule, 
issue management, change management, and technical process review/support. This team may interface with other 
units, including but not limited to the Region’s Project Development Section (PDS) Teams, the Region’s Technical 
Services Section (TSS) Teams, and the Region’s management.

Project Description : Consultant team will consist of three full-time staff (one Program Schedule Engineer, one Cost Control Engineer, one 
Program Control Lead) and one half-time Program Control Administrator. 

Project ID Project Name Route County

1229-04-02 I-43 NORTH SOUTH FREEWAY IH 043N 40 - Milwaukee County, 45 - 
Ozaukee County

1030-22-98 N-S FREEWAY CORRIDOR IH 041N 30 - Kenosha County, 40 - 
Milwaukee County, 51 - Racine 
County

1060-35-88 ZOO IC, PROGRAM SERVICES NON HWY 40 - Milwaukee County

3742-00-03 PDS PROGRAM CONTROL 
MANAGEMENT

NON HWY 82 - Southeast Region Wide

3742-00-13 PROGRAM SERVICES NON HWY 82 - Southeast Region Wide

Project ID(s)

Special Skills Certification License

Extensive experience with Primavera Contract Manager and / or Masterworks

Extensive knowledge of WisDOT construction cost tracking and reporting procedures

Familiarity with Southeast Region real estate and utility reporting

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Items

Office space within SE Region Headquarters

Primavera Contract Manager & P6 (or similar) software

Department Provides

Schedule Item Due Date

N/A

Schedule for Deliverables

Report Generated on 03/31/2020 3:03 PM
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Name Email

No records to display

Notification pertaining to 
DBE goals :

N/A

Special Instructions : The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview : Interviews will be conducted

Interview Information : Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be provided 
specific interview time and location.

Interview Date : 05/01/2020

Interview Place : Teleconference 

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have 
field office accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the 
contract in lieu of implementing field office accounting.

Basis of Payment Notification

Advertised Fixed Fee % : 6.50

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/31/2020 3:03 PM
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Other Information : Please be prepared to answer the following questions during your interview: 1. Project Management and Program 
Control Delivery – What are your team’s qualifications from the past decade, capacity to deliver over the next three 
years, and strategies for success on this project? 2. Cost and Schedule Review – What are your team’s qualifications 
from the past decade, capacity to deliver over the next three years, and strategies for success on this project? Cite 
specific examples where your team has added value. 3. Mega/Major Program Control Services - What are your team’s 
qualifications from the past decade, capacity to deliver over the next three years, and strategies for success on this 
project? Cite specific examples where your team has added value. 4. Regional (3R/Backbone) Program Control 
Services – What are your team’s qualifications from the past decade, capacity to deliver over the next three years, and 
strategies for success on this project? Cite specific examples where your team has added value. 5. Innovation – What 
has your team applied in the past decade and what potential innovations could your team apply to improve efficiency, 
effectiveness, and/or quality for this project? Please provide details (scope; Department savings of cost and/or time) as 
well as noting those ideas not implemented. In addition to completing the Consultant Notice of Interest, you may attach 
an answer to the following question to your NOI submission: “Can your firm offer any efficiencies to the delivery of this 
project?” If applicable, answer the above question in 500 words or less, and attach your answer as a word or pdf 
document to your submission. Your answer should be attached to NOI submission.

Report Generated on 03/31/2020 3:03 PM
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Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-01

Solicitation Month and 
Year :

April 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 04/15/2020

Anticipated Project Start 
Date :

06/15/2020 Anticipated Project 
Completion Date :

05/01/2024

Project Purpose and Need 
:

Improve the STH 162 pavement from Stoddard Village Park Entrance to Depot Street in Chaseburg. The roadway 
needs an improvement because the pavement is cracking. This solicitation encompasses the preliminary and final 
design for roadway improvements.

Project Description : This 6.9 mile perpetuation, resurfacing project will mill and remove 2 inches of the existing asphalt pavement and 
repave with an HMA. Several culvert replacements are expected. The guardrail and cable guard will be upgraded to 
current standards. Replace Box Culvert B-62-29, replace the southern wings on B-62-984. Repair the south drip edge 
on B-62-83.

Project ID Project Name Route County

5865-02-34 STODDARD - COON VALLEY STH 162N 62 - Vernon County

Project ID(s)

Consultants Requirements

Capacity to meet the initial milestones

Experience with WisDOT FDM and PSE Process

Experience with developing WisDOT TMPs

Consultant Requirements ( Listed in approximate order of importance) :

Items

As-built Plans

Crash Data and Traffic Counts

Pavement Borings

Pavement Design Memo

Orthography and Bare Earth Lidar Data

Title Searches

Department Provides

Schedule Item Due Date

Preliminary Roadway Plans 06/01/2021 12:00 AM

Environmental Report (CEC) 09/01/2021 12:00 AM

60% Roadway Plans 07/24/2022 12:00 AM

DSR 07/24/2022 12:00 AM

Pre-PSE Plans 03/01/2024 12:00 AM

Advanceable PS&E 05/01/2024 12:00 AM

Final Plat 07/24/2022 12:00 AM

No records to display

Schedule for Deliverables

Report Generated on 03/31/2020 3:00 PM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License
No records to display

Special Skills/Certification License ( Listed in approximate order of importance) :

Experience in developing WisDOT roadway plans

Experience in Utility Coordination

Experience in Box Culvert Design and Hydraulic Analysis

Experience in Wing Wall Replacement Design

Experience completing Section 106 Phase 1 evaluation

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification

Report Generated on 03/31/2020 3:00 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.

Report Generated on 03/31/2020 3:00 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation 
Region/Bureau :

Southwest Region Solicitation ID : SW-02

Solicitation Month and 
Year :

April 2020 Solicitation Type
(Roster/Open) :

Roster

Anticipated Construction 
Cost :

$2,000,000-$2,999,999 NOI Due Date : 04/15/2020

Anticipated Project Start 
Date :

06/15/2020 Anticipated Project 
Completion Date :

05/01/2023

Project Purpose and Need 
:

The purpose of this project is to preserve and improve the existing pavement on STH 35 from STH 133 to USH 18 
through the communities of Bloomington and Patch Grove. The project is needed because the existing pavement is 
aged and deteriorated since its original placement in 1993 with a subsequent mill and overlay rehabilitation in 1996. 
Pavement has extensive cracking and crumbling along the edges and centerline. The proposed improvement will 
replace the existing pavement, upgrade curb ramps as needed, and replace guardrail terminals as needed. 

Project Description : This 5.43 mile perpetuation project will mill and remove 2 inches of asphalt pavement and repave with 4 inches of 
HMA. Through Bloomington and Patch Grove the pavement treatment will be mill 4 inches and pave 4 inches. The 
project will upgrade 17 curb ramps within the two communities. Five deteriorated culverts pipes will be replaced. Within 
Patch Grove, a storm sewer outlet will be extended to add a new section of sidewalk within the community. The project 
is currently on the screening list for both Archaeology and History. 

Project ID Project Name Route County

5580-04-00 BLOOMINGTON - PRAIRIE DU 
CHIEN

STH 035N 22 - Grant County

Project ID(s)

Consultant Requirements ( Listed in approximate order of importance) :

Items

As-built plans

Crash data and Traffic Counts

Bare Earth Lidar and High Resolution Orthography

Pavement borings

Pavement Design Memo

Title Searches

Pavement Edge and Curb Ramp survey data

Department Provides

Schedule Item Due Date

Preliminary Roadway Plans 08/01/2020 12:00 AM

Environmental Report (CEC) 09/01/2020 12:00 AM

60% Roadway Plans/DSR/Plat 02/02/2021 12:00 AM

Pre PS&E Plans 03/01/2023 12:00 AM

PS&E Submittal 05/01/2023 12:00 AM

Advanceable PS&E 05/01/2023 12:00 AM

No records to display

Schedule for Deliverables

Report Generated on 03/31/2020 2:58 PM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals :

N/A

Special Instructions : Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats.

Project DBE Goal in $/% 
No records to display

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

DBE goal on project : No

DBE goal : DBE goal in $ 0.00

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs 
consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT 
a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-
consultants/cnslt-rgistr/fncl-rpt.aspx.

Basis of Payment Notification

Advertised Fixed Fee % : 7.25

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Special Skills Certification License
No records to display

Special Skills/Certification License ( Listed in approximate order of importance) :

Consultants Requirements

Capacity to meet the initial milestones

Experience with WisDOT FDM and PSE Process

Experience with developing WisDOT TMPs

Experience in developing WisDOT roadway plans

Experience in Curb Ramp Design

Experience in developing a Transportation Plat

Experience in Utility Coordination

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual 
indirect rate.

Basis of Payment Notification

Fixed Fee Notification
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview : Interviews will not be conducted

Interview Information :

Interview Date :

Interview Place :

Other Information : In addition to completing the Consultant Notice of Interest, you may attach an answer to the following question to your 
NOI submission: “Can your firm offer any efficiencies to the delivery of this project?” If applicable, answer the above 
question in 500 words or less, and attach your answer as a word or pdf document to your submission. Your answer 
should be attached to NOI submission.
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