
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 10/14/2020

Anticipated Project Start Date: 12/01/2020 Anticipated Project Completion Date: 06/02/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

4050-27-00 FOND DU LAC - SHERWOOD STH 055N 08 - Calumet County USH 151 - STH 114

4050-28-00 FOND DU LAC - 
STOCKBRIDGE

USH 151N 08 - Calumet County SCL - STH 55

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Utility and topographic surveys, as needed 06/01/2021

Soils/geotechnical investigation, if required 08/01/2021

Phase 1 hazardous materials investigation 09/01/2021

30% plans 10/01/2021

Preliminary Road and Structure Plans 01/01/2022

Structure Survey Reports 02/01/2022

60% plans 06/01/2022

Environmental report (CEC) 07/01/2022

Design Study Report 08/01/2022

Right-of-way (R/W) Plats and Transportation Project Plats 09/01/2022

DT1078 utility submittal 09/01/2022

Final Structure Plans 02/21/2023

Draft PS&E 02/01/2024

R/W Clear for Utilities 03/01/2024

Plans, specifications, and estimates (PS&E) review 06/01/2024

PS&E package 08/01/2024

4050-27-00: Replace 8 culverts in and around the village of Stockbridge.  Box culverts at Davis street intersection, 190ft south of CTH E and 500ft south of CTH E – 
Complete a drainage study; possible replacement with culvert pipe.  Replace C-08-3302, C-08-3267, C-08-3997, C-08-3271 and C-08-3993.  Some of the culverts 
in the village of Stockbridge have been incorporated into the storm sewer system.

4050-28-00: Replace one culvert north of the Fond du Lac County Line on US 151.  C-08-0065 is a pipe culvert with a barrel length of 104ft, width of 14ft, and 
height of 9ft.

Project deliverables include preliminary plans, environmental document, structure plans, design study report, TMP, Plat, and PS&E.

PROJECT DESCRIPTION

Multiple culverts conveying storm water under WIS 55 and US 151 in Calumet County have reached then end of their service life. These project will replace the old 
culverts with new ones.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DEPARTMENT PROVIDES

Items

As built plans

Signing plans

Utility contacts and task list

Wetland Delineation

Crash rate data

Existing Right of Way Plats

Pavement design

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Structural bridge and box culvert design, including 3-sided structures

Extensive experience in hydrologic analysis, hydraulic modeling and analysis; including Hydraulic modeling software (such as HEC-RAS, HEC-2, WSPRO, HY8)

Experience in retaining wall structural design and structure plan development

Staking R/W and providing CSMs or Plat of Surveys.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Ability to work with public and local officials

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Professional Land Surveyor
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 09/29/2020 11:16 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 3 of 3



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 10/14/2020

Anticipated Project Start Date: 12/01/2020 Anticipated Project Completion Date: 11/30/2021

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-74 NW REGION, 
TRAFFIC/MAINTENANCE 
OPS

VAR HWY 85 - Northwest Region Wide PAVEMENT 
MARKING 
COORDINATION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

DEPARTMENT PROVIDES

Items

Office space and related equipment for onsite personnel

Inspection staff

Location and scheduling of projects.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies.

The person should have a good understanding of the WisDOT traffic operations program, the department’s organization and resources.

Ability to work with DOT and Contractor staff.

Ability to keep all privileged information confidential.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to coordinate with WisDOT design staff

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

N/A

Upon removal of limitations of personnel in State buildings, this position will be 100% in office. This will be a Specialist Senior level position with the ideal candidate 
having 5 years of experience in Asset Program Management. Consultant will provide oversight of marking data gathering, coordination with 6 year improvement 
program and maintenance activities to provide direction of right place, right time pavement marking. Includes coordination of Epoxy and Waterborne marking 
programs.

PROJECT DESCRIPTION

Northwest Region requires one full time (32-40 hrs/wk) Pavement Marking Coordinator to work out of the Eau Claire Materials Lab/Sign Shop. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 6.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/14/2020

Anticipated Project Start Date: 03/01/2021 Anticipated Project Completion Date: 02/28/2022

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-75 NW REGION, CONSULTANT 
PROJECT MGMT

VAR HWY 85 - Northwest Region Wide PROJECT 
MANAGEMENT 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Capacity to accomplish the work within the required timeframe/schedule

Ability to coordinate with WisDOT design staff

Knowledge of WisDOT construction oversight procedures

Ability to work with DOT and Contractor staff.

Good organizational and communication skills.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Licensed P.E. in WI with approximately 8-15 years of relevant experience

Provide a project manager to manage construction and design activities, manage project team members, direct work and provide technical expertise to deliver 
construction and design projects.  The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s 
Eau Claire and/or Superior Regional offices. Full-time (40-hours/week) assignment for the duration of the contract. This will be a redistribution contract.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project manager duties as an extension of WisDOT staff for construction and design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 6.75

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 10/14/2020

Anticipated Project Start Date: 02/01/2021 Anticipated Project Completion Date: 12/01/2022

PROJECT ID(S)

Project ID Project Name Route County Limit

3170-12-00 DELAVAN - LAKE GENEVA STH 050E 64 - Walworth County GENEVA NATIONAL 
TO FOREST

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed 05/01/2021

Environmental report (CEC) 05/31/2021

Traffic Management Plan 07/15/2022

Design Study Report 08/15/2021

60% plans 07/15/2021

DT1078 utility submittal 08/15/2021

90% Plans 06/01/2022

Draft PS&E 07/01/2022

Plans, specifications, and estimates (PS&E) review 08/01/2022

DEPARTMENT PROVIDES

Items

Existing traffic data

Aerial Mapping and survey

Traffic data, counts, projections

Pavement design

Meta Manager information

Base mapping

Utility contacts and task list

Signing plans

Concept Definition Report

Safety Certification

Scoping Certification

30% Plan

This 8-mile project along STH 50 from Snake Rd to Harris Rd in Walworth County west of Lake Geneva is a mill and resurface project and includes 2 culverts (C-
64-0086 and C-64-0087) to be repaired or replaced.  Survey will be needed for utilities and spot topo. 2 project newsletters and local official meetings are planned.  
The project will be at 30% design when handed off to the consultant.

PROJECT DESCRIPTION

The purpose of the perpetuation project is to resurface the existing roadway.  The need for the project is to address pavement deficiencies that include alligator, 
transverse and longitudinal cracking.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 10/14/2020

Anticipated Project Start Date: 02/01/2021 Anticipated Project Completion Date: 09/01/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

3190-11-00 STH 36 STH 036N 64 - Walworth County STH 120 TO STH 11

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DT 1077 utility notification 07/15/2021

30% plans 07/15/2021

Public Involvement Plan 08/01/2021

Environmental report (CEC) 11/01/2021

60% TMP 11/15/2021

60% plans 01/01/2022

Design Study Report 02/01/2022

Right-of-way (R/W) Plats and Transportation Project Plats 05/01/2022

90% TMP 08/01/2022

DT1078 utility submittal 08/01/2022

Draft PS&E 10/01/2023

PS&E package 02/01/2024

DEPARTMENT PROVIDES

Items

Traffic data, counts, projections

Meta Manager information

Crash rate data

Signing plans

Pavement design

As built plans

This project in Walworth County extends from STH 120 to STH 11 and is a mill and resurfacing project, on a rural 2 lane highway, 2-12-foot lanes in each direction 
for approximately 6 miles.  This project will include replacing the bridge over ORE Creek (B-64-665), asphaltic base patching, review of the existing beam guard 
and drainage culverts for possible upgrades and upgrading about a dozen curb ramps.  Some of the curb ramps will require real estate so a real estate plat will 
also be needed.  Other tasks include but are not limited to: project survey, and coordination for Public Involvement, TMP, Section 106, DNR, utilities and the bridge 
design with BOS.

PROJECT DESCRIPTION

The purpose of this perpetuation project is to extend the useful life of the existing roadway. The existing pavement requires a new riding surface with spot base 
patching.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Familiarity with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO Roadside Design Guide – for rural and urban roadways.

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Exxperienced bridge designer and experienced roadway designer 

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 10/14/2020

Anticipated Project Start Date: 12/01/2020 Anticipated Project Completion Date: 11/30/2022

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

1320-25-80 FOXCONN DEV RDS, 
CORRIDOR TASKS

NON HWY 51 - Racine County FOXCONN 
DEVELOPMENT 
ROADS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

Field office

Overall project management

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with WisDOT projects

Civil engineering background with transportation/highway experience

Knowledge of WisDOT construction oversight procedures

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

The projects included are  STH KR CTH H to Old Green Bay Rd. Project ID 3763-04-74 and CTH H Phase 2 Project ID 3760-00-71.  All coordination of Design 
Issue Notifications will be facilitated between the construction team and the design team for both projects.  The selected individual will be based out of their home 
office.

PROJECT DESCRIPTION

The Department is in need of a Design Issue Notification Coordinator for multiple projects within the Foxconn Development Roads corridor in Racine County.  The 
selected individual would work 15 hours per week.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-04

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $15,000,000-$16,999,999 NOI Due Date: 10/14/2020

Anticipated Project Start Date: 01/04/2021 Anticipated Project Completion Date: 05/01/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

2030-10-01 N MAYFAIR RD/N LOVERS 
LN

STH 100N 40 - Milwaukee County W BURLEIGH ST TO 
W SILVER SPRING 
DR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed 05/01/2021

Section 106 Coordination 09/01/2021

Final Environmental Document 11/01/2021

Exception to standards, as needed 11/01/2021

Preliminary TPP submittal 08/01/2021

Design Study Report 12/01/2021

60% plans 09/01/2021

Preliminary Road and Structure Plans 09/01/2021

Final TPP 01/01/2022

DT1078 utility submittal 05/01/2022

Final Structure Plans 11/01/2022

90% Plans 02/01/2022

Draft PS&E 02/01/2022

PS&E package 05/01/2023

Full-service design project along 3 miles of STH 100 from W Burleigh St to W Silver Spring Dr in Milwaukee County.  The primary work on this project is the 
replacement of the Northbound and Southbound bridges over the Menomonee River (B40-0339 and B40-0340). Additional work includes minor rehab on two other 
structures over the Little Menomonee River (B40-0344 and B40-345), replacement of non-compliant curb ramps, resurfacing of the roadway, and inspection of and 
repair of drainage structures as needed.

PROJECT DESCRIPTION

The purpose of the project is to replace/rehabilitate structures and extend the service life of the pavement.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

DEPARTMENT PROVIDES

Items

Existing traffic data

Bridge inspection reports

Bridge as-built plans

Right of way plat that includes affected parcel.

Title searches

Aerial Mapping and survey

Traffic data, counts, projections

Pavement design

Meta Manager information

Base mapping

Asbestos reports

Wetland Delineation

Utility contacts and task list

Signing plans

30% roadway plans

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Experience in preliminary and final bridge design.

Experience with Trans 220 utility coordination process

Experience with public involvement.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Structural Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 10/27/2020

Interview Place: Teleconference 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information: Please be prepared to answer the following during your interview: 1. Project Management and Design Delivery – 
What are your team’s qualifications from the past decade, capacity to deliver over the next two years, and 
strategies for success on this project? 2. Urban bridge rehabilitation/replacement and pavement resurfacing 
projects (4-lane and 6-lane) – What are your team’s qualifications from the past decade, capacity to deliver over 
the next two years, and strategies for success on this project? 3. Construction staging, scheduling, estimating - 
What are your team’s qualifications from the past decade, capacity to deliver over the next two years, and 
strategies for success on this project? 4. Public and Business Involvement – What are your team’s qualifications 
from the past decade, capacity to deliver over the next two years, and strategies for success on this project? 5. 
Innovation – What has your team applied in the past decade and what potential innovations could your team 
apply to improve efficiency, effectiveness, and/or quality for this project? Please provide details (scope; 
Department savings of cost and/or time) as well as noting those ideas not implemented.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-05

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 10/14/2020

Anticipated Project Start Date: 01/04/2021 Anticipated Project Completion Date: 12/30/2021

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

PROJECT ID(S)

Project ID Project Name Route County Limit

1310-10-80 75TH ST, UTILITY 
OVERSIGHT

STH 050E 30 - Kenosha County IH 94 TO 43RD AVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

Field office

Overall project management

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience with Trans 220 utility coordination process

Ability to perform field survey

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

N/A

This role will be coordinating between the construction staff and the various utilities within the project limits.  The desired classification would be a civil engineer or 
similar with 3 to 5 years of experience.  This position is for a 1.8 mile reconstruction project along STH 50 from IH 94 to 43rd Ave. in Kenosha County.  The 
selected person will be based out of their home office.

PROJECT DESCRIPTION

The Department is in need of field utility construction oversight services for the STH 50 construction project in Kenosha County.  This position is for one full time 
equivalent engineer.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-06

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 10/14/2020

Anticipated Project Start Date: 01/04/2021 Anticipated Project Completion Date: 12/01/2022

PROJECT ID(S)

Project ID Project Name Route County Limit

4060-00-05 MAYVILLE TO KEWAUSKUM STH 028E 14 - Dodge County, 66 - Washington 
County

WEST 
WASHINGTON CO 
LN TO USH 45

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed 04/15/2021

Environmental report (CEC) 05/31/2021

Preliminary TMP 07/01/2021

Design Study Report 08/01/2021

60% plans 07/01/2021

DT1078 utility submittal 08/01/2021

90% Plans 06/01/2022

Final TMP 07/01/2022

Draft PS&E 07/01/2022

PS&E package 08/01/2022

DEPARTMENT PROVIDES

Items

Existing traffic data

Traffic data, counts, projections

Aerial Mapping and survey

Pavement design

Meta Manager information

Base mapping

Utility contacts and task list

Signing plans

Concept Definition Report

Safety Certification

Scoping Certification

30% Plan

This 8.5 mile resurfacing project is along STH 28 from West Washington Co LN to USH 45 in Washington County.. The preliminary pavement design calls for 2-
inch mill and 4-inch overlay. Possible beam guard upgrades due to profile elevation change and update FDM requirements – The Final Scoping Unit will complete 
the analysis on upgrade requirements prior to Notice to Proceed. Survey will be needed for utilities and spot topo (Alignment and surface mapping will be provided 
by WisDOT). 2 project newsletters and local official meetings are planned. The project will be at 30% design when handed off to the consultant.

PROJECT DESCRIPTION

The purpose of this perpetuation project is to resurface the existing roadway to address pavement deterioration and poor ride quality that can no longer be 
economically maintained.  The need for the project is to address pavement deficiencies that include alligator, transverse and longitudinal cracking.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-07

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 10/14/2020

Anticipated Project Start Date: 01/04/2021 Anticipated Project Completion Date: 12/31/2021

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

1320-25-80 FOXCONN DEV RDS, 
CORRIDOR TASKS

NON HWY 51 - Racine County FOXCONN 
DEVELOPMENT 
ROADS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

No records to display

DEPARTMENT PROVIDES

Items

Overall project management

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience with Trans 220 utility coordination process

Ability to perform field survey

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

No records to display

 This role will be coordinating between the construction staff and the various utilities within the project limits.  The desired classification would be a civil engineer or 
similar with 3 to 5 years of experience.   The selected person will be based out of their home office.  The hours per week would be approximately 16 to 24 hours a 
week. 

PROJECT DESCRIPTION

The Department is in need of field utility construction oversight services for multiple Foxconn Development Road projects in Racine County.  This position is for 
one half time equivalent engineer.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 10/14/2020

Anticipated Project Start Date: 12/01/2020 Anticipated Project Completion Date: 09/30/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1370-00-05 WATERTOWN - WAUKESHA STH 016E 14 - Dodge County, 28 - Jefferson 
County

CTH L/ BUS 26 TO E 
MAIN STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2021

60% plans 01/02/2023

90% Plans 02/01/2024

Draft PS&E 02/01/2024

Design Study Report 02/01/2023

DT1078 utility submittal 03/01/2023

Environmental Document(s) (including factor sheets) 12/01/2022

Exception to standards, as needed 02/01/2023

PS&E package 04/24/2024

Section 106 Coordination 10/03/2022

Survey tasks as assigned 06/01/2021

Traffic Management Plan (TMP) 02/01/2023

Advanced PSE Date 05/01/2024

Advanced LET Date 08/13/2024

DEPARTMENT PROVIDES

Items

Existing traffic data

Aerial Mapping and survey

Traffic data, counts, projections

Utility coordination

Concept Definition Report

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with public involvement.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

This is a 2.9 urban mile mill and overlay project located on STH 16 on CTH L-BUS 26 to East Main Street near the City of Watertown in Dodge County. The project 
will end at the beginning of project ID 1370-00-73.

PROJECT DESCRIPTION

This is a perpetuation resurfacing project. The mill and overlay project work includes grading, base aggregate dense, asphaltic surface and erosion control.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: October 2020 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 10/14/2020

Anticipated Project Start Date: 12/15/2020 Anticipated Project Completion Date: 12/01/2022

PROJECT ID(S)

Project ID Project Name Route County Limit

3060-03-00 I39 - COLUMBUS STH 073N 11 - Columbia County, 13 - Dane 
County

CANAL RD TO 
DEANSVILLE RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

60% plans 07/01/2021

90% Plans 06/01/2022

Draft PS&E 06/01/2022

Design Study Report

DT1078 utility submittal 10/01/2021

Environmental Document(s) (including factor sheets) 05/14/2021

PS&E package 08/01/2022

TMP 60% 08/02/2021

TMP 90% 06/01/2022

DEPARTMENT PROVIDES

Items

Existing traffic data

Geotechnical Report

Traffic data, counts, projections

Soils/geotechnical investigation

Pavement design

Wetland Delineation

Utility contacts and task list

Concept Definition Report

Available roadway asbuilt plans

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

This is a perpetuation mill and overlay project. The project work includes milling the existing asphaltic surface, overlaying with 4 inches of asphalt surface and 
placing base aggregate dense shoulders. No structure work is needed

PROJECT DESCRIPTION

The asphaltic roadway surface is aged, cracked and deteriorated on rural 9.4 miles of Hwy 73 between the Village of Marshall and the City of Columbus in Dane 
and Columbia County

PROJECT PURPOSE AND NEED

Report Generated on 09/29/2020 2:11 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 2



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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