
June 2022 Solicitation Package Updates 
 
5/25/2022 

SE-01 – 122-04-75: removed 

SE-02 – 1229-04-71, 1229-04-72, 1229-04-73, 1229-04-77: is now SE-01 

SE-03 – 1100-45-70, 1100-46-71: is now SE-02 

SE-04 – 1100-20-70, 1100-20-71: is now SE-03 

 

Packages SE-02 and SE-03: new interview questions with combined interviews 



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-01

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date:

Anticipated Project Start Date: 08/16/2022 Anticipated Project Completion Date: 08/15/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-03-39 FISCAL 2005-2006 HES 
PROGRAM

NON HWY 83 - Northeast Region Wide DISTRICT WIDE 
DESIGN, STH 
SYSTEM

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Review of hydrology and Hydraulic calculations and reports

Review of TS&L of proposed stream crossing structures

Review of stream crossing preliminary structure plans

Review of scour calculations and evaluations

Providing hydrologic and hydraulic guidance

Schedule will be set on a project by project basis

DEPARTMENT PROVIDES

Items

Information necessary to complete the required tasks

Office space and related equipment for onsite personnel

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Extensive experience in hydrologic analysis, hydraulic modeling and analysis; including Hydraulic modeling software (such as HEC-RAS, HEC-2, WSPRO, HY8)

Extensive experience with geometric layout of stream crossing structures

Experience with bridge scour analyses and computations

Comprehensive knowledge of floodplain laws and regulations

Extensive experience in preliminary structure plan development

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual (FDM)

Knowledge of PS&E process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

An electronic copy of the firm’s Quality Assurance/Quality Control plan and procedures must be on file with the Bureau of Structures.

Provide one engineer (minimum of 5 years of bridge hydrologic and hydraulic design experience) for approximately 20 hours per week to review of hydrologic, 
hydraulic and stream crossing preliminary structure plans prepared by design consultants statewide. 

The engineer will work primarily at the Wisconsin Department of Transportation's Structures Design office at the Hill Farms State Office Building in Madison, WI 
with the possibility of remote work.

Please specify the engineer being proposed by name.

PROJECT DESCRIPTION

Assistance is needed for reviews of preliminary structure work developed statewide including review of hydraulic and hydrologic analyses; structure type, size and 
location; and review of stream crossing preliminary structure plans.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DTIM - Bureau of Transit, Local 
Roads, Railroads and Harbors

Solicitation ID: BTLRRH-01

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 06/15/2022

Anticipated Project Start Date: 07/15/2022 Anticipated Project Completion Date: 06/30/2024

Master Group Id: June 2022 Railroad Safety Services Master Group Type: Railroad Services

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Perform field inspections of publicly owned RR bridges

Review bridge rehabilitation project cost estimates

Construction oversight for bridge/rail construction projects

Verify GPS coordinates of structure and crossing locations

Draft grant applications for federal grant programs

Develop conceptual track design and cost estimates

Develop conceptual RR crossing signal dsn and cost estimates

Develop conceptual RR wayside signal dsn and cost estimates

Coordinate with RR and project staff on construction project

Planning and environmental documentation for rail projects

Complete field surveys of RR infrastructure

Complete Preemption Calculations and field inspections

Perform and/or evaluate RTC modeling

DEPARTMENT PROVIDES

Items

List of locations for inspections

Construction and/or design projects

Field survey requests

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Possess experience in railroad bridge inspections and rehabilitation project cost estimates

Familiar with railroad safety and work zone safety

Experience in developing and reviewing RTC modeling

Experience in railroad engineering

Experience in planning and environmental documentation for railroad projects

Experience in Railroad Pre-emption Calculations and Field Inspections

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Work includes rail grant writing and support, railroad bridge inspections and project cost reviews, conceptual track and signal designs, environmental 
documentation, alternatives analysis, service development plans, field surveys, RTC modeling, and cost estimate development.

PROJECT DESCRIPTION

The Bureau of Transit, Local Roads, Railroads and Harbors requires assistance to provide engineering, planning, environmental, and inspection services for 
passenger rail, freight rail and railroad safety programs. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 06/15/2022

Anticipated Project Start Date: 08/15/2022 Anticipated Project Completion Date: 06/30/2024

Master Group Id: June 2022 LiDAR/Photogrammetry/UAS 
Services

Master Group Type: Photogrammetric Services

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be identified and specified in each Work Order

DEPARTMENT PROVIDES

Items

To be specified in each Work Order

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Indicate if sub consultants are to complete part of the work; clearly identify the name and responsibility of the sub consultant.

Identify subconsultants by name, and responsibility in each location.

Subconsultant usage is subject to approval by the Department on each Work Order

Ability and experience capturing and processing digital aerial imagery utilizing fixed wing, helicopter, and/or unmanned aircraft

Ability and experience acquiring and processing aerial LiDAR data utilizing fixed wing, helicopter, and/or unmanned aircraft

Ability and experience acquiring and processing LiDAR data utilizing mobile and/or static LiDAR equipment

Ability and experience performing analytical triangulation from aerial imagery and LiDAR data

Ability and experience producing orthoimagery, georeferenced imagery, and oblique imagery

Ability and experience compiling mapping and digital terrain data in MicroStation 3D files

Project details will vary with the workload and will include one or more of the following: vertical aerial imagery acquisition; aerial and/or mobile LiDAR acquisition; 
analytical triangulation computation; planimetric mapping and digital terrain model data compilation. 

Work may also include capturing oblique aerial imagery or video; acquisition of static LiDAR; creation of georeferenced or ortho imagery; merging new data with 
existing mapping and/or digital terrain models; placing and surveying ground control; map checks; and miscellaneous field survey.  Anticipated needs are weighted 
towards fixed wing LiDAR and imagery.

PROJECT DESCRIPTION

WisDOT requires assistance to complete surveying and mapping projects throughout the state using LiDAR, Photogrammetry and UAS.

PROJECT PURPOSE AND NEED

Report Generated on 05/18/2022 12:43 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Consultants do not need to provide all of the services listed in this solicitation; indicate any or all the services 
identified in the NOI and indicate the categories of work the firm is qualified. Do not include any information that 
meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in % 0.00

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Work Orders may be processed as a redistribution contract with invoices allocating actual costs to WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Knowledge of photogrammetric engineering principles, methods, techniques, and standards

Knowledge and skills to stereo-compile large-scale mapping and digital terrain data using digital aerial imagery and/or LiDAR data

Knowledge and experience conforming to WisDOT AT and compilation standards

Knowledge and skills to merge data from multiple sources, including aerial imagery, LiDAR, and conventional survey

Knowledge and skills to perform QA/QC on product deliverables

Knowledge and skills to edit mapping and digital terrain modeling data in MicroStation files (indicate blunder detection method)

Knowledge and skills to produce vertical clearance data for bridges from LiDAR data

Knowledge and skills to place and survey hard and soft surface targets for ground control

Knowledge and skills to perform survey for map checks

Knowledge of configuration and significance of ground control

Knowledge and skills to perform survey for miscellaneous features

Ability to produce Wisconsin Summary Index files containing survey data

Ability to deliver miscellaneous survey data in MicroStation and AutoCAD files

UAS Part 107 Pilots must be certified by FAA and conform to all Part 107 small UAS rules

Oversight of surveying activities must be provided by a Professional Land Surveyor licensed in Wisconsin
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Solicitation Scope Of Service - DETAILS REPORT

No records to display

Other Information: List key staff past experience/ability to perform each task listed in Consultant Requirements Section. List the 
number of staff for each task and total number of staff; i.e., a firm may have 2 staff who compile mapping and 2 
staff who perform AT and have a total of 2 staff. If applicable, list number of sensors, type, model and/or version 
of equipment used for capturing the imagery or data and software used for processing the data or imagery. 
State where the sensors and aircraft are based. Clearly indicate if the staff, hardware or software belong to 
subconsultants. Include only projects from past 5 years. Include size of project, method, accuracy, and 
GSD/PPSM of deliverables.
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $11,000,000-$11,999,999 NOI Due Date: 06/15/2022

Anticipated Project Start Date: 10/03/2022 Anticipated Project Completion Date: 04/12/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

4100-42-00 CALUMET/WASHINGTON, C 
MANITOWOC

USH 151N 36 - Manitowoc County IH43 - S 8TH 
STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DT1077's Utility Coordination 01/01/2023

Storm Sewer Investigation 06/01/2023

Preliminary R/W Impacts 01/01/2024

Draft Environmental Doc 08/01/2024

Documents and submittals accordances with the WisDOT FDM 08/01/2024

Section 106 Arch and History 08/01/2024

Hazmat Phase 1 08/01/2024

Preliminary Plan 08/01/2024

Final Scope Certification 08/01/2024

DEPARTMENT PROVIDES

Items

Pavement design

Initial Field Survey

Safety Certification

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Experience in urban drainage design/analysis

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with complex urban design.

Experience with Trans 220 utility coordination process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project of 3.23 miles to replace pavement from I-43 to 8th Street, downtown City of Manitowoc in Manitowoc County.  Also includes curb ramp 
upgrades, and storm sewer repair/replacement.  The City will be replacing underground water and sanitary services; and additional items may be added to 
accommodate City needs. 
The project contracts will be staged; the first stage includes: investigations, documents, reports, preliminary design alternatives, and preliminary plans to Final 
Scope Certification Approval.  

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional contracts, including 30% preliminary plans through final design and PS&E, may be negotiated from 
this solicitation. Do not include any information that meets the definition of "trade secret" as that term is defined 
in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Questions provided below. Short-listed firms will be provided interview location and time at least 8 business 
days before the interview.

Interview Date: 06/28/2022

Interview Place: NE Region, 944 Vanderperren Way, Green Bay, WI 54304 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information: 1) Urban Roadway Project: Discuss why your firm is qualified for this project. Identify similar projects your firm 
has completed in a downtown environment and the challenges faced and overcome including: Traffic 
operations and analysis, parking, and multi-modal opportunities. 2) Project Management and Delivery – What 
are your team’s qualifications and experiences, capacity to deliver over the next 3-5 years, and strategies for 
success on this project? 3) Innovation – What has your team applied and what potential innovations could your 
team apply to improve efficiency, effectiveness, and/or quality for this project? Please provide details (scope; 
Department savings of cost and/or time) as well as noting those ideas not implemented. 4) Public 
Involvement/Business Coordination – What are your team’s qualifications and experiences on an urban project 
that can provide successful strategies for Public Involvement on this project? 5) Plan Review/Quality Control – 
What process would your team use to ensure high quality deliverables are provided, productive feedback 
discussions, and changes/updates are implemented?

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 06/15/2022

Anticipated Project Start Date: 10/03/2022 Anticipated Project Completion Date: 08/28/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1500-76-00 APPLETON - FOREST 
JUNCTION

USH 010E 08 - Calumet County N MARX RD/CTH D 
INTERSECTION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Hazmat Phase 1 02/01/2023

Section 106 Arch and History 02/01/2023

30% plans 06/01/2023

Final Scope Certification 08/01/2023

Design Study Report 08/01/2023

Environmental report (CEC) 02/01/2024

60% plans 05/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 12/02/2024

DT1078 utility submittal 01/01/2025

90% Plans 03/02/2026

Draft PS&E 03/02/2026

Final DNR/401 water quality certification 06/01/2026

PS&E package 08/03/2026

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Traffic data, counts, projections

Soils/geotechnical investigation

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Ability to perform field survey

Experience in Public Relations coordination in rural areas

Knowledge of WisDOT FDM and PS&E process

Modernization to reconstruct the intersection of USH 10 with CTH D and N Marx Road in the Town of Woodville, Calumet County.  It is anticipated that the 
intersection will be improved with a roundabout. Work will include resurfacing, base aggregate, drainage assessment, curb and gutter, and pavement marking.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and an intersection will be improved.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 05/18/2022 1:20 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 2



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 06/15/2022

Anticipated Project Start Date: 12/01/2022 Anticipated Project Completion Date: 06/01/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1229-04-71 CITY GLENDALE, N PORT 
WASHINGTON RD

Port Washington Rd 40 - Milwaukee County BENDER RD TO W 
DAPHNE RD

1229-04-72 I-43 NORTH SOUTH 
FREEWAY

IH 043N 40 - Milwaukee County, 45 - Ozaukee 
County

UNION PACIFIC RR 
BRIDGE B-40-921

1229-04-73 I-43 NORTH SOUTH 
FREEWAY

IH 043N 40 - Milwaukee County BENDER ROAD TO 
BROWN DEER 
ROAD

1229-04-77 C GLENDALE, GREEN BAY 
ROAD

STH 057N 40 - Milwaukee County INTERSECTION 
WITH RANGE LINE 
RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Finals documentation 04/01/2025

Construction documentation

Construction materials testing

Construction contract administration

DEPARTMENT PROVIDES

Items

Office engineer/materials coordinator

Environmental Leader

QV testing for subgrade, pipe trenches, and retaining walls

Construction engineering for the modernization of the IH 43 Corridor from Bender Road to Daphne Road in the city of Glendale in Milwaukee County.

1229-04-73
Expansion of IH 43 from Bender Road to Daphne Road connecting to the County Line Road Interchange Project 1229-04-74.  The Good Hope Road and Brown 
Deer Road Interchanges with IH 43 will both be reconstructed.  The Bender Road bridges will be overlaid.

Two noise walls will be constructed: one will be along the west side of I-43 from the Union Pacific Railroad bridge to W Daphne Road, the second will be along the 

1229-04-72
The Union Pacific Railroad bridge will be replaced, and the existing Indian Creek box culvert will be replaced with a box culvert under Pheasant Lane and two 
bridges on northbound and southbound I-43. 

1229-04-71
Port Washington Road is to be reconstructed and expanded to a 4-lane roadway from Bender Road to Daphne Road.

1229-04-77
New traffic signals will be installed at STH 57 and Range Line Road intersection.

Consultant is to provide in 2023 Construction Project Leader, 8 functional leaders (Structures, Roadway, Storm Sewer, Grading, Traffic, Electrical, 
Earthwork/Environmental, and Materials), surveyor, and 11-13 inspectors.  In 2024 consultant is to provide Construction Project Leader, 8 functional leaders 
(Structures, Roadway, Storm Sewer, Grading, Traffic, Electrical, Earthwork/Environmental, and Materials), surveyor, and 9-11 inspectors.

PROJECT DESCRIPTION

The roadway needs to be expanded to accommodate traffic demand.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 06/29/2022

Interview Place: 141 NW Barstow St.; Waukesha, WI 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations coordination in rural areas

Experience in Elevated Risk Federal Highway projects

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Railroad Construction Experience & Secant Pile Wall Experience

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Grading technician 1 (GRADINGTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

No records to display

Other Information: Interview Questions 1. Construction Inspection for Freeway Reconstruction Projects - What are your team’s 
qualifications with interstate work, capacity to deliver over the duration of the project and strategies for success 
on this project? 2. Interface with Project Manager, other WisDOT Staff and Project Controls staff - What is your 
team’s approach to coordinating with WisDOT and Project Controls staff? 3. Construction Traffic Control 
(including nightwork) and Traffic Coordination - What are your team’s experience from past construction 
projects, capacity to deliver and strategies for success on this project? 4. Conflict Resolution – Please detail an 
experience where your team mitigated a high-risk issue in construction and how it was resolved. 5. Innovation - 
What has your team applied in the past and what potential innovations could your team apply to improve 
efficiency, effectiveness, and/or quality for this project? Please provide details (scope; Department savings of 
cost and/or time) as well as noting those ideas not implemented
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 06/15/2022

Anticipated Project Start Date: 01/16/2023 Anticipated Project Completion Date: 05/31/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1100-45-70 IH 41 AIRPORT FREEWAY IH 041N 40 - Milwaukee County 84TH ST TO 35TH 
ST (MAINLINE)

1100-46-71 IH 41 AIRPORT FREEWAY IH 041N 40 - Milwaukee County STH 36 (LOOMIS 
RD) BRIDGE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Finals documentation 03/29/2024

Construction documentation

Construction contract administration

DEPARTMENT PROVIDES

Items

Overall project management

Construction project leader

Staff engineer/inspector

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in staged freeway construction

Knowledge of WisDOT construction oversight procedures

Experience in coordinating with other staged Freeway Construction projects occurring along the corridor

Familiarity with specialized construction methods in regards to roadway projects

Rehabilitation project; Mill and resurface 3 miles of IH 41 from 84th St. to 35th St. in the city of Greenfield in Milwaukee County.

1100-45-70
Reconstruct median and outside shoulders, reconstruct guardrail, update lighting, update sign structures, repair noise barriers, and perform maintenance work on 
bridges within the existing roadway footprint. The project will also resurface pavement on all the service ramps within the corridor, including the 84th Street, Forest 
Home Avenue, 76th Street, and 60th Street.

1100-46-71
Reconstruct the STH 36 (Loomis Road Bridge) over IH 41.  Traffic signals at the entrance/exit ramps will be replaced.  Entrance/exit ramps will be reconstructed as 
part of this project.

WisDOT will be providing Project Leader, 894 Lead, Loomis Bridge Lead and 1-2 support staff. Consultant will provide Deputy Project Leader, Office/Materials 
Engineer, Structures Lead, Traffic Engineer, Paving Lead, and up to 5 support staff (1 support staff from March ’23 to April ’23 and in November ’23; 5 support staff 
from May ’23 to October ’23). Consultant support staff includes general inspection as well as PWL testing and Bridge Coating Inspection. Functional leaders will 
not always have staff available and are expected to routinely perform active inspection to cover contractor operations.

PROJECT DESCRIPTION

Purpose of the project is to extend the life of the roadway.

PROJECT PURPOSE AND NEED
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Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Packages SE-02 and SE-03 will have combined interviews; one interview/consultant to be selected for either 
package. Submit separate NOIs for each package to be selected for an interview. Questions are provided 
below. At least eight (8) business days before the interview, short-listed firms will be provided specific interview 
time and location. 

Interview Date: 06/29/2022

Interview Place: 141 NW Barstow St.; Waukesha, WI 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

Materials Coordinators' Training - Department (MCT-D)

Bridge Coating Inspector (BCI)

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Interview Questions 1. Construction Inspection for Freeway Resurface/Bridge Rehabilitation Projects - What are 
your team’s qualifications with interstate work, capacity to deliver over the duration of the project and strategies 
for success on this project? 2. Specialty Areas of expertise, Structures and PWL - What are your team’s 
qualifications in these areas , capacity to deliver over the next two years, and strategies for success on this 
project? 3. Construction Traffic Control (including nightwork) and Traffic Coordination - What are your team’s 
experience from past construction projects, capacity to deliver and strategies for success on this project? 4. 
Conflict Resolution – Please detail an experience where your team mitigated a high-risk issue in construction 
and how it was resolved. 5. Innovation - What has your team applied in the past and what potential innovations 
could your team apply to improve efficiency, effectiveness, and/or quality for this project? Please provide details 
(scope; Department savings of cost and/or time) as well as noting those ideas not implemented
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 06/15/2022

Anticipated Project Start Date: 04/01/2022 Anticipated Project Completion Date: 12/29/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1100-20-70 IH 41 ZOO FREEWAY IH 041N 40 - Milwaukee County BURLEIGH ST TO 
CAPITOL DR

1100-20-71 IH 41 ZOO FREEWAY IH 041N 40 - Milwaukee County CAPITOL DR TO 
SILVER SPRING DR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Finals documentation 10/31/2024

Construction documentation

Construction contract administration

DEPARTMENT PROVIDES

Items

Overall project management

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in Elevated Risk Federal Highway projects

Knowledge of WisDOT construction oversight procedures

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Project Scheduling Experience

Bridge Pier Micro Pile Inspection

This project includes IH 41 from Burleigh to Silver Spring Dr in Milwaukee County.  The purpose is to rehabilitate existing deteriorated pavement and bridges and 
add auxiliary lanes along the corridor.  Bridge Rehabilitation to be done on 13 bridges within the corridor.

1100-20-70
This Project ID includes mill and resurfacing the existing pavement from Burleigh St. to Capitol Dr.  Base patching will be done where pavement needs.  The UPRR 
bridge will be widened to accommodate the added auxiliary lane between Burleigh and Capitol.

1100-20-71
This Project ID includes mill and resurfacing the existing pavement from Capitol Dr. to Silver Spring Dr.  Base patching will be done where pavement needs.  Noise 
walls to be constructed on either side of IH 41 the length of the corridor.

Consultant will provide Project Leader, Office/Materials Engineer, Structures Lead, Traffic Engineer, Roadway Lead, Electrical Lead, and up to 8 support staff. 
Consultant support staff includes general inspection as well as PWL testing, Bridge Coating Inspection, and Survey as needed.  Full staffing is anticipated in the 
Spring of 2023 through fall of 2023. Reduced hours and/or staffing during winter 2023-2024 should be anticipated with a slight increase in Spring 2024.  Functional 
leaders will not always have staff available and are expected to routinely perform active inspection to cover contractor operations.

PROJECT DESCRIPTION

Purpose of this project is to extend the roadway life.

PROJECT PURPOSE AND NEED
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Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Packages SE-02 and SE-03 will have combined interviews; one interview/consultant to be selected for either 
package. Submit separate NOIs for each package to be selected for an interview. Questions are provided 
below. At least eight (8) business days before the interview, short-listed firms will be provided specific interview 
time and location.

Interview Date: 06/29/2022

Interview Place: 141 NW Barstow St.; Waukesha, WI 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Transportation materials sampling technician (TMS)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

Bridge Coating Inspector (BCI)

Materials Coordinators' Training - Department (MCT-D)

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Interview Questions 1. Construction Inspection for Freeway Resurface/Bridge Rehabilitation Projects - What are 
your team’s qualifications with interstate work, capacity to deliver over the duration of the project and strategies 
for success on this project? 2. Specialty Areas of expertise, Structures and PWL - What are your team’s 
qualifications in these areas , capacity to deliver over the next two years, and strategies for success on this 
project? 3. Construction Traffic Control (including nightwork) and Traffic Coordination - What are your team’s 
experience from past construction projects, capacity to deliver and strategies for success on this project? 4. 
Conflict Resolution – Please detail an experience where your team mitigated a high-risk issue in construction 
and how it was resolved. 5. Innovation - What has your team applied in the past and what potential innovations 
could your team apply to improve efficiency, effectiveness, and/or quality for this project? Please provide details 
(scope; Department savings of cost and/or time) as well as noting those ideas not implemented
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 06/15/2022

Anticipated Project Start Date: 09/01/2022 Anticipated Project Completion Date: 08/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-02 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide JV CONTRACT-
REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Ability to coordinate with WisDOT design staff

Ability to keep all privileged information confidential.

Recent experience delivering WisDOT PS&Es

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one project manager for up to 20 hours per week with approximately 4 - 15 years’ experience to manage design activities, manage project team members, 
direct work and provide technical expertise to deliver design projects. The duties will be performed at the consultant's home office. 

Submit an NOI for each SW-01 and SW-02 to be considered for each solicitation.  Include in the NOI response the total number of hours each potential project 
manager is available.

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform project manager duties as an extension of WisDOT staff for design projects.

PROJECT PURPOSE AND NEED
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Name Email
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Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of "trade secret" as that 
term is defined in s.134.901(1)(c), Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 06/15/2022

Anticipated Project Start Date: 09/01/2022 Anticipated Project Completion Date: 08/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-02 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide JV CONTRACT-
REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Ability to coordinate with WisDOT design staff

Ability to keep all privileged information confidential.

Recent experience delivering WisDOT PS&Es

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one project manager for up to 20 hours per week with approximately 4 - 15 years’ experience to manage design activities, manage project team members, 
direct work and provide technical expertise to deliver design projects. The duties will be performed at the consultant's home office. 

Submit an NOI for each SW-01 and SW-02 to be considered for each solicitation.  Include in the NOI response the total number of hours each potential project 
manager is available.

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform project manager duties as an extension of WisDOT staff for design projects.

PROJECT PURPOSE AND NEED
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Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of "trade secret" as that 
term is defined in s.134.901(1)(c), Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: June 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 06/15/2022

Anticipated Project Start Date: 07/11/2022 Anticipated Project Completion Date: 07/10/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-07 SW REGIONWIDE DESIGN VAR HWY 81 - Southwest Region Wide REDISTRIBUTE-
VAR SW REGION 
COUNTIES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Pavement Design Reports

DEPARTMENT PROVIDES

Items

Concept Definition Report

Soils/geotechnical investigation (if needed)

Field soil boring logs for each project (if needed)

Traffic Analysis

Scoping Documents

As Built Plans (if available)

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Recent experience completing WisDOT pavement design reports on state trunk highway system or interstate highway system

Experience running Life-Cycle Cost Analysis according to FDM Chapter 14

Experiences using WisPave Software

Experience determining accurate bid item unit cost estimates

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide a pavement designer for 10-15 hours per week with approximately 02-15 years’ experience to assist the Southwest Region’s pavement designer with 
completing pavement design reports.  Duties will be competed primarily at the consultant’s home office; but periodic site visits may be needed.  It is expected that a 
single individual will complete this work

PROJECT DESCRIPTION

The Southwest Region requires assistance to complete pavement design reports as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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