
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $10,000,000-$10,999,999 NOI Due Date:

Anticipated Project Start Date: 01/01/2023 Anticipated Project Completion Date: 05/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1510-02-30 WAUPACA - APPLETON USH 010E 68 - Waupaca County APPLETREE LANE 
TO OLD STH 49, EB

1510-02-32 WAUPACA - APPLETON USH 010W 68 - Waupaca County OLD STH 49 TO 
WINNEBAGO CO 
LINE WB

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 05/01/2024

Environmental report (CEC) 05/01/2024

Plans, specifications, and estimates (PS&E) review 08/01/2025

Trans 220 coordination

Public Involvement Plan

Traffic Management Plan

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Crash rate data

Traffic data, counts, projections

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience with public involvement process, local official coordination and agencies coordination process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

1510-02-30:  Perpetuation project of approximately 8.89 centerline miles of USH 10 between Waupaca and Appleton, from Appletree Lane to old STH 49 in the City 
of Waupaca, Towns of Waupaca, Weyauwega and Fremont in Waupaca County.  Repair or replace existing concrete pavement joints, corners, and cracks.  Mill 
and overlay HMA shoulders, replacing guardrail, replacing cross culverts as needed, and replace the signal infrastructure at the intersection of STH 96 and STH 
110.
1510-02-32:  Perpetuation project of approximately 6.9 centerline miles of USH 10 between Waupaca and Appleton, from old STH 49 to Winnebago County Line in 
the Village and Town of Fremont in Waupaca County.  Repair and replace concrete pavement joints, corners, cracks and faulting locations.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date:

Anticipated Project Start Date: 04/03/2023 Anticipated Project Completion Date: 12/22/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-33-55 MATERIALS/PAVEMENTS/R
R

VAR HWY 83 - Northeast Region Wide NE REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Logging in samples

Test specimen preparation

Construction materials testing

Documenting of test data on Department-provided worksheets

Documenting test results in Materials Tracking System (MTS)

Notifying project staff of test results

Coordinating external lab testing (if needed)

Maintaining a clean & organized laboratory

Maintenance materials testing

Tracking laboratory equipment and supplies

Maintaining/calibrating/Repairing testing equipment

Assisting with Lab Manual preperation

DEPARTMENT PROVIDES

Items

Testing laboratory and equipment

Access to computer for entry of test reports on MTS

Access to AASHTO and ASTM test specifications

Related manuals and guidance documents

Office space and related equipment for onsite personnel

Access to project related documents/plans

Provide one materials specialist (with approximately 2 years of experience) to work 40 hours per week performing materials (soils, salt, aggregate, concrete, and 
asphalt) testing; and maintaining, calibrating, assisting with repair of testing equipment, documenting the requirements to retain laboratory qualification; and 
assisting with mentoring new lab staff.

Work will be performed in the Region laboratory located at the Northeast Region Office in Green Bay.  Work is anticipated to run from April through December.

PROJECT DESCRIPTION

The Northeast Region requires assistance to perform materials testing duties as an extension of WisDOT staff for construction projects in the region.

PROJECT PURPOSE AND NEED
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[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3



Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Familiarity with the WisDOT laboratory qualification program;

Able to lift 75 pounds.

Appropriate usage of consultant provided PPE and safety equipment

Ability to work in a multi-disciplinary team environment

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Concrete strength tester (CST)

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Grading Technician I (GRADINGTEC-I)

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date:

Anticipated Project Start Date: 02/06/2023 Anticipated Project Completion Date: 02/23/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-39-51 NE REGION WIDE NON HWY 83 - Northeast Region Wide UTILITY 
COORDINATION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DT 1077 utility notification

DT1078 utility submittal

• Enter all assigned projects into TUMS statewide database.

• Attend and comment on utility issues at review meetings.

• Coordinate, review and approve utility work plans

• Prepare and attend utility coordination mtgs as needed.

• Ensure that appropriate special provisions are written

• Attend construction field review/progress mtgs as needed

• Review project Transportation Project Plats

Research real estate title reports for utility land rights

• Prepare contract agreements/documents for compensable util

• Create an estimate of eligible reimbursable costs

Establish compensable utility parcels.

Negotiate compensation with utilities.

Provide status of parcels on the USR (Utility Status Report)

Process Utility Permits

Coordinate Review of Permits with other Region Sections

Track Utility Permits

Periodically Field Review Active Permits for Compliance

DEPARTMENT PROVIDES

Items

• Access to WisDOT project files for assigned projects

• Regional Utility Engineering oversight and direction

• WisDOT Issued Laptop Computer

Provide one full-time utility/permit coordinator (ideally with two years of utility coordination experience) to work 40 hours per week.  Duties include: reviewing plans 
for utility conflicts, clearing projects of utility conflicts by the PS&E date, as well as processing utility permits both on active DOT projects and various other 
highways within the Northeast Region.

Work will be performed in a hybrid environment part-time at their home office and a minimum of 2 days per week in the Northeast Region Green Bay Office. 

PROJECT DESCRIPTION

The Northeast Region requires assistance to assist with utility coordination and utility permitting as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: This is a one year contract with the option of another two consecutive 1-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

• Extensive knowledge and experience with utility coordination necessary for all types of highway improvement projects.

• Extensive knowledge of the WisDOT guide to Utility Coordination, Chapter 18 of the Facilities Development Manual and Utility Accommodation Policy.

• Extensive knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 220, Wisconsin Administrative 
Code.

• Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

• Experience in developing utility special provisions.

• Ability to read and interpret highway improvement plans and right of way plats.

• Knowledge of utility requirements on TPP’s

• Knowledge and experience in the development and execution of necessary acquisition/transfer of utility land rights between WisDOT and various utility 
companies.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/12/2022 8:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 03/01/2023 Anticipated Project Completion Date: 11/15/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

9150-08-00 LAKEWOOD - CARTER STH 032N 42 - Oconto County BIG HILL LN-NCL

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 04/01/2024

60% plans 04/01/2025

Environmental report (CEC) 05/01/2025

Design Study Report 05/01/2025

DT1078 utility submittal 06/01/2026

90% Plans 01/01/2027

Draft roadway PS&E 03/01/2027

Advanceable PS&E 05/01/2027

PS&E package 08/01/2028

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with WisDOT projects

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

The STH 32 perpetuation design project extends from Big Hill Lane to North County Line (7.9 miles) in the town of Townsend and town of Lakewood in Oconto 
County. Mill and overlay, replace guardrail, and replace cross culverts as needed. Major tasks include preliminary design, review of environmental impacts, final 
design, and PS&E preparation. Project deliverables include preliminary plans, environmental document, design study report, and PS&E.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.  In addition, drainage facilities and roadside safety features require maintenance.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/12/2022 8:45 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date:

Anticipated Project Start Date: 12/30/2022 Anticipated Project Completion Date: 03/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1410-16-00 NEWBURG-SAUKVILLE STH 033E 45 - Ozaukee County CTH Y TO 500' NE 
OF CTH W

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 02/29/2024

Design Study Report 05/31/2024

Right-of-way (R/W) Plats and Transportation Project Plats 10/31/2024

DT1078 utility submittal 03/31/2025

PS&E package 05/31/2027

Advanceable PS&E 05/31/2026

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Asbestos reports

Pavement design

Utility contacts and task list

Wetland Delineation

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

experience completing the PS&E Process as described in WisDot FDM

Experience in preliminary and final bridge design

Experience in preparing the SSR/TMP/DSR environmental documents and other required docs

Experience with Trans 220 utility coordination process

Knowledge and experience with the Environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project of approximately 5.33 miles on a 2-lane roadway (excluding the new CTH I roundabout intersection) located between the Village of Newburg 
and the Village of Saukville in Ozaukee County.  Mill and overlay 2.5 inches in the rural section and 4 inches in the urban section with base patching in both.  
Update the traffic signals at three locations: STH 33 & Progress Drive/Tower Street, STH 33 & Ulao/Green Bay Avenue and STH 33 & CTH W with monotubes, 
flashing yellow arrows and new cabinet/controller.  Upgrade the railroad crossing, evaluate beam guard and pipe culverts C-45-0038 (miscellaneous repair), as 
well as replace the pavement marking, and signing.  Maintenance on bridges B-45-0036, and B-45-0095.  Upgrade curb ramps – TLEs anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/12/2022 8:52 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date:

Anticipated Project Start Date: 12/30/2022 Anticipated Project Completion Date: 05/31/2026

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

4030-03-00 WEST BEND - PORT 
WASHINGTON

STH 033E 45 - Ozaukee County MILWAUKEE RIVER 
TO MARTIN DR

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 08/31/2023

Design Study Report 11/30/2023

Right-of-way (R/W) Plats and Transportation Project Plats 04/30/2024

DT1078 utility submittal 09/30/2024

Advanceable PS&E 11/30/2025

PS&E package 05/31/2027

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Pavement design

Utility contacts and task list

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project of approximately 1.89 miles on a 4-lane divided roadway located between the Village of Saukville and City of Port Washington in Ozaukee 
County.  Mill and overlay 2 inches with base patching.  Address issues with video detectors at Foster Dr. upgrade curb ramps and replace pavement marking and 
signing.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.  

PROJECT PURPOSE AND NEED

Report Generated on 10/12/2022 8:58 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 10/12/2022 8:58 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date:

Anticipated Project Start Date: 12/31/2022 Anticipated Project Completion Date: 03/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

3738-09-00 V PLEASANT PRAIRIE, 
104TH STREET

STH 165E 30 - Kenosha County 65TH AV TO CTH 
ML, CTH EZ TO STH 
32

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 02/01/2023

Design Study Report 05/01/2023

Right-of-way (R/W) Plats and Transportation Project Plats 10/02/2023

DT1078 utility submittal 03/01/2023

Advanceable PS&E 11/03/2025

Section 106 Coordination

Traffic Management Plan (TMP)

PS&E Due ( Non Advanceable) 05/01/2028

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Geotechnical Report

Utility contacts and task list

Wetland Delineation

Pavement design

Soil Borings

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Rehabilitation project of approximately 2.73 miles on 2-lane roadway located between STH 31 and STH 32 in Pleasant Prairie in Kenosha County.  Remove and 
replace the concrete pavement and base, improve subgrade, improve drainage, and replace the pavement marking and signing.  

PROJECT DESCRIPTION

The pavement needs replacement.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-04

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date:

Anticipated Project Start Date: 02/01/2023 Anticipated Project Completion Date: 05/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

3240-00-03 SHERIDAN ROAD STH 032N 30 - Kenosha County, 51 - Racine 
County

ALFORD PARK 
DRIVE TO 21ST 
STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 05/31/2023

Design Study Report 06/30/2023

Right-of-way (R/W) Plats and Transportation Project Plats 10/31/2023

DT1078 utility submittal 09/30/2024

Advanceable PS&E 11/30/2025

Section 106 Coordination 04/30/2023

Surveying 05/31/2023

Traffic Management Plan (TMP) 10/31/2025

Final Structure Plans 09/30/2025

RR Packet 11/30/2023

PS&E Due ( Non-Advanceable) 05/31/2026

DEPARTMENT PROVIDES

Items

Asbestos reports

Base mapping

Pavement design

Utility contacts and task list

Wetland Delineation

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and Providing Plats

Perpetuation project to resurface approximately 5.7 miles of STH 32 from Alford Park Dr to 21st St in the Village of Somers in Kenosha County and the Village of 
Mount Pleasant in Racine County.  Remark roadway to two though lanes and a TWLTL in several locations, add sidewalk, replace signals at 4 intersections and 
coordinate railroad.  Right of way acquisition is anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.  Improve bicycle and pedestrian accommodations.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Professional Land Surveyor

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-05

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date:

Anticipated Project Start Date: 01/31/2023 Anticipated Project Completion Date: 05/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

2350-28-00 C OF OAK CREEK, S 
CHICAGO RD

STH 032N 40 - Milwaukee County S COUNTY LINE TO 
FOREST HILL AVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 05/01/2024

Design Study Report 07/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 09/01/2024

Traffic Management Plan (TMP)

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Asbestos reports

Pavement design

Utility contacts and task list

Wetland Delineation

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation to replace the pavement of approximately 5 miles of STH 32 from S County Line Road to Forest Hill Ave. within the City of Oak Creek, in Milwaukee 
County. Replace/update signals, evaluate and upgrade curb ramps, and investigate spot repairs to curb and gutter and islands.  An overlay will be completed at 
STH 32 intersections with STH 100 and County Line Road.

PROJECT DESCRIPTION

The pavement needs replacement and drainage need improvement.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-06

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date:

Anticipated Project Start Date: 03/01/2023 Anticipated Project Completion Date: 05/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1090-39-00 IH 43 ROCK FREEWAY IH 043N 67 - Waukesha County STH 83 TO STH 164

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 12/01/2023

DT1078 utility submittal 04/01/2024

Surveying 07/01/2023

Preliminary and Final Roadway Designs 08/01/2023

Preliminary Road and Structure Plans 04/01/2025

PS&E Due (Non Advanceable) 08/01/2025

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Asbestos reports

Design Study Report

Environmental Document

Pavement design

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Structural Engineer

Rehabilitation project of approximately 7.14 miles of IH 43 from STH 83 to STH 164 in Waukesha County.  Consultant to provide drainage design, utility clash 
detection, survey, and structure design. 

WisDOT will provide other design aspects of project.  

Full scope of the project includes: Pavement replacement, including the NB on ramp and SB off ramps at STH 83, with spot subgrade improvements.  Full 
reconstruction of STH 164 and IH 43 Interchange.  Resurface the Big Bend Park & Ride, replace guardrail, improve drainage at the NW quadrant of the IH 43 and 
STH 164 interchange, repair/replace culvert pipe, and replace signing and pavement marking.  Rehabilitate a bridge, add new sign structures, and retaining walls.

PROJECT DESCRIPTION

The pavement needs replacement.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-07

Solicitation Month and Year: November 2022 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date:

Anticipated Project Start Date: 01/31/2023 Anticipated Project Completion Date: 05/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

2265-09-01 OAK CREEK - MILWAUKEE STH 241N 40 - Milwaukee County W ELM ROAD TO W 
VILLA DRIVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 05/01/2024

Design Study Report 07/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 09/01/2024

Traffic Management Plan (TMP)

DEPARTMENT PROVIDES

Items

Aerial base mapping

Asbestos reports

Pavement design

Utility contacts and task list

Wetland Delineation

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation project to replace approximately 6 miles of STH 241 from W Elm Road to W Villa Drive within the City of Oak Creek, in Milwaukee County. Signals 
may be updated as needed.  Curb ramps will be evaluated those out of compliance will be reconstructed to standard or documented as technically infeasible. Spot 
repairs to curb & gutter and islands will be investigated.

PROJECT DESCRIPTION

The pavement needs replacement.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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