
April 2023 Solicitation Updates 

• SE-01: Project Description updated 
• SW-05 Project Description updated (4/5/23) 



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Highway Maintenance Solicitation ID: BHM-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/01/2023 Anticipated Project Completion Date: 06/30/2025

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Master Group Id: April 2023 Roadside Facilities Master Group Type: Full Service

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be determined in each work order

DEPARTMENT PROVIDES

Items

To be determined in each work order

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in performing any of the activites noted in the project description

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide planning, design and/or construction services for Rest Areas, Safety Weight Enforcement Facilities (Truck Scales) and Waysides. Includes engineering 
skills & expertise in building interiors and exteriors, weighing infrastructure, building mechanicals, ADA, wastewater treatments, lighting, drainage, 
roads/ramps/parking areas, sidewalks, signage, water retention ponds, board walks, dams, retaining walls and historical markers.

PROJECT DESCRIPTION

Professional services for WisDOT roadside facilities to assist with preparation or evaluation of bidding plans, specs and submittals, investigation and analysis of 
options, solicitation of vendor quotes, studies/report generation, and project coordination or other related tasks as assigned.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Special Instructions: A firm does not have to provide all services. In your response to question #6, please CLEARLY identify which 
services you are going to provide from those listed in "Project Purpose and Need." Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information: Up to 5 consultants may be selected and a total master contract group value of $1,750,000 may be awarded.

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Project Development Solicitation ID: BPD-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/03/2023 Anticipated Project Completion Date: 06/30/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

0656-22-06 BPD Administration Non Highway State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Training curriculum, presentation and course materials

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of the Departments current engineering platform (Civil 3D)

Access to skilled team members in relevant fields, including national experts as needed

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience in technical presentation development.

Knowledge and understanding of WisDOT Facilities Development Manual

Capacity to accomplish the work within the required timeframe/schedule

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to coordinate with WisDOT design staff

Good organizational and communication skills.

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Level 3 Roundabout Designer

Professional Engineer

Assist with the development and delivery of two different types of roundabout training - 1) Overview of Roundabout Planning, Design and Construction and 2) 
Detailed Design - Principle-Based Design Guidance for Roundabouts.

Travel to each WisDOT Region Office will be required to deliver training.

PROJECT DESCRIPTION

The Bureau of Project Development requires assistance developing guidance for roundabout planning, design, and construction considerations as an extension of 
WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DTIM - Bureau of State Highway 
Programs

Solicitation ID: BSHP-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/01/2023 Anticipated Project Completion Date: 06/30/2025

Master Group Id: April 2023 Traffic Data Collection Master Group Type: Traffic Data Collection

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be specified in each work order

DEPARTMENT PROVIDES

Items

Existing traffic data

Related manuals and guidance documents

Related Inventory

Technical advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Traffic data collection

Traffic data preparation, processing and reporting

Traffic analysis

Experience with Origin-Destination Studies

Performance measures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

The traffic data collection and analysis services include segment/link traffic count collection, cluster analysis, factor analysis, data quality control and assurance, 
standards development, data integration and reporting, field technology evaluation, intersection turning movement counts, spot-speed studies, vehicle 
classification and occupancy counts, miscellaneous field surveys, and vehicle tracking.  

PROJECT DESCRIPTION

Collection and analysis of system, corridor, and spot-specific traffic data is needed to support transportation planning and programming functions.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined ins. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information: Up to 6 consultants may be selected and a total master contract group value of $3,500,000 may be awarded.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 11/01/2023 Anticipated Project Completion Date: 10/31/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

0072-40-53 BTO Systems Management N/A 86 - State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Traffic operations infrastructure system integration support

Systems engineering & architecture services

Portable traffic operations device fleet management support

TMC Systems Change Management

ITS Signal Systems Support

ITS Network Support

TSMO TIP Program Assistance

Travel Time Configuration and Verification Assistance

UDOT Signal Performance Measures Administration (WisBOOM)

DEPARTMENT PROVIDES

Items

Prior plans

Related inventory

Existing traffic data (when available)

Technical advisory groups

Related manuals and guidance documents

The Emergency Transportation Operations Plan

The Integrated Corridor Operations Program Strategic Plan

The Statewide Traffic Operations Program Plan

The ITSNet Network Analysis Reports

Office space and related equipment for onsite personnel

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

The person should have a good understanding of the WisDOT traffic operations program, the department’s organization and resources.

Highly skilled and experienced engineers in the field traffic operations systems engineering

ITS infrastructure asset management and monitoring

Highly skilled and experienced engineers in the field of traffic engineering

Highly skilled and experienced engineers in the field network communications

Technical writing

ITS Traffic Incident Management

Provide systems engineering and system management services for TMC hardware and software systems, communication networks, field device hardware and 
software, and support technological and business model evolution.  The duties will be performed at the TMC in Milwaukee, WI.  Anticipated staffing includes: 2.5 
FTE’s worth of effort which includes one on-site systems engineer, one on-site signal cabinet technician, plus additional remote expertise.

PROJECT DESCRIPTION

The Bureau of Traffic Operations requires assistance operating the Traffic Management Center as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 05/04/2023

Interview Place: Hill Farms State Office Building: 4822 Madison Yards Way, Madison, WI 53705 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Previous traffic operations systems engineering management experience

Diverse corporate experience in the areas of technology integration and evaluation for transportation operations.

Experience with integration of diverse and complex, custom or off the shelf, traffic software programs

Experience with traffic operations preventative and reactive maintenance programs

Traffic Management system software and hardware engineering, and life-cycle modeling

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please be prepared to answer the following questions during your interview: 1. Traffic System Management & 
Operations in a 24x7 active operations environment-What are your team’s qualifications from past decade and 
strategies for success on project? 2. Implementing Change, Configuration, & Life Cycle Management for ITS 
devices-What are your team’s qualifications from past decade and strategies for success on project? 3. Signal 
Software (e.g. Centracs, Tactics, Traffic Signal Performance Measures)-What are your team’s qualifications 
from past decade and strategies for success on project? 4. Traffic Management Software (maintenance, 
troubleshooting, monitoring, and documentation)-What are your team’s qualifications from past decade and 
strategies for success on project? 5. ITS Hardware & field network communication (maintenance, 
troubleshooting, monitoring, and documentation)-What are your team’s qualifications from past decade and 
strategies for success on project? 6. On-site support for Traffic Signal & ITS cabinets/components-What are 
your team’s qualifications from past decade and strategies for success on project? 7. Innovation-What has your 
team applied in past decade and what potential innovations could your team apply to improve efficiency, 
effectiveness, and/or quality for project? 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 05/15/2023 Anticipated Project Completion Date: 05/14/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

0656-50-03 BTS N/A State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Aesthetic and ecological evaluations, studies and reports

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Feedback and performance monitoring

Related manuals and guidance documents

Technical advisory groups

Access to existing training materials

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of and experience implementing state and federal environmental laws, rules and regulations on infrastructure projects in Wisconsin.

Experience with aquatic resource mitigation bank site development, monitoring, maintenance and management in Wisconsin.

Experience with ArcGIS, Geoportal and ArcGIS online.

Familiarity with Wisconsin’s state and federal threatened and endangered species.

Familiarity with the Nationwide Monarch Candidate Conservation Agreement with Assurances.

Knowledge of and understanding of WisDOT manuals, policies, specifications and guidance documents.

Knowledge of and experience with ecological habitat restoration in Wisconsin.

Experience with technical presentation development and presenting technical information to diverse audiences.

Ability to travel to and perform environmental field surveys throughout Wisconsin.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide at team of Environmental Scientists/Specialists (with 5+ years of experience) for a total of 80 hours per week.   Services provided include: supporting 
WisDOT’s ecology and wetland programs; developing guidance and policy (including FDM updates); assisting the development, coordination and delivery of 
training for internal staff and external partners; coordinating GIS and IT projects; assisting with the administration of the Monarch Candidate Conservation 
Agreement; assisting with the research, development and implementation programmatic solutions; assisting with support of the wetland mitigation bank site 
program including developing new sites, site monitoring and maintenance, annual reporting, developing standard operating procedures, and developing and 
implementing program management plans.
     
The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s Hill Farms Office.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to perform program coordination duties as an extension of WisDOT staff to support the wetland and ecology 
programs.

PROJECT PURPOSE AND NEED

Report Generated on 03/22/2023 10:06 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 2



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 05/03/2023

Interview Place: Hill Farms State Office Building: 4822 Madison Yards Way, Madison, WI 53075 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management (team 
organization, overall approach) – What are your team’s qualifications from the past decade, capacity to deliver 
over the next 3 years, and strategies for success? 2. Interpreting and implementing environmental regulations 
and compliance requirements in Wisconsin. – What is your team’s experience, approach and strategy for 
success? Include examples, as appropriate. 3. Implementing and managing compensatory mitigation projects 
and programs in Wisconsin. – What is your team’s experience, approach and strategy for success? Include 
examples, as appropriate. 4. Endangered species compliance, including project-level compliance as well as 
implementing programmatic or innovative solutions. – What is your team’s experience, approach and strategy 
for success? Include examples, as appropriate. 5. Delivering technical training to diverse audiences. – What is 
your team’s experience, approach and strategy for success? Include examples, as appropriate. 6. Innovation 
(implementing innovative technological solutions for environmental issues) – What has your team applied in the 
past decade and what potential innovations could your team apply to improve efficiency, effectiveness, and/or 
quality of the program? Please provide details (scope; Department savings of cost and/or time) as well as 
noting those ideas not implemented. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-02

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/01/2023 Anticipated Project Completion Date: 06/30/2025

Master Group Id: April 2023 Subsurface Exploration Drilling Master Group Type: Subsurface Exploration

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field cone penetrometer logs

Field coring logs

Field drilling logs

Field soil samples

Field Survey, as needed

gINT boring logs

Pavement cores

Bedrock cores/samples

Time accounting documentation (Daily Drilling Report)

Coordinates of as drilled bore hole locations in WCCS

Google Earth image with coord. correct as drilled locations

DEPARTMENT PROVIDES

Items

Project Schedule

Project Location map

Field layout of borings/cores

Number of borings/cores

Estimated depth of borings/diameter of cores

Sampling methods/instructions

WISDOT Forms: Field Logs, Daily Drilling Report

Investigation of subsurface soils for: foundations of proposed bridges, retaining walls, box culvert, or other structures; marsh boring/probes; roadway embankment 
evaluations; roadway cut evaluation; investigation methods including Auger, SPT, DCP, DCP  and Vane Shear testing pavement investigation; coring of newly 
constructed or existing pavement; provide staff to supplement WISDOT drill crews.

PROJECT DESCRIPTION

Obtain data to facilitate engineering of: bridge and structure foundation design, culvert foundation design, retaining wall stability, pavement recycling/rehabilitation 
design, new pavement thickness verification, roadway embankment elevation, marsh removal/settlement evaluation, roadway cut evaluation.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Work Zone traffic control experience and capabilities.

Qualifications of field staff to field classify soils/samples.

Qualifications for performing the Geotechnical drilling and sampling as identified in the project description.

Drilling/coring experience.

Availability of support equipment for drilling/coring operations.

Service providers base of operation in relationship to various project locations

Drill site access and site preparation capabilities

Knowledge and understanding of station, offset, and elevation

The ability to recalculate station, offset, and elevations

Ability and knowledge to obtain bedrock cores

Ability and knowledge to obtain bedrock cores

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Knowledge of split spoon sampling (AASHTO T-206 Standard Penetration Test)

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Up to 4 consultants may be selected and a total master contract group value of $3,000,000 may be awarded.
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 08/01/2023 Anticipated Project Completion Date: 12/29/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1590-19-01 LAONA - GOODMAN USH 008E 21 - Forest County PESHTIGO BRDGE 
TO MARINETTE CO 
LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Agency Coordination

Design Study Report 02/01/2025

Environmental report (CEC)

Plans, specifications, and estimates (PS&E) review 05/01/2026

Traffic Management Plan

Utility coordination including 1078 plan submittals

Advanceable roadway PS&E 08/01/2026

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

As built plans

Project Location map

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with public involvement.

Experience with bridge design on similar type structures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project of 11.55 miles from Laona to Goodman in the Towns of Casewa and Blackwell in Forest County.  The pavement will be resurfaced with a 4 in 
mill and overlay that will also widen shoulders through Armstrong Creek. 34 culverts will be replaced, curb and gutter repaired, guardrail replaced, and structural 
work B-21-0010. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 03/22/2023 12:13 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 08/01/2023 Anticipated Project Completion Date: 12/29/2028

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

9015-12-01 MERRILL - ANTIGO STH 064E 34 - Langlade County ZIMA ROAD TO USH 
45

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Agency Coordination

Design Study Report 01/31/2025

Environmental report (CEC)

Public Involvement Plan

Traffic Management Plan 07/31/2026

Utility coordination including 1078 plan submittals 07/31/2026

Advanceable PS&E 08/01/2026

PS&E package 05/01/2028

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Project Schedule

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and understanding of WisDOT Facilities Development Manual

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project of 3.53 miles from Zima Road and ending in the City of Antigo at USH 51 in the Town of Ackley in Langlade County.  The pavement will be 
resurfaced with a 3.75 inch mill and overlay of HMA pavement.  Pavement marking will also be needed.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 03/22/2023 12:15 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 08/01/2023 Anticipated Project Completion Date: 05/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

9175-10-02 ANTIGO - LILY STH 052E 34 - Langlade County STH 64 TO PIELA 
LANE

9306-00-00 LILY - LAONA STH 052E 21 - Forest County LANGLADE 
COUNTY LINE TO 
STH 32

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey, as needed 08/01/2023

Wetland delineations – field reviews and reporting 12/01/2023

Environmental report (CEC) 08/01/2024

60% roadway plans 09/02/2024

Public Involvement Plan 10/01/2024

Design Study Report 11/01/2024

Traffic Management Plan 02/02/2026

Plans, specifications, and estimates (PS&E) review 05/01/2026

DEPARTMENT PROVIDES

Items

Utility coordination

Concept Definition Report

Pavement design

As built plans

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with the public involvement process

Familiarity with Section 106 of the National Historic Preservation Act of 1966 as amended 36 CFR 800, and WisDOT policies, procedures as reflected in FDM 
chapters 5 and 26.

9175-10-02 Perpetuation project of 15.8 miles on STH 64 from Merrill to Antigo, Zima Road to USH 45 in Langlade County. The pavement will be resurfaced with a 
3.75 inch mill and overlay.  Culverts 34052001080, 34052001084, 34052001085, 34052001090, 34052001091, 34052001100, 34052001101, 34052001103, 
34052001105, and 34052001107 will be replaced.
                                                                                                                                                                                                                                                                    
  9306-00-00 Perpetuation project of 11.3 miles on STH 52 from Lily to Laona, Langlade County Line to STH 32 in Forest County.  The pavement will be resurfaced 
with a 1-inch mill and 2-inch overlay.  The project will also include drainage improvements, adding paved shoulders, and full depth patching.  Culverts 
21052000360, 21052000363, 21052000367, 21052004616, 21052000369, 21052000370, 21052000371, 21052000374, 21052000375, 21052000378, 
21052000381, 21052000387, 21052000390, and 21052086181 will be replaced.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life, culvert pipes need to be replaced, drainage improved, and drainage needs to be improved.                   

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/31/2023 Anticipated Project Completion Date: 07/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1590-14-04 BRADLEY - RHINELANDER USH 008E 35 - Lincoln County, 43 - Oneida 
County

GATEWOOD 
HEIGHTS RD TO N 
RIFLE RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Wetland delineations – field reviews and reporting 07/01/2024

Environmental report (CEC) 08/01/2024

60% roadway plans 09/02/2024

Design Study Report 11/01/2024

Utility coordination including 1078 plan submittals 01/02/2026

Draft roadway PS&E 02/02/2026

Plans, specifications, and estimates (PS&E) review 05/01/2026

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Existing traffic data

Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Detailed knowledge and understanding of erosion & sediment control principles and practices specific to the WisDOT highway environment.

Ability to perform field survey

Experience with public involvement.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project of 10.75 miles on USH 8, from Bradley to Rhinelander, Gatewood Heights Rd to N Rifle Rd in Oneida County.  The pavement will be 
resurfaced with a 1.75-inch mill and 1.75 inch overlay.  The project also includes minor repairs to a stone and mortar retaining wall, and thermoplastic snowmobile 
crossings, and approximately 33 culvert replacements.  Wetland delineation will need to be performed at culvert replacement locations.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-05

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/31/2023 Anticipated Project Completion Date: 08/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

9180-23-03 C SHAWANO, SOUTH MAIN 
STREET

STH 022N 58 - Shawano County ZINGLER AVENUE 
TO GREEN BAY 
STREET

9180-23-04 C SHAWANO, NORTH MAIN 
STREET

STH 047N 58 - Shawano County GREEN BAY 
STREET TO 
SHAWANO CREEK

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 06/02/2025

60% roadway plans 06/02/2025

Design Study Report 08/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 09/01/2025

Draft roadway PS&E 09/01/2027

Plans, specifications, and estimates (PS&E) review 11/01/2027

DEPARTMENT PROVIDES

Items

Utility coordination

Concept Definition Report

Pavement design

Traffic data, counts, projections

As built plans

Title searches

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Traffic signal design

Ability to perform field survey

Rehabilitation project of 1 mile of STH 22 in the City of Shawano on South Main Street, Zingler Avenue to Green Bay Street and 0.25 mile of STH 47 in the City of 
Shawano on North Main Street, Green Bay Street to Shawano Creek in Shawano County.  The pavement will be replaced with 6 inches of HMA.  Curb ramps will 
be evaluated and those out of compliance will be reconstructed to standards or documented at technically infeasible. Spot repairs to curb & gutter and inlet repairs 
will be investigated. TPP and/or TLE exhibit(s) are anticipated.  Traffic signals at Lieg Avenue and Division Street will be evaluated for replacement and a 
Rectangular Rapid Flashing Beacon will be installed at the Mountain Bay State Trail crossing. Section 4(f) coordination may be required.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-06

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $17,000,000-$19,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 09/01/2023 Anticipated Project Completion Date: 06/01/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

6270-00-06 NORTHLAND - STH 29 STH 049N 37 - Marathon County, 49 - Portage 
County

STH 66 TO STH 29

6270-00-07 NORTHLAND - STH 29 STH 049N 49 - Portage County CEDAR ROAD TO 
LAKE VIEW ROAD

6270-00-08 NORTHLAND - STH 29 STH 049N 49 - Portage County LAKE VIEW ROAD 
TO STH 66

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Involvement Plan 12/01/2023

30% roadway plans 03/01/2024

60% roadway plans 11/01/2024

Environmental report (CEC) 12/15/2024

Design Study Report 01/01/2025

Right-of-way (R/W) Plats and Transportation Project Plats 01/15/2025

Plans, specifications, and estimates (PS&E) review 07/01/2026

Attend WisDOT project progress meetings.

Provide project management support as necessary.

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Horizontal Alignment

Pavement design

6270-00-06: Rehabilitation project to replace approximately 14.84 centerline miles of STH 49 between Northland and STH 29, from STH 66 to to STH 29 in the 
town of Elderon, Franzen, and Alban in Portage and Marathon Counties. Work includes pulverize and relay existing pavement from STH 66 to STH 153, and 
remove and reconstruct existing pavement from STH 153 to STH 29;  the intersection at STH 49/STH 153 will receive a 2-inch mill and overlay. Structure B-49-527 
over Holt Creek will receive a deck overlay and have the girders repainted; Structure B-37-429 over Little Wolf River will receive a deck overlay. Improvements 
include guardrail replacement and spot curb and gutter repair throughout the project limits. Real estate will be required.
6270-00-07: Perpetuation project to resurface approximately 1.911 centerline miles of STH 49 between Northland and STH 29, from Cedar Road to Lake View 
Road in the town of Alban in Portage County. Improvements include a 4-inch mill and overlay and adding a 3-foot paved shoulder along STH 49. Four cross culvert 
pipes will be replaced.
6270-00-08: Perpetuation project to resurface approximately 0.651 centerline miles of STH 49 between Northland and STH 29, from Lake View Road to STH 66 in 
the town of Alban in Portage County. Improvements include a 2.5-inch and 3.5-inch mill and overlay and adding 3-foot paved shoulders along STH 49, pavement 
replacement at the intersection of STH 66/STH 49, and four cross culvert replacements.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 05/04/2023

Interview Place: North Central Region Office; 1681 Second Ave. South; Wisconsin Rapids, WI 54495 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Experience in structure load rating calculations

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please answer the following questions in order: 1. Project Management and Design Delivery - What are your 
team’s qualifications from the past 10 years, capacity to deliver over the next 3 years, and strategies to 
successfully deliver this project? 2. Pavement Replacement Project - Discuss why your firm is qualified for this 
project. Identify similar projects your firm has completed and the challenges faced and overcome. 3. 
Construction Staging, Scheduling, Estimating - What is your team’s past experience, approach and strategy for 
success on this project? 4. Plan Review/Quality Control - What process would your team use to ensure high 
quality deliverables are provided, productive feedback discussions are held, and changes/updates are 
implemented? 5. Innovation – What has your team applied in the past 10 years and what potential innovations 
could your team apply to improve efficiency, effectiveness, and/or quality for this project? 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 08/01/2023 Anticipated Project Completion Date: 12/30/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-39-87 NE REGIONWIDE VAR HWY 83 - Northeast Region Wide REAL ESTATE 
ASSISTANCE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

surveys be completed and submitted for review within 30 day

On-going communications with questions and updates

DEPARTMENT PROVIDES

Items

Right of Way Plats for assigned parcels

identify properties that meet the requirement of excess land

Mapping and Displays for assigned parcels

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience preparing parcels for sale

Knowledge of Government mapping, platting and surveys (County GIS, etc)

Knowledge of WisDOT real estate surplus land sales practices

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Assist with the preparation of surplus lands for sale.  Complete research using WisDOT mapping and/or plans; and county records including available deeds, 
survey maps, and other available information to determine the boundary of the parcel to be described. 
Create a boundary survey (Plat of Survey) that meets the requirements of AE-7 of the Wisconsin Administrative Code for Minimum Standard for Property Surveys. 
This will include the field monumentation of the boundary of parcels.  
Provide, on a separate document, a metes and bounds legal description to WisDOT in a .docx format.  

PROJECT DESCRIPTION

The Northeast Region is seeking assistance to complete legal descriptions and Plats of Survey for surplus land parcels prior to selling.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate a contract with the option for 2 additional renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/10/2023 Anticipated Project Completion Date: 06/01/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

PROJECT ID(S)

Project ID Project Name Route County Limit

1130-74-00 GREEN BAY, IH 41 IH 041N 05 - Brown County PARKVIEW RD - 
STH 29

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 12/01/2023

Design Study Report 03/01/2024

DT1078 utility submittal 04/01/2024

Advanceable PS&E 08/01/2025

PS&E 08/01/2026

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Utility contacts and task list

Final Scope Certification

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience in rural and urban roadway and intersection design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to replace bridge approaches along 0.5 miles of I41 between Parkview Dr and WIS 29 in the Villages of Ashwaubenon and Howard in Brown 
County.  14 asphalt bridge approaches will be replaced with structural approaches and concrete pavement at I-41/Oneida St Interchange and I41/WIS 29 
interchange including B-5-621,617,616,612, 618, 619, and 663.  

PROJECT DESCRIPTION

The bridge approaches need to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 03/22/2023 12:24 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 2



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/11/2022 Anticipated Project Completion Date: 06/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

4085-65-00 GREENLEAF-DE PERE STH 032N 05 - Brown County STH 96-COOK 
STREET

4085-65-01 BROADWAY STREET, C OF 
DE PERE

STH 032N 05 - Brown County COOK STREET - 
MERRILL STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Scope Certification (4085-65-01) 02/01/2024

Environmental report (CEC) 05/01/2024

Design Study Report 08/01/2024

DT1078 utility submittal 09/01/2024

PS&E package 08/01/2026

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Utility Check List

Safety Certification

Final Scope Certification (4085-65-00 only)

Survey

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project of 9 miles between Deuster St - Merrill St in the towns of Wrightstown, Rockland, and Ledgeview and City of De Pere in Brown County.  
Involves resurfacing existing asphalt, curb ramp upgrades, beam guard upgrades, and culvert repair and replacement.  Project 4085-65-01 is within connecting 
highway limits in the City of De Pere.  4085-65-00 has completed Final Scope Certification; 4085-65-01 has not begun preliminary design.  One construction let 
package is anticipated. No real estate is anticipated. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/31/2023 Anticipated Project Completion Date: 04/30/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1020-05-33 MENOMONIE - EAU CLAIRE IH 094E 17 - Dunn County WILSON CREEK - 
RED CEDAR RIVER

1021-01-08 BALDWIN - MENOMONIE IH 094E 17 - Dunn County EAST BR WILSON 
CR BRIDGE B-17-
0051

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 05/01/2024

Environmental report (CEC) 06/01/2024

60% structure plans 02/01/2025

60% plans 02/01/2025

Design Study Report 04/01/2025

90% Plans 02/01/2026

Draft PS&E 03/01/2026

PS&E package 05/01/2026

DEPARTMENT PROVIDES

Items

Overall project management

Pavement design

Aerial Mapping and survey

As built plans

Existing traffic data

1020-05-33: Perpetuation project of 2.90 miles from Wilson Creek to Red Cedar River, Town and City of Menomonie, in Dunn County.  Repair concrete pavement 
including concrete pavement repairs for the IH 94/STH 25 interchange ramps.  Project will also repave asphalt shoulders, replace guardrail, and add concrete 
barrier.  Structure work includes joint replacement for B-17-29 and concrete deck overlay with joint replacement for structures B-17-40 and B-17-29.  Work on Rest 
Areas 61 and 62 includes pavement and shoulder repair, spot curb and gutter repair, lighting and signing maintenance, culvert work, type 1 sign replacements, and 
pavement marking. I-94 repair work will be completed with staged construction under traffic using single-lane closures during off-peak hours. Structure work will be 
completed with staged construction under traffic using single-lane closures. STH 25 ramp work will include overnight ramp closures.  Rest area work will be 
completed with rest areas and ramps open to traffic, with full closure during critical work. 
1021-01-08 - Perpetuation project along East Br Wilson Creek Bridge, Town of Menomonie, in Dunn County to rehabilitate two-cell box culvert structure B-17-51.  
Approximately 35 feet of the inlet (north end) will be replaced.  Project also includes wingwall replacement on the inlet, temporary shoring, replacement of 
guardrail. Work will be completed with single lane and shoulder closures during off-peak hours for westbound IH 94 traffic only.

PROJECT DESCRIPTION

1020-05-33: The pavement, structures, and rest area pavement need treatment to extend their service lives.
1021-01-08: The culvert needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of the AASHTO LRFD Bridge Design Specifications and the ability to design structures using the LRFD specification.

Knowledge of WisDOT FDM and PS&E process

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 05/01/2023 Anticipated Project Completion Date: 04/30/2024

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-96 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT 
COORDINATOR 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one consultant project coordinator (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, 
coordinate work activities, and provide technical expertise to deliver design and construction projects. The duties will be performed primarily at the consultant’s 
home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices. Full-time (40 hours/week) assignment for the 
duration of the contract.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED

Report Generated on 03/22/2023 1:01 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of “trade secret” as that term is 
defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/03/2023 Anticipated Project Completion Date: 06/30/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-00-74 HIGHWAY DESIGN VAR HWY 82 - Southeast Region Wide VARIOUS 
PROJECTS WITHIN 
SE REGION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental documentation

Crash vetting and Safety Certification documentation

Final Scoping Certification documentation

Public Information Meetings and individual meetings

Utilities coordination

Construction staging/traffic control design

Agency coordination

DEPARTMENT PROVIDES

Items

Access to DOT files

Office space at Southeast Region Barstow Office in Waukesha

Work area, chair, desk, computer, phone, email, and server

Related manuals and guidance documents

Technical and advisory groups

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction

Knowledge and experience with WisDOT project development process and construction

Skills, experience, and knowledge of public involvement process

Knowledge and experience with the NEPA environmental documentation process

Experience with traffic control staging design, coordination, and construction

Knowledge and experience in intersection design

Experience completing the PS&E process as described in the WisDOT FDM and C&M Manual

Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the Department

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one consultant project coordinator (ideally 12-20 years’ design experience) to coordinate scoping activities.  The duties will be performed at the 
consultant's office (~60%) and WisDOT’s Waukesha Regional office (~40%.) Full-time (40 hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The Southeast Region requires full time assistance to perform project planning and scoping duties as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED

Report Generated on 03/23/2023 3:19 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $500,000-$749,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 07/10/2023 Anticipated Project Completion Date: 06/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1016-05-37 MAUSTON - LYNDON 
STATION

IH 090E 29 - Juneau County 19TH AVENUE 
BRDGS B-29-27 & B-
29-28

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 12/01/2023

Final Environmental Document 04/01/2024

Design Study Report 08/01/2024

DT1078 utility submittal 10/01/2024

PS&E package 10/31/2025

DEPARTMENT PROVIDES

Items

Asbestos reports

Concept Definition Report

Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Structural Engineer

Perpetuation project of 0.19 miles to rehabilitate structures B-29-0027 and B-29-0028 in Juneau County.  The structures will have concrete deck overlays.  The 
project also includes bridge pier, pier jacket, and abutment concrete surface repairs; mill and overlay for the bridge approaches and the area in between the 
bridges; and guardrail replacement.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats (Language needed in all solicitations).

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 09/15/2023 Anticipated Project Completion Date: 07/06/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

5205-03-09 TENNYSON - CASSVILLE STH 133N 22 - Grant County BREWERY HOLLOW 
RD TO N JCN CTH N

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 11/13/2023

Environmental report (CEC) 03/01/2024

Design Study Report 05/17/2024

DT1078 utility submittal 07/01/2024

Advanceable PS&E 11/01/2026

PS&E package 08/01/2028

Section 106 Coordination 01/19/2024

Traffic Management Plan (TMP) 08/01/2026

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Asbestos reports

Concept Definition Report

Pavement design

Field soil boring logs for each project

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project of 7.3 miles from Brewery Hollow Road to N. Jct. of CTH N between Tennyson and Cassville in Grant County.  The pavement will be replaced 
with XHMA.  The project also includes guardrail replacement at 25 locations, 10 culvert pipe replacements and inspection/televising of culvert pipes near Potosi 
adjacent to the Burlington Northern railroad.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis.Stats (Language needed in all solicitations).

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 03/22/2023 1:26 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 04/19/2023

Anticipated Project Start Date: 06/15/2023 Anticipated Project Completion Date: 06/30/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1010-10-02 MADISON - PORTAGE IH 039N 11 - Columbia County WISCONSIN RIVER 
BRIDGES B11-22/23

1010-10-82 MADISON - PORTAGE IH 039N 11 - Columbia County WISCONSIN RIVER 
BRIDGES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction contract administration

Construction documentation

Construction inspection

Survey and necessary equipment

Finals documentation 11/15/2027

Additional Documentation for INFRA Grant

DEPARTMENT PROVIDES

Items

Overall project management

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in Public Relations coordination in rural areas

Experience in staged freeway construction

Experience with construction borrow pit surveying.

Familiarity with specialized construction methods in regards to roadway projects

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Knowledgeable about asphalt production and placement.

Knowledge of WisDOT construction oversight procedures

Work zone operations safety and management

Knowledge of complex structure construction

Provide constructability reviews and construction inspection, documentation, and administration for the construction IH 39 structures over the Wisconsin River 
between CTH U and CTH V and the CTH U and CTH V overpasses.  The structures will be built on new alignments.

1010-10-02: Assist with constructability reviews and provide comments ahead of November 1, 2023 PS&E. 

1010-10-82: Construction inspection, documentation, and administration of a rehabilitation project of 1.2 miles to reconstruct the IH 39 Wisconsin River bridges and 
CTH U and CTH V overpasses on new alignments in Columbia County.  Major items include asphalt paving, base aggregate, beam guard, breaker run, bridge 
demolition, common excavation, concrete approach slabs, concrete culvert pipe, concrete pavement, culvert pipe, culvert replacements, excavation, grading, HMA 
pavement, new bridge construction, pavement marking, permanent signing, storm sewer, and causeways.  The project is anticipating one project engineer and 
between 5 to 10 support people. Potentially one WisDOT support staff as well. Project will be let February 2024. The anticipated construction schedule would be 
from April 2024 through September 2027.

Contracts for the constructability review and construction inspection will be negotiated separately.

PROJECT DESCRIPTION

The IH 39 structures over the Wisconsin River and CTH U and CTH V overpass structures need to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 03/22/2023 3:13 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c), Wis.Stats.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 05/02/2023

Interview Place: TBD 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Transportation materials sampling technician (TMS)

Materials Coordinators' Training - Department (MCT-D)

Structural Engineer

Program Controls

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 03/22/2023 3:13 PM
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please answer the following questions in order: 1.) Large structure replacement over major waterways 
(including causeway and cofferdam construction) – What are your team’s qualifications from the past 10 years, 
capacity to deliver over the next 4 years, and strategies for success on this project? 2.) Interface with (WisDOT 
PM, bureaus, technical support areas; local officials; WDNR; US Army Corps of Engineers; Environmental 
specialists) – What are your team’s qualifications from the past 10 years and strategies for success on this 
project? 3.) Environmental Concerns (threatened and endangered species, wetlands, flood plain encroachment) 
– What are your team’s qualifications from the past 10 years and strategies for success on this project? 4.) 
Conflict Resolution (high risk construction) – What are your team’s qualifications from the past 10 years and 
strategies for success on this project? 5.) Project Documentation/Controls (Infra Grant) – What are your team’s 
qualifications from the past 10 years and strategies on this project? 6.) What cost measures will your firm put in 
place to effectively and successfully manage this project over the next 4 years?
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/19/2023

Anticipated Project Start Date: 06/05/2023 Anticipated Project Completion Date: 12/01/2023

Advertised Fixed Fee %: 6.50

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-20-80 SW REGIONWIDE MATERIAL 
TESTING

VAR HWY 81 - Southwest Region Wide JOURNAL 
VOUCHER/MISC

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Logging Construction Project Samples

DEPARTMENT PROVIDES

Items

Construction Materials Pickup Locations

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Driver's License

Familiarity with the WisDOT laboratory qualification program;

Able to lift 75 pounds.

Appropriate usage of consultant provided PPE and safety equipment

Ability to work in a multi-disciplinary team environment.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide an individual to pick up construction materials samples from construction projects in the Southwest (Madison Office) Region and transport them to the lab 
at 2101 Wright Street; Madison, WI.  WisDOT will provide daily sample collection assignments with the consultant determining the most efficient route.  It is 
estimated to be less than 20 hours per work to do the sample collection and delivery.

PROJECT DESCRIPTION

The Southwest region requires assistance transporting construction materials samples from construction sites to the Southwest Region lab in Madison.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-05

Solicitation Month and Year: April 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 04/19/2023

Anticipated Project Start Date: 08/01/2023 Anticipated Project Completion Date: 01/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

5571-01-04 BELOIT - EVANSVILLE STH 213N 53 - Rock County STH 11 TO STH 59

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 08/01/2024

Right-of-way (R/W) Plats and Transportation Project Plats 08/01/2024

DT1078 utility submittal 08/01/2024

PS&E package 08/01/2026

DEPARTMENT PROVIDES

Items

Environmental Document

Geotechnical Report

Pavement design

Field soil boring logs for each project

Utility contacts and task list

Wetland Delineation

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Experience with roundabout design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Professional Land Surveyor

Perpetuation project of 8 miles from Orfordville to STH 59 in Rock County.  The pavement will be resurfaced with a mill and overlay.  The project also includes 3 
box culvert replacements and beam guard upgrades.  Roundabouts will be added at intersections STH 59 and CTH A.  The curve near Old STH 92 will receive high 
friction surface treatment.

WisDOT staff will design the mill and overlay, structures, and one roundabout; and produce the PS&E.  The consultant will design one roundabout and provide 
technical assistance to WisDOT on the design on one roundabout, including lighting review.  The consultant will also produce the plat for the project.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and roundabouts will be constructed at two intersections to improve safety.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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