
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DTIM - Bureau of State Highway 
Programs

Solicitation ID: BSHP-01

Solicitation Month and Year: September 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 09/17/2025

Anticipated Project Start Date: 02/01/2026 Anticipated Project Completion Date: 02/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0097-26-69 Transportation Asset 
Management Plan

Statewide 86 - State Wide Various

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Agency Coordination

Attend WisDOT project progress meetings.

Community and Business Stakeholder Outreach

Documentation of research and analysis.

Documentation of technical discussions and decisions.

Engineering, planning and administrative services

Program management recommendations for WisDOT consideration

Progress Meetings

Project data/file management

Project management and oversight

Provide general communications support.

Public outreach

WisDOT manual updates (i.e. FDM, CMM, etc.)

Final Report 02/01/2027

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Feedback and performance monitoring

Project Schedule

Related manuals and guidance documents

Technical advisory groups

Continuing process improvement initiatives

Technical input and assistance

Assist the Bureau of State Highway Programs and Office of Asset & Performance Management with creating a new 2027 TAMP by providing a project coordinator 
to coordinate the project schedule and deliverables.  Assist drafting the initial plan with graphics.

PROJECT DESCRIPTION

WisDOT is required to submit a Transportation Asset Management Plan every four years, in accordance with 23 CFR 515.  The TAMP outlines the Department's 
efforts to keep Wisconsin's portion of the National Highway System safe, efficient, resilient, and in a state of good repair at minimal practicable costs.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

DBE goal on project: No

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

The consultant should also have similar experience with relevant transportation planning projects.

These guidelines include field research, analysis, report preparation, and curation.

These individuals must carry academic and professional qualifications in their field of expertise.

Effective communication and computer skills

Draft legislation/technical writing skills

Knowledge and experience in Microsoft applications, including Word, Excel, and Access.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to keep all privileged information confidential.

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies.

Ability to work with public and local officials

Ability to work with the public and local agencies.

Access to skilled team members in relevant fields, including national experts as needed

Capacity to accomplish the work within the required timeframe/schedule

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Experience presenting technical information to diverse audiences.

Good organizational and communication skills.

Knowledge of the engineering principles and practices applied in the design, construction and maintenance of all types of highways, bridges and related structures.

Experience with public involvement process, local official coordination and agencies coordination process

Asset management

Performance measures

Technical writing

Civil engineering background with transportation/highway experience

Experience with WisDOT projects

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal: DBE goal in $ 0.00

Other Information:

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: September 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: NOI Due Date: 09/17/2025

Anticipated Project Start Date: 12/01/2025 Anticipated Project Completion Date: 11/30/2026

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-08-59 NW REGION, CONSULTANT 
PROJECT COORD

VAR HWY 85 - Northwest Region Wide PROJECT 
COORDINATOR 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

Related manuals and guidance documents

Access to project related documents/plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT construction oversight procedures

Ability to work with DOT and Contractor staff.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide project coordinator(s)  (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, coordinate work 
activities, and provide technical expertise to deliver design and construction projects. The duties will be performed primarily at the consultant’s home office, with 
periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices. Part-time (approximately 20 hours/week) assignment for the 
duration of the contract.

One individual to perform duties is preferred, but up to four individuals performing a total of approximately 20 hours/week may be proposed.  If proposing a team, 
indicate the primary individual. 

PROJECT DESCRIPTION

The Northwest Region requires part time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: September 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 09/17/2025

Anticipated Project Start Date: 10/15/2025 Anticipated Project Completion Date: 07/30/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

1610-01-16 MEDFORD - PRENTICE STH 013N 60 - Taylor County SILVER CRK 
B600017/ATV TRL 
B600016

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 07/30/2027

60% plans 09/30/2027

Design Study Report 09/30/2027

Final Structure Plans 02/01/2029

Advanceable PS&E 05/01/2029

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Knowledge of WisDOT FDM and PS&E process

Experience in preliminary and final bridge design.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Land Surveyor

Professional Engineer

Perpetuation project of approximately 0.0 miles to rehabilitate bridges along STH 13 in the Town of Westboro, in Taylor County.  B-06-0016 will receive a concreate 
overlay, joint replacements, concrete surface repairs on the underside of the deck, concrete surface repair on parapets with cathodic protection, replacement of 
bearings on the east abutment, & strapping on all four wings.  Improvements to B-60-0016 also include asphalt approach paving, addition of concrete pavement 
approach slabs, beam guard replacement, surface drain replacement, clearing, and pavement marking.  B-60-0017 will receive concrete surface repair on parapets 
with cathodic protection, epoxy injection of cracks and fiber wrap girders at abutments, and concrete surface repair on deck and wing walls.

Anticipated to be constructed under traffic utilizing a one lane road with temporary signals.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED

Report Generated on 08/20/2025 12:41 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 6 of 13



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: September 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 09/17/2025

Anticipated Project Start Date: 10/15/2025 Anticipated Project Completion Date: 07/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1021-01-11 HUDSON - EAU CLAIRE VAR HWY 03 - Barron County, 17 - Dunn County, 
18 - Eau Claire County, 55 - St Croix 
County

IH 94 & USH 53 
THIN POLYMER 
OVERLAY

1195-00-15 RICE LAKE - MINONG USH 053N 03 - Barron County, 65 - Washburn 
County

B-03-0195, 0196, B-
65-0056, 58, 59

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 07/01/2027

Design Study Report 10/01/2027

Final Structure Plans 02/01/2029

PS&E package 05/01/2029

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Experience with public involvement process, local official coordination and agencies coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

1021-01-11: Perpetuation bridge preventative project along IH 94 & USH 53 at various locations in Barron, Dunn, Eau Claire, and St. Croix Counties.  19 bridge 
structures (B-03-0019, B-17-0214, 15, B-18-0167, B-55-0245, 0246, 0247, 0248, 0254, 0255, 0260, 0262, 0263, 0270, 0271, 0281, 0282, 0285, 0286) will receive 
thin polymer overlays.  Improvements also include pavement marking. 
Anticipated to be completed under traffic utilizing a flagging operation for 2-lane bridges over IH 94 except ramps and Highland Avenue which will be 
closed/detoured. On IH 94 and USH 53 bridges, utilize off-peak single lane closures.
1195-00-15: Perpetuation bridge preventative project along USH 53 & USH 63 at various locations in Barron and Washburn Counties.  5 bridge structures (B-03-
0195, B-03-0196, B-65-0056, B-65-0058, B-65-0059) will receive thin polymer overlays.  Improvements also include pavement marking. 
Anticipated be completed under traffic using USH 53 single-lane closures and USH 63 flagging operations.

PROJECT DESCRIPTION

The structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: September 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 09/17/2025

Anticipated Project Start Date: 10/15/2025 Anticipated Project Completion Date: 07/02/2029

PROJECT ID(S)

Project ID Project Name Route County Limit

7630-00-04 RIVER FALLS - SPRING 
VALLEY

STH 029E 47 - Pierce County USH 63 S TO CTH 
CC S

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 12/01/2026

Design Study Report 02/01/2027

Final Structure Plans 12/01/2027

Advanceable PS&E 05/01/2028

Real estate acquisitions 06/01/2028

PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Ability to work with the public and local agencies.

Experience performing and completing structure survey reports.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Structural Engineer

Professional Engineer

Rehabilitation to replace the pavement of approximately 5.77 miles of STH 29 from USH 63 to CTH CC in the Town of Gilman in Pierce County.  The roadway will 
receive a 3” pre-mill, 8” stabilized base reclamation with asphalt stabilizing agent, and a 4.5” HMA overlay.  Additional improvements include gravel shouldering, 
beam guard replacement, curb & gutter replacement, culvert replacement, culvert lining, clearing, culvert cleaning, joint replacement on B-47-0369, clean and paint 
bearings and girder ends on B-47-0369, concrete surface repair of the abutments on B-47-0369, and pavement marking. 

Anticipated to be constructed under full detour for pulverizing and lower HMA layer operations. Bridge work to be constructed half at a time using temporary 
signals. Remaining operations to be constructed under flagging operations.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: September 2025 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 09/17/2025

Anticipated Project Start Date: 11/03/2025 Anticipated Project Completion Date: 07/31/2028

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

PROJECT ID(S)

Project ID Project Name Route County Limit

1060-27-82 I-94 EAST WEST UTILITY 
OVERSIGHT

IH 094E 40 - Milwaukee County 70TH STREET TO 
16TH STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Experience with Trans 220 utility coordination process

Ability to perform field survey

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

This scope of work will consist of field oversight of utility relocations and installations for approximately twelve utility entities.  This work will include field oversight of 
utility relocations and installations to ensure compliance with the utility permits, coordinate outages as needed, collecting field survey data for X,Y,Z coordinates, 
creating and maintaining an as built utility model, attend project issue meetings and issue management and documentation.  

Provide one to two engineers or technicians with a minimum of 3 years experience in construction oversight or utility coordination or a team of people to coordinate 
with the construction staff and the utilities within the project limits of the IH 94 West Leg and Early East Leg projects.  Final staffing levels will be determined during 
scoping based on final utility permit approvals and agreed upon work schedules.    

PROJECT DESCRIPTION

The Southeast Region is in need of field utility construction oversight, survey, and modeling services for the I-94 East West construction projects in Milwaukee 
County.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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