
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 10/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0652-23-64 Real Estate Services II Various highways State Wide Various highways

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Appraisal review

DEPARTMENT PROVIDES

Items

Design Study Report

Existing Right of Way Plats

Access to project related documents/plans

Feedback and performance monitoring

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Property title information.

READS access and READS training as needed.

Right of way plat that includes affected parcel.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

An expert-level understanding of eminent domain right of way valuation theory and the ability to complete eminent domain appraisals to WisDOT standards.

Appraisal and appraisal review, requiring a Wisconsin Certified General Appraiser license.

Knowledge, skills and/or training specific to real estate eminent domain laws, policies, and processes.

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Consultant shall have demonstrated satisfactory performance on comparable prior public improvement projects.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to work with the public and local agencies.

Ability to keep all privileged information confidential.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Certified General Appraiser preferred

Provide one part-time advanced real estate specialist (ideally with at least five years of eminent domain appraisal experience) to provide review appraisal services 
for the Department's improvement projects.  Individuals must be technical experts in right-of-way appraisal capable of providing highest-level technical guidance 
and quality control on appraisals of all property types and specialties, and a variety of unique circumstances like contamination, proximity, and other types of 
severance damage.  Services must be provided in compliance with the Real Estate Program Manual and state and federal law. WisDOT historically reviews 
appraisals in house but increasing program needs require additional resources.

Approximately 20 hours per week for the duration of the contract. The duties will be performed primarily at the consultant’s home office. Some in-person training at 
the Madison-Hill Farms office may be required at the beginning of the contract, and then in-person meetings on an as needed basis after that.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to perform review appraisal services as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Packages BTS-01, BTS-02, and BTS-03 are the same; however, separate consultants may be selected for each 
package. Submit separate NOIs for each package to be considered. Do not include any information that meets 
the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. The Department will 
negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-02

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 10/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0652-23-64 Real Estate Services II Various highways State Wide Various highways

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Appraisal review

DEPARTMENT PROVIDES

Items

Design Study Report

Existing Right of Way Plats

Access to project related documents/plans

Feedback and performance monitoring

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Property title information.

READS access and READS training as needed.

Right of way plat that includes affected parcel.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

An expert-level understanding of eminent domain right of way valuation theory and the ability to complete eminent domain appraisals to WisDOT standards.

Appraisal and appraisal review, requiring a Wisconsin Certified General Appraiser license.

Knowledge, skills and/or training specific to real estate eminent domain laws, policies, and processes.

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Consultant shall have demonstrated satisfactory performance on comparable prior public improvement projects.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to work with the public and local agencies.

Ability to keep all privileged information confidential.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Certified General Appraiser preferred

Provide one part-time advanced real estate specialist (ideally with at least five years of eminent domain appraisal experience) to provide review appraisal services 
for the Department's improvement projects.  Individuals must be technical experts in right-of-way appraisal capable of providing highest-level technical guidance 
and quality control on appraisals of all property types and specialties, and a variety of unique circumstances like contamination, proximity, and other types of 
severance damage.  Services must be provided in compliance with the Real Estate Program Manual and state and federal law. WisDOT historically reviews 
appraisals in house but increasing program needs require additional resources.

Approximately 20 hours per week for the duration of the contract. The duties will be performed primarily at the consultant’s home office. Some in-person training at 
the Madison-Hill Farms office may be required at the beginning of the contract, and then in-person meetings on an as needed basis after that.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to perform review appraisal services as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Packages BTS-01, BTS-02, and BTS-03 are the same; however, separate consultants may be selected for each 
package. Submit separate NOIs for each package to be considered. Do not include any information that meets 
the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. The Department will 
negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-03

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 10/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0652-23-64 Real Estate Services II Various highways State Wide Various highways

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Appraisal review

DEPARTMENT PROVIDES

Items

Design Study Report

Existing Right of Way Plats

Access to project related documents/plans

Feedback and performance monitoring

Office space and related equipment for onsite personnel

Related manuals and guidance documents

Property title information.

READS access and READS training as needed.

Right of way plat that includes affected parcel.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

An expert-level understanding of eminent domain right of way valuation theory and the ability to complete eminent domain appraisals to WisDOT standards.

Appraisal and appraisal review, requiring a Wisconsin Certified General Appraiser license.

Knowledge, skills and/or training specific to real estate eminent domain laws, policies, and processes.

Ability to work in collaboration with and cooperation with other WisDOT right of way staff, and to meet project deadlines.

Consultant shall have demonstrated satisfactory performance on comparable prior public improvement projects.

Ability to express ideas and exchange information clearly, both verbally and in writing, and to be an effective listener.

Ability to work with the public and local agencies.

Ability to keep all privileged information confidential.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Certified General Appraiser preferred

Provide one part-time advanced real estate specialist (ideally with at least five years of eminent domain appraisal experience) to provide review appraisal services 
for the Department's improvement projects.  Individuals must be technical experts in right-of-way appraisal capable of providing highest-level technical guidance 
and quality control on appraisals of all property types and specialties, and a variety of unique circumstances like contamination, proximity, and other types of 
severance damage.  Services must be provided in compliance with the Real Estate Program Manual and state and federal law. WisDOT historically reviews 
appraisals in house but increasing program needs require additional resources.

Approximately 20 hours per week for the duration of the contract. The duties will be performed primarily at the consultant’s home office. Some in-person training at 
the Madison-Hill Farms office may be required at the beginning of the contract, and then in-person meetings on an as needed basis after that.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to perform review appraisal services as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Packages BTS-01, BTS-02, and BTS-03 are the same; however, separate consultants may be selected for each 
package. Submit separate NOIs for each package to be considered. Do not include any information that meets 
the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. The Department will 
negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-04

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 08/12/2026

Anticipated Project Start Date: 01/01/2027 Anticipated Project Completion Date: 12/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

0656-50-03 BTS N/A State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

404 wetland permit

Adjacent land use inventory and maps

Aesthetic and ecological evaluations, studies and reports

Agency Coordination

Bare earth files

Best Management Practice (BMP) guidance

Civil 3D DWG files

Conduct and report on prescribed burns

Coordinate and conduct training as needed

Descriptions of field techniques

DNR Coordination

Documentation of research and analysis.

Field soil samples

Field Survey, as needed

Film based or digital aerial imagery

Final DNR/401 water quality certification

Floral/faunal survey reports

Geo-referenced and/or ortho rectified raster imagery

Hydraulic analysis, including scour analysis

Hydrologic analysis and the development of design flows

Hydrology and Hydraulic Reports

Landscape construction administration

Manage invasive species

Provide one FTE Wetland Scientist (with 5+ yrs of exp.) and a team of Environmental and GIS Specialists (5+ yrs of exp.) equating to one FTE. Environmental 
expertise is expected to include environmental scientists, ecologists, biologists, stream practitioners, hydrologists, hydrogeologists, and wetland scientists. 
Consultants will be headquartered at the firm’s office with site visits and meetings at WisDOT offices.
 
Wetland Scientist responsibilities include, but are not limited to: wetland/stream bank site development, monitoring and maintenance; wetland credit and ledger 
quality control; develop, implement and monitor wetland mitigation bank long-term management plan; develop water resources mitigation program manual and 
standard operating procedures; & administer wetland credit charge back policy. 

Environmental/GIS team will provide as-needed support for WisDOT’s water resources and ecology programs. Team responsibilities include, but are limited to: 
develop content and support delivery of environmental training for internal and external partners; coordinate GIS/IT projects, including but not limited to Monarch 
CCAA GIS tools, water resources GIS maps, and public involvement GIS screening tool; Monarch CCAA administration and annual reporting; research, develop 
and implement programmatic solutions; research and develop guidance on topics such as endangered/protected species and water resources; & draft facilities 
development manual and environmental template updates.

PROJECT DESCRIPTION

The Bureau of Technical Services requires assistance to support WisDOT's water resources and ecology programs to address increasing program workloads and 
to implement program improvements.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Mapping and/or DTM data in MicroStation and AutoCAD files

Oblique aerial imagery

Perform Research

Performance monitoring and improvement

Plans, specifications, and estimates (PS&E) review

Plant and landscaping establishment and management reports

Policy and procedure development

Preparation of technical reports

Preparation of landscape development studies and plans

Preparation of plans to reduce adverse affects of highways

Preparation of selective clearing or planting plans

Preparation of site development studies and plans

Preparation of visual impact assessments

Prepare training slides and other training course materials.

Priority and Issues Tracking.

Program controls

Program management recommendations for WisDOT consideration

Progress Meetings

Project data/file management

Provide training to internal and external customers

Soils Report

Soils/geotechnical investigation, if required

Species identification

Survey tasks as assigned

Transplant or relocate threatened or endangered species

Wetland delineations – field reviews and reporting

WisDOT manual updates (i.e. FDM, CMM, etc.)

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Related manuals and guidance documents

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Advertised Fixed Fee %: 7.50

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Broad range of biological and ecological expertise (knowledge and experience)

Knowledge and experience working with Wisconsin biological/ecological systems

Relevant experience with WisDOT transportation and related projects

Shall obtain necessary permits or approvals from WDNR, DATCP, USACE or USFWS when required

State or federal certifications as required (for example, pesticide applicator license)

Cartography skills.

Effective communication and computer skills

Ability to perform field survey

Ability to work with a diverse team of professionals and a multitude of State and Federal regulatory agencies.

Ability to work with the public and local agencies.

Access to skilled team members in relevant fields, including national experts as needed

Appropriate usage of consultant provided PPE and safety equipment

Availability of qualified staff and equipment.

Capacity to accomplish the work within the required timeframe/schedule

Experience in technical presentation development.

Experience presenting technical information to diverse audiences.

Knowledge of Wisconsin geology and soils

Thorough knowledge of plant materials including planting design and maintenance, agronomy, horticulture and forestry, including knowledge of plant propagation, 
physiology and culture.

Knowledge of and ability to edit WisDOT specific publications (i.e., FDM, CMM, Spec book, Standard Detail Drawings)

Understanding and knowledge of the WisDOT/WDNR Cooperative Agreement.

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Qualifications of field staff to field classify soils/samples.

Technical writing

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Hydrologist

Professional Soil Scientist
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 08/12/2026

Anticipated Project Start Date: 01/01/2027 Anticipated Project Completion Date: 12/31/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-41-34 REDISTRIBUTION 
CONTRACT

NON HWY 84 - North Central Region Wide MATERIALS LAB 
REVIEW

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Perform design analyses of field and laboratory test data

Evaluation and Review of Project material submittals

DEPARTMENT PROVIDES

Items

Access to AASHTO and ASTM test specifications

Access to computer for entry of test reports on MTS

All necessary training, evaluations, and practice materials

Instruction in test procedures

Testing laboratory and equipment

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Able to lift 75 pounds.

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Good organizational and communication skills.

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Familiarity with the WisDOT laboratory qualification program;

Knowledge of AASHTO Testing Procedures

Knowledge of Highway Technical Certification Program sampling and testing procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Concrete strength tester (CST)

HTCP - Hot mix asphalt production tester (HMA-IPT)

Provide materials (aggregate, concrete, and asphalt) testing assistance to the North Central region material laboratory located in Wisconsin Rapids. Consultant to 
work up to 40 hours per week during construction supporting the NCR Construction Program (Anticipated April 15 to Nov 15; dependent on contractor schedules) 
and anticipated up to 40 hours per month during the off season. 
Duties include reviewing plans/specifications for materials, performing physical testing of HMA, Aggregate and Concrete materials and recording results. This 
production position works at the direction of the Regional Lab Coordinator, IA and TSS Supervisor under the span of control of WisDOT staff who oversee and 
approve all deliverables including material testing, documentation and dispute resolution.

PROJECT DESCRIPTION

Under the direction of the TSS Supervisor and WisDOT lab coordinator, provide HTCP certified materials testing services on various North Central Region 
construction projects, assist with region testing equipment maintenance/calibration, and help the region material laboratories remain qualified to perform the work.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 07/01/2031

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1430-00-11 C MONTELLO, MAIN & 
MONTELLO STREETS

STH 023E 39 - Marquette County 5TH STREET TO 
CTH C

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Utility coordination including 1078 plan submittals 05/02/2026

60% plans 07/07/2027

Design Study Report 09/07/2027

Environmental report (CEC) 04/09/2028

90% Plans 01/01/2031

Plans, specifications, and estimates (PS&E) review 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to replace the pavement of approximately 2.08 miles of STH 23 from 5th Street to CTH C in Marquette County.  Design a replacement of the 
pavement, replace all curb and inlet rings including castings.  Evaluate storm sewer for replacement.   Replace the thin polymer overlay and/or concrete overlay of 
four structures with an asphalt overlay with membrane. Approaches may need to be replaced with concrete slabs.  Real estate and utility coordination are 
anticipated.

PROJECT DESCRIPTION

The pavement needs to be replaced.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 10/01/2026 Anticipated Project Completion Date: 07/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6210-01-06 AURORAVILLE - FREMONT STH 049N 68 - Waupaca County, 69 - Waushara 
County

BEECHNUT LANE 
TO ARNDT ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 10/02/2027

60% plans 03/01/2028

Design Study Report 05/01/2028

Utility coordination including 1078 plan submittals 05/01/2030

90% Plans 01/01/2031

Plans, specifications, and estimates (PS&E) review 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 10.43 miles of STH 49 from Beechnut Lane to Arndt Road in Waushara County.  Design an anticipated 1.75 inch 
mill and overlay from Beechnut Lane to CTH H (North) and 3.5 inch mill and overlay from CTH N (North) to Arndt Road.  Additional work includes updating curb 
ramps to ADA standards, evaluating curb and gutter for spot repairs, evaluating casings and inlets, and evaluating guard rail.  Replace five culverts and evaluate 
two more.  Real estate and utility coordination are anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $12,000,000-$12,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 07/01/2031

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6140-04-00 C WI RAPIDS, RIVERVIEW 
EXPRESS WAY

STH 013N 71 - Wood County LINCOLN STREET 
TO GRAND AVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 01/20/2028

Utility coordination including 1078 plan submittals 05/01/2028

60% plans 08/01/2028

Design Study Report 10/01/2028

90% Plans 01/01/2031

Plans, specifications, and estimates (PS&E) review 05/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with public and local officials

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to replace pavement of approximately 2.20 miles of STH 13 from Lincoln Street to Grand Avenue in the City of Wisconsin Rapids in Wood 
County.  Design a pavement replacement and concrete deck overlay for the structure.  Additional work includes updating curb ramps to meet ADA compliance. 
Railroad, real estate and utility coordination are anticipated.

PROJECT DESCRIPTION

The pavement needs to be replaced and the structure needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-05

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 07/01/2030

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

6380-06-39 C MARSHFIELD, N CENTRAL 
AVENUE

STH 013N 71 - Wood County S GALVIN AVENUE 
TO CHESTNUT 
AVENUE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental report (CEC) 10/01/2027

60% plans 03/01/2028

Design Study Report 05/01/2028

Utility coordination including 1078 plan submittals 06/01/2028

90% Plans 01/01/2030

Plans, specifications, and estimates (PS&E) review 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Concept Definition Report

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Ability to work with the public and local agencies.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to repair the pavement of approximately 2.63 miles of STH 13 from S Galvin Avenue to Chestnut Avenue in the City of Marshfield in Wood 
County.  Design repair of concrete joints and replacement of concrete panels.  Additional work includes updating curb ramps to ADA standards and evaluating curb 
and gutter for spot repairs.  Railroad, real estate, and utility coordination are anticipated.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 08/12/2026

Anticipated Project Start Date: 01/04/2027 Anticipated Project Completion Date: 01/03/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-33-55 MATERIALS/PAVEMENTS/R
R

VAR HWY 83 - Northeast Region Wide NE REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Railroad Crossing Field Surveys

Railroad Project Submittal Packages

Audits of Railroad Project Bills

Plan Reviews

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Access technical advisory groups

WisDOT Issued Laptop Computer

Regional Railroad Coordination oversight and direction

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Thorough working knowledge of FDM design standards and the PSE process

Ability to read and interpret highway improvement plans and right of way plats.

Experience with agency coordination, including railroads

Ability to work with the public and local agencies.

Ability to perform field survey

A thorough working knowledge of WisDOT’s project delivery process.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide an assistant railroad coordinator (ideally an engineer or technician with at least 5 years experience) to assist with railroad coordination.  Experience with 
railroad coordination is desired.  General duties will include monitoring the 6-year design/construction program for projects with railroad impacts, answering 
inquiries from various agencies, providing railroad expertise to other region staff, monitoring/auditing railroad project invoices for accuracy, conducting field survey 
of rail crossings and other general duties associated with railroad coordination.  Also attend various meetings within the region to provide updates on railroad 
impacts on improvement projects.

40 hours per week for the duration of the contract.  Anticipated to work a minimum of 2 days per week at the Northeast Region Office once trained with their duties.

PROJECT DESCRIPTION

The Northeast Region requires assistance to perform railroad coordination tasks as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 12/21/2026 Anticipated Project Completion Date: 07/01/2032

PROJECT ID(S)

Project ID Project Name Route County Limit

4530-13-00 C PLYMOUTH, MILWAUKEE 
STREET

STH 067 59 - Sheboygan County CTH PP - 
RIVERBEND DRIVE

4530-13-01 C PLYMOUTH, MILWAUKEE 
STREET

STH 067 59 - Sheboygan County MILL STREET - 
SUHRKE ROAD

4550-08-00 C PLYMOUTH, MILWAUKEE 
STREET

STH 067 59 - Sheboygan County RIVERBEND DRIVE 
- MILL STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Final Scope Certification 11/01/2027

Environmental report (CEC) 08/01/2029

Design Study Report 11/01/2029

DT 1078 Utility Submittal 12/01/2029

DNR Coordination 07/01/2031

Draft PS&E 09/01/2031

PS&E package 11/01/2031

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Experience with Civil3D, required design software for all project design activities

Experience with the public involvement process

4530-13-00 Perpetuation project to resurface approximately 0.65 miles of STH 67 from CTH PP to Riverbend Drive in the Town of Plymouth and the City of 
Plymouth in Sheboygan County.   

4530-13-01 Standalone Curb Ramp Program (SCRIP) project to address curb ramps along 5.44 miles of STH 67 from Riverbend Drive to Suhrke Road in the city 
of Plymouth, Sheboygan County. 

4550-08-00 Perpetuation project to resurface approximately 0.49 miles of STH 67 from Riverbend Drive to Mill Street in the City of Plymouth in Sheboygan County.  
 Approximately 25 curb ramps will be evaluated and those that are identified as being out of compliance will be investigated and reconstructed to standard or 
documented as technically infeasible.  Spot repairs to curb and gutter.

PROJECT DESCRIPTION

Extend service life of pavement and curb ramp improvements.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Additional stages including final design through PS&E may be negotiated from this solicitation. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 01/25/2027 Anticipated Project Completion Date: 06/30/2032

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1610-00-14 MEDFORD - PRENTICE STH 013N 60 - Taylor County 1700' N OF ANN'S 
WAY TO CTH M E

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% roadway plans 05/01/2028

Environmental report (CEC) 05/01/2028

60% roadway plans 08/01/2028

Design Study Report 08/01/2028

Draft roadway PS&E 03/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Wetland Delineation

Overall project management

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge of WisDOT FDM and PS&E process

Ability to work with the public and local agencies.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation project to resurface approximately 4.72 miles of STH 13 from 1700 ft north of Ann’s Way to CTH M east in Taylor County.  Design an anticipated 3.5 
inch mill and 3.5 inch overlay.  Additional work includes two culvert replacements, three culvert endwall replacements, one culvert lining, one culvert cleaning and 
pavement marking.  Construction is anticipated under traffic using flagging operation.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 07/15/2026 11:43 AM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $10,000,000-$10,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/26/2026 Anticipated Project Completion Date: 07/01/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

8060-00-04 SOMERSET - ST CROIX 
FALLS

STH 035S 48 - Polk County STH 243 TO USH 8 
W

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 10/01/2027

Structure Survey Reports 02/29/2028

Environmental report (CEC) 05/01/2028

60% plans 09/01/2028

Design Study Report 09/01/2028

Right-of-way (R/W) Plats and Transportation Project Plats 10/02/2028

90% Plans 02/01/2030

Final Structure Plans 02/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Traffic signal design

Experience in curb ramp/ADA design and infeasibility documentation

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to resurface approximately 7.66 miles of STH 35 from STH 243 to USH 8 in Polk County.  Design an anticipated 2.75 inch mill and 3.25 inch 
HMA overlay and a two-lane left-turn lane between the 240th Street intersections.  Additional work includes gravel shouldering, spot curb & gutter replacement, 
spot sidewalk replacement, curb ramp upgrades, curb bump-outs, rectangular rapid flashing beacons, tree grates, utility casting adjustments, culvert cleaning, 
culvert endwall replacement, adding culvert endwalls, culvert replacement, culvert lining, pavement marking, and replacing traffic signals at 2nd Avenue. 

Structure B-48-0039 will receive concrete surface repair to girders, abutment, and pier, fiber wrap girder ends, and parapet sealing. 
Under a separate project number the Village of Osceola replace a watermain including services to adjacent properties, and utility castings adjustments.
Anticipated to be constructed under traffic utilizing single-lane flagging operations. Construct bridge work with continuous single-lane closures. Provide temporary 
pedestrian accommodations. 

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 01/25/2027 Anticipated Project Completion Date: 06/30/2031

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

8160-00-12 ASHLAND - BAYFIELD STH 013N 04 - Bayfield County USH 2 W TO 
THOMPSON RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% roadway plans 05/01/2028

Environmental report (CEC) 05/01/2028

Preliminary TPP submittal 05/01/2028

60% roadway plans 08/01/2028

Design Study Report 08/01/2028

Draft roadway PS&E 03/01/2030

PS&E package 05/01/2030

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Overall project management

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge of WisDOT FDM and PS&E process

Ability to work with the public and local agencies.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation project to resurface approximately 5.96 miles of STH 13 from USH 2 to Thompson Road in Bayfield County.  Design an anticipated 2.5 inch mill and 
3.5 inch overlay.  Additional work includes culvert work (11 replacements, 5 liners, 1 relay/tie, 1 relay/retie ends, 2 endwalls, 1 cleaning, 3 ditching, 3 add riprap), 
adjust/replace guardrail, pavement markings, and tree clearing.
 
Anticipated to be completed under traffic using flagging operation.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 08/12/2026

Anticipated Project Start Date: 12/01/2026 Anticipated Project Completion Date: 12/29/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

1090-25-01 IH 43 ROCK FREEWAY IH 043N 64 - Walworth County STH 50 TO USH 12

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DT1078 utility submittal 04/01/2027

Design Study Report 04/01/2027

Right of Way Plats 04/01/2027

Environmental Document 02/01/2027

PS&E Due (Non-Advanceable) 05/01/2028

TMP 60% 03/15/2027

TMP 90% 04/03/2028

Final Structure 02/01/2028

DEPARTMENT PROVIDES

Items

Asbestos reports

Base mapping

Design Study Report

Geotechnical Report

Pavement design

Wetland Delineation

Aerial Mapping

Soil borings

Environmental Document

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing plats

WisDOT led perpetuation project to replace the pavement of approximately 7.0 miles of IH 43 in Walworth County from STH 50 to USH 12.  The pavement 
including on and off ramps will be replaced.  Additional work includes guardrail replacement, culvert pipe repair/replacement, curb ramp replacement, FTMS fiber 
installation along the corridor, signing, pavement marking replacement and bridge rehabilitation. 

Consultant design services include drainage, signing, traffic control, signals, lighting, structures, plat development and utility coordination.

PROJECT DESCRIPTION

The pavement needs to be replaced and structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 08/12/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 06/15/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

5880-00-09 TOMAH - MAUSTON USH 012E 29 - Juneau County WEBSTER STREET 
TO STATE STREET

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2027

DT1078 utility submittal 05/01/2028

Section 106 Coordination 02/01/2028

Traffic Management Plan (TMP) 04/01/2028

PS&E Due (Non-Advanceable) 05/01/2030

Environmental Documents 02/01/2028

DSR-Design Study Report 04/01/2028

Right of Way Plats 05/01/2028

DEPARTMENT PROVIDES

Items

Asbestos reports

Pavement design

Utility contacts and task list

CDR

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to replace the pavement of approximately 6 miles of USH 12 from Webster Street to State Street in Juneau County.  Design a pavement 
replacement.  Additional work includes replacing beam guard, repairing culverts as needed, and updating curb ramps as needed to meet ADA requirements. 

Anticipated structure work on B 29-931 includes repairing spalls at the abutments, repairing wide cracks at wings and restoring riprap at abutments. Anticipated 
work on B-29-977 includes repairing spalls at abutments, repairing wide cracks at abutments and deck repairs.

PROJECT DESCRIPTION

The pavement and structure needs treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: August 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 08/12/2026

Anticipated Project Start Date: 01/04/2027 Anticipated Project Completion Date: 11/01/2031

PROJECT ID(S)

Project ID Project Name Route County Limit

1015-50-72 WISCONSIN DELLS - 
PORTAGE

IH 090E 56 - Sauk County XANADU ROAD TO 
USH 12

1015-51-82 WISCONSIN DELLS - 
PORTAGE

IH 090E 56 - Sauk County XANADU ROAD TO 
USH 12

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction documentation

Construction inspection

Finals documentation 02/01/2031

DEPARTMENT PROVIDES

Items

Overall project management

Construction contract administration

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to work with DOT and Contractor staff.

Experience in Elevated Risk Federal Highway projects

Experience in staged freeway construction

Familiarity with specialized construction methods in regards to roadway projects

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Good organizational and communication skills.

Knowledgeable about asphalt production and placement.

Knowledge of WisDOT construction oversight procedures

Work zone operations safety and management

This is a Design Build Project and will reconstruct and expanded 2.8 miles of I-90/94 between STH 23 and STH 12 Interchange in Sauk County. This project will 
reconstruct STH 12 Interchange, new overpass bridges at Xanadu and new interstate bridges at Ishnala, STH 12 and over Mirror Lake due to safety and 
operational concerns. A new Diverging Diamond Interchange (DDI) will be construction at the interchange of STH 12 and I-90/94. 

Services in the first contract will assist the Department with plan reviews, including evaluating Alternative Technical Concepts.  Additional contracts will be awarded 
from this solicitation for the multi-year construction oversight of the Design Build project. Consultant firms hired by a municipality as a contracted municipal 
engineer may not compete for contracts that WisDOT is a party to that impact the municipality per FDM 8-5-3.4.  Effected municipalities include the Town of Delton 
and the Village of Lake Delton.

PROJECT DESCRIPTION

I-90/94 modernization project expanding interstate mainline between STH 23 and STH 12 Interchange, reconstructing STH 12 Interchange, new overpass bridges 
at Xanadu and Ishnala and new bridges over Mirror Lake due to safety and operational concerns

PROJECT PURPOSE AND NEED
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Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats. This solicitation may be used by WisDOT to award contracts for future phases.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 09/01/2026

Interview Place: SW 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregate testing for transportation systems (ATTS)

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Transportation materials sampling technician (TMS)

Materials Coordinators' Training - Department (MCT-D)

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Consultant Project Leader (50 hours/week for approximately 52 weeks) with 6 consultant staff (45 hours/week 
for approximately 52 weeks) for a Completion Date project scheduled to end 11/21/2030. 1) Construction 
Inspection for Interstate Reconstruction Projects - What are your team’s qualifications with interstate work, 
experience with alternative contract delivery methods, capacity to deliver over the duration of the project, and 
strategies for success on these projects. 2) This project will be delivered by an integrated team of consultant, 
Contractor/Design Team and department resources. Please share with us your approach to the working 
relationship between key staff and what processes will you employ to ensure the integrated delivery team is 
successful. 3) Bridge Replacement and Interchange Reconstruction Projects- What is your team’s experience, 
approach, and strategy for success? (add staging to this and complex bridge). 4) Please share with us your 
Team’s experience and qualifications regarding constructability review on highly complex transportation 
projects. 5) Please share with us your Team’s approach to managing change on a project whether that’s cost, 
schedule, scope of work and conflict resolution. 6) Public Outreach / Stakeholder Coordination – What is your 
team’s experience, approach, and strategy for success?
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