Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-01
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 09/16/2026

Anticipated Project Start Date: 03/01/2027 Anticipated Project Completion Date: 02/28/2028

PROJECT ID(S)

Project ID |Project Name Route County Limit
1082-06-27 STATEWIDE TRAFFIC VAR HWY 72 - Menominee County ANNUAL
OPERATIONS PLAN OPERATING
SUPPORT

PROJECT PURPOSE AND NEED

The Bureau of Traffic Operations requires full time assistance to support the Traffic Incident Management (TIM) and Emergency Transportation Operations (ETO)
programs as an extension of WisDOT staff.

PROJECT DESCRIPTION

Provide equivalent of 2.0 FTE hybrid staffing support (average two in-office days per FTE per week). Preference is for two individuals to perform the duties, but up
to four individuals performing a total of 80 hours/week may be proposed. If proposing a team, indicate the primary individual and team member duties. Ideal team
will have law enforcement experience and knowledge of the Incident Command System (ICS) structure.

Provide traffic operations support for the Traffic Incident Management Enhancement (TIME) and Emergency Transportation Operations (ETO) program areas
specifically as it relates to the development of policy and guidance for WisDOT's response to incidents and emergency events. The TIME Program provides traffic
incident management leadership, planning and training, interagency coordination and collaboration, safety project needs identification and coordination,
performance measure development and evaluation, and statewide oversight of TIM. The ETO Program supports statewide emergency response planning and
preparedness, coordination with other state agencies, and develops emergency response training.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

After Action Reviews

Annual WisDOT Multi-Year Training Plan

Assist with ETO Oversight Committee Meetings

Assist with the development of TIM-related policies
Briefing papers on ETO initiatives

Coordinate After-Action reviews

Coordinate and conduct training as needed

Coordinate and support regional TIME meetings
Coordinate Statewide TIM meetings and activities
Coordinate with Wisconsin Emergency Management
Develop and Disseminate Situation Reports

Develop and disseminate TIME program materials
Develop and maintain TIME Program contact databases
Develop TIM-related presentations

Development of incident management performance measures
Emergency Transportation Operations planning and support
ETO Annual Report

ETO Performance Measure Documentation

ETO Plan updates

ETO presentation materials

ETO training instruments, workbooks and handouts
Incident management

Incident management plan development
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Solicitation Scope Of Service - DETAILS REPORT

Incident management support and maintenance

Major special event planning strategies

Measure and track ETO (response) performance

Monitor Federal Homeland Security and FEMA requirements
Monitor other agencies to identify exercise opportunities
Perform incident after action reviews and debriefings
Perform system-wide threat and vulnerability assessments
Policy and procedure development

Program management recommendations for WisDOT consideration
Progress Meetings

Project data/file management

Provide general communications support.

Provide project management support as necessary.

Provide supplemental staffing for ETO events

Situation Reports

Statewide incident management initiatives

Submit an Annual Training and Emergency Exercise Report
Support Division of State Patrol Liaisons.

Support General BTO Meetings.

Support the TIME Coalition meetings and initiatives

Threat and Hazard Assessments

TIME meetings scheduled, coordinated and delivered

TIME steering committee meeting preparation and support
Training curriculum, presentation and course materials
Update the Annual WisDOT Multi-Year Training Plan
Updates to web sites and manuals in approved WisDOT format.

WisDOT manual updates (i.e. FDM, CMM, etc.)

DEPARTMENT PROVIDES

Iltems

Access technical advisory groups

Office space and related equipment for onsite personnel
Related manuals and guidance documents

Technical advisory groups

Existing traffic data

Existing incident and emergency data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Expertise in the area of control room operations
ITS Traffic Incident Management

Knowledge and skills in traffic engineering services
Use of traffic operations software

Emergency transportation operations
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.50

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 05/01/2030

PROJECT ID(S)

Project ID |Project Name Route County Limit
1620-03-31 C MARSHFIELD, VETERANS STH 013N 37 - Marathon County, 71 - Wood CHESTNUT STREET
PARKWAY County TO MCMILLAN
STREET

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to repair the pavement of approximately 4.05 miles of STH 13 (Veterans Parkway) between Chestnut Street and McMillan Street, in Wood and
Marathon Counties. Design concrete pavement joint repairs (transverse joint, longitudinal joint, and larger replacements). Additional work includes evaluating curb
ramps and designing to current standards or documenting as technically infeasible. Aeronautic and railroad coordination is anticipated (no work anticipated on
railroad crossings).

SCHEDULE FOR DELIVERABLES

Schedule Iltem Due Date
Environmental report (CEC) 12/25/2026
Railroad coordination 05/01/2027
Design Study Report 05/01/2027
60% plans 05/01/2027
Traffic Management Plan (TMP) 03/02/2028
Plans, specifications, and estimates (PS&E) review 03/02/2028
Advanceable PS&E 05/01/2028
PS&E package 05/01/2029

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
A thorough working knowledge of WisDOT’s project delivery process.
Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 06/01/2031

PROJECT ID(S)

Project ID |Project Name Route County Limit
6280-00-02 C STEVENS POINT, MAIN STH 066E 49 - Portage County FRONTENAC AVE
STREET TO COUNTRY CLUB
DRIVE

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 2.41 miles of STH 66 (Main Street) from Frontenac Avenue to Country Club Drive, in the City of Stevens Point in
Portage County. Design an anticipated mill of 1.5-inch of existing concrete pavement and overlay 2-inch asphalt (4 MT 58-28 H) along mainline (0.5-inch profile
increase) and a mill and 2-inch HMA overlay of existing median. Additional work includes adjusting inlets and manholes, spot curb and gutter repair, evaluating
curb ramps (curb ramps along the highway segment are scheduled to be replaced through a separate stand-alone project in 2027). No structure work is anticipated
for B-49-0041 on STH 66 over the Plover River. Aeronautic coordination will be required.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 08/04/2027
Design Study Report 02/01/2028
60% plans 02/01/2028
Traffic Management Plan 12/03/2029
Plans, specifications, and estimates (PS&E) review 12/03/2029
Advanceable PS&E 02/01/2030
PS&E package 05/01/2030

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
A thorough working knowledge of WisDOT'’s project delivery process.
Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 05/01/2032

PROJECT ID(S)

Project ID |Project Name Route County Limit
6300-01-05 V WILD ROSE, MAIN STH 022N 69 - Waushara County 18TH ROAD TO
STREET NORTH JUNCTION
CTHA

PROJECT PURPOSE AND NEED

The pavement needs to be replaced.

PROJECT DESCRIPTION

Perpetuation project to replace the pavement of approximately 1.14 miles of STH 22 (Main Street) from 18th Road to the north junction of CTH A in the village of
Wild Rose, in Waushara County. Design the removal of the existing pavement and an anticipated 5.75 inch HMA pavement over 12-inches of base. Additional
work includes cross culvert replacements (approx. three culverts), storm sewer repair/replacement, curb and gutter repair/replacement/addition, curb ramp and
sidewalk replacement/upgrades/addition/extension. Replace culvert structure C-69-9001 over the Pine River and evaluate structure R-69-9001 to determine
repair/replacement. A detour tech memo will be required. Aeronautics and real estate coordination will be required.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 02/09/2028
Design Study Report 11/01/2028
60% plans 11/01/2028
Traffic Management Plan 03/02/2031
Plans, specifications, and estimates (PS&E) review 03/02/2031
PS&E package 05/01/2031

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

A thorough working knowledge of WisDOT’s project delivery process.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 05/01/2032

PROJECT ID(S)

Project ID |Project Name Route County Limit
6590-03-03 C WEYAUWEGA, MAIN STH 110N 68 - Waupaca County USH 10 TO CTH X
STREET

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 0.24 miles of STH 110 (Main Street) from USH 10 to CTH X in the City of Weyauwega in Waupaca County.
Design an anticipated 3.5 inch mill and overlay. Additional work includes spot concrete repairs; reviewing storm sewer structures, inlets, rings, and grates for
repairs; repairing curb and gutter and sidewalk at the approaches for structure B-68-0117 (no structure work is anticipated); adjusting the roadway profile at the
railroad crossings; reviewing bicycle and pedestrian accommodations as feasible; evaluating curb ramps and reconstructing to standards or documenting as
technically infeasible. Aeronautic coordination is required.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 02/28/2028
Design Study Report 12/01/2028
60% plans 12/01/2028
Traffic Management Plan 12/03/2030
Plans, specifications, and estimates (PS&E) review 05/03/2030
Advanceable PS&E 02/01/2031
PS&E package 05/01/2031

DEPARTMENT PROVIDES

Items

Concept Definition Report
Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
A thorough working knowledge of WisDOT'’s project delivery process.
Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate
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Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Transportation Region/Bureau: North Central Region Solicitation ID: NC-05
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 05/01/2032

PROJECT ID(S)

Project ID |Project Name Route County Limit
6600-00-01 MOSINEE - ELDERON STH 153E 37 - Marathon County OLD 51 TO EAST
VIEW DRIVE

PROJECT PURPOSE AND NEED

The pavement needs to be replaced.

PROJECT DESCRIPTION

Perpetuation project to replace the pavement of approximately 1.35 miles of STH 153 from Old 51 to East View Drive, in the city of Mosinee in Marathon County.
Design an anticipated full depth pavement replacement on mainline and portions of the adjacent on/off ramps. Additional work includes storm sewer and inlet
repair/replacement; spot repairs to curb and gutter and sidewalk to be investigated; evaluating curb ramps to reconstruct to standards or documented as
technically infeasible. No culvert or structure work is anticipated. Aeronautic coordination required.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 02/02/2028
Design Study Report 11/01/2028
60% plans 11/01/2028
Traffic Management Plan 03/02/2031
Plans, specifications, and estimates (PS&E) review 03/02/2031
PS&E package 05/01/2031

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
A thorough working knowledge of WisDOT’s project delivery process.
Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate
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Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Transportation Region/Bureau: North Central Region Solicitation ID: NC-06

Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999

NOI Due Date: 09/16/2026

Anticipated Project Start Date: 11/02/2026 Anticipated Project Completion Date: 05/01/2032

PROJECT ID(S)

Project ID |Project Name Route County

Limit

9650-16-03 NEOPIT - ANTIGO STH 047N 34 - Langlade County MENOMINEE

COUNTY LINETO
USH 45

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 8.67 miles of STH 47 from the Menominee County Line to USH 45 in the Towns of Rolling and Norwood, in
Langlade County. Design an anticipated 1.25 inch mill and 2.25 inch overlay on rural mainline and shoulders and widen shoulders to 5-feet between the Phlox
community sign and Pond Road. Additional work includes replacing cross culverts (#34047001052 and #34047001046) and evaluating curb ramps to be

reconstructed to standards or documented as technically infeasible.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 08/01/2027
60% plans 10/01/2027
Design Study Report 10/01/2027
Plans, specifications, and estimates (PS&E) review 09/01/2028
Advanceable PS&E 11/01/2028
PS&E package 05/01/2031

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

A thorough working knowledge of WisDOT'’s project delivery process.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:

Report Generated on 08/19/2026 2:42 PM Page 15 of 43
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 09/16/2026

Anticipated Project Start Date: 12/01/2026 Anticipated Project Completion Date: 11/30/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit
1000-18-72 NW REGION, VAR HWY VAR HWY 85 - Northwest Region Wide REAL ESTATE
REAL ESTATE SRVC SERVICES

PROJECT PURPOSE AND NEED

The Northwest Region requires assistance to perform surplus lands and property management tasks as an extension of WisDOT staff.

PROJECT DESCRIPTION

Provide a Real Estate Surplus Land Specialist with a minimum 2 years’ experience for an average of 20 hours per week to perform surplus land sales, leasing, and
property management tasks.

Surplus land and property management includes developing maintenance agreements, developing leases, raze and removal contract management, fielding calls
on properties, and selling properties.

Consultants will work primarily at their home office.

One individual to complete work is preferred, however, a small team of up to three individuals will be considered. If proposing a team, please indicate the primary
individual.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Property management, such as: lease management

Surplus Lands

No records to display

DEPARTMENT PROVIDES

Items

Guidance as described in Real Estate Program Manual (REPM)

READS access and READS training as needed.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Property management and surplus land disposal, which may include specialized services, such as: razing, removal and demolition oversight; real estate marketing
activities; and, leasing activities.

Extensive Knowledge of the Real Estate Program Manual (REPM).

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

No records to display

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 8.00

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to NA
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:

Report Generated on 08/19/2026 2:42 PM Page 17 of 43
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $750,000-$999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 12/18/2026 Anticipated Project Completion Date: 05/25/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
3700-50-93 C ST. CROIX FALLS, USH 8  USH 008W 48 - Polk County GLACIER DRIVE
INTERSECTION

PROJECT PURPOSE AND NEED

The traffic signal system needs to be replaced.

PROJECT DESCRIPTION

Rehabilitation project to replace the signal system at USH 8 and Glacier Drive in the City of St. Croix Falls in Polk County. Replace all existing signal system
hardware with new more energy efficient devices and install monotube signal poles.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 09/03/2027
Design Study Report 10/01/2027
90% Plans 05/01/2028
PS&E package 08/01/2028

DEPARTMENT PROVIDES

Iltems

Supporting background information
As built plans
Traffic data, counts, projections

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Traffic signal design
Capacity to accomplish the work within the required timeframe/schedule
Knowledge and experience with the environmental documentation and agency coordination required

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Report Generated on 08/19/2026 2:42 PM Page 18 of 43
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $750,000-$999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 12/18/2026 Anticipated Project Completion Date: 05/25/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit
3700-50-95 T BUFFALO, STH 35 STH 035N 06 - Buffalo County STH 54
ITERSECTION

PROJECT PURPOSE AND NEED

The traffic signal system needs to be replaced.

PROJECT DESCRIPTION

Rehabilitation project to replace the signal system at STH 35 and STH 54 in the Town of Buffalo in Buffalo County. Replace all existing signal system hardware
with new more energy efficient devices and install monotube signal poles.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 09/03/2027
Design Study Report 10/01/2027
90% Plans 05/01/2028
PS&E package 08/01/2028

DEPARTMENT PROVIDES

Iltems

Supporting background information
As built plans
Traffic data, counts, projections

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Traffic signal design
Capacity to accomplish the work within the required timeframe/schedule
Knowledge and experience with the environmental documentation and agency coordination required

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Report Generated on 08/19/2026 2:42 PM
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 12/01/2026 Anticipated Project Completion Date: 08/31/2029

PROJECT ID(S)

Project ID |Project Name Route County Limit

8010-00-06 DANBURY - DAIRYLAND STH 035N 07 - Burnett County YELLOW RIVER TO
BURN/DOUG CO LN

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 13.65 miles of STH 35 from Yellow River to the Douglas County line in Burnett County. Design an anticipated 2
inch Hot-In-Place Recycle (HIR) with seal coat and fog seal. Additional work includes spot replacement & rehabilitation of guardrail as well as 4 EAT replacements
and one MGS 3 guardrail segment installation (300 LF), curb ramp upgrades, clearing, and pavement markings.

Resurfacing is anticipated to be completed under traffic using lane closures with flagging operation and the structure work will be completed using lane closures
with temporary traffic signals.

Structure work being completed by other consultants includes work on B-7-43 & 23 (concrete surface repairs), at B-7-40 & C-7-6 (adding riprap), culvert related
work (2 cleanings).

An alternative paving treatment of milling 2" and paving 2" is being considered.

The project is currently undergoing a 30% design review with surveying already completed. A plat is anticipated.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental report (CEC) 04/01/2027
Right-of-way (R/W) Plats and Transportation Project Plats 09/01/2027
60% plans 09/01/2027
Design Study Report 09/01/2027
Traffic Management Plan (TMP) 09/01/2027
90% Plans 08/01/2028
Draft PS&E 08/01/2028
PS&E package 11/01/2028

DEPARTMENT PROVIDES

Iltems

As built plans
Traffic Analysis

Pavement design

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Ability to perform field survey

Experience with the public involvement process

Ability to work with public and local officials

Experience with HIR or other Alternative Pavement Designs
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-05
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 01/25/2027 Anticipated Project Completion Date: 07/01/2032

PROJECT ID(S)

Project ID |Project Name Route County Limit

8949-00-09 BALDWIN - MENOMONIE USH 012E 17 - Dunn County, 55 - St Croix County STH 128 TO IH 94

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 13.98 miles of USH 12 from STH 128 to IH 94 in Dunn County. Design an anticipated 2 inch mill and overlay.
Additional work includes edgeline shoulder rumble strip additions, spot rehabilitation of guardrail, adjustment of utility covers, and pavement markings. Structure
work includes deck patching on structure B-55-124.

Work is anticipated to be done under traffic utilizing lane closures with flagging operation for resurfacing work and lane closures with temporary signals for bridge
work.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Structure Survey Reports 03/01/2028
Design Study Report 11/01/2028
Right-of-way (R/W) Plats and Transportation Project Plats 12/01/2028
Final Structure Plans 02/01/2030
Advanceable PS&E 05/01/2030
PS&E package 05/01/2031

DEPARTMENT PROVIDES

Iltems

Pavement design

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with agency coordination.
Experience with Trans 220 utility coordination process
Experience completing the PS&E process as described in WisDOT FDM.

Experience performing and completing structure survey reports.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Report Generated on 08/19/2026 2:42 PM Page 24 of 43
[Timezone: (UTC-06:00) Central Time (US & Canada)]




Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-06
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 09/16/2026

Anticipated Project Start Date: 11/01/2026 Anticipated Project Completion Date: 10/31/2027

PROJECT ID(S)

Project ID |Project Name Route County Limit
1000-08-93 NW REGION, CONSULTANT VAR HWY 85 - Northwest Region Wide PDS STAFF
TECH ASSIST TECHNICAL
ASSISTANCE

PROJECT PURPOSE AND NEED

The Northwest Region requires part time technical assistance as an extension of WisDOT staff.

PROJECT DESCRIPTION

Provide one part-time engineer (ideally 6-30 years delivering WisDOT projects) to provide technical assistance to WisDOT staff for approximately 7 hours per week,
hybrid with visits to the Eau Claire or Superior office twice per month. The consultant will assist new engineers and be a point of contact for technical assistance for
those working on plan production, PS&E documents, AutoCAD C3D, design issues and other needs as they arise.

One individual is preferred, however, a small team of up to three may be considered. If proposing a team, please indicate the primary individual.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience with Civil3D, required design software for all project design activities

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee
Cost Per Unit
Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Advertised Fixed Fee %: 8.00
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Solicitation Scope Of Service - DETAILS REPORT

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project

DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret” as that term is defined in s. 134.90(1)

(c), Wis. Stats
Interview: Interviews will not be conducted

Interview Information:
Interview Date:

Interview Place:

Contact Information

Name

Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 12/01/2026 Anticipated Project Completion Date: 04/01/2030

PROJECT ID(S)

Project ID |Project Name Route County Limit
1320-08-02 T SPRING PRAIRIE, STH 011E 64 - Walworth County INTERSECTION
BURLINGTON BYPASS WITH JS

PROJECT PURPOSE AND NEED

The intersection will improved to increase safety.

PROJECT DESCRIPTION

Modernization project to reconstruct the intersection of STH 11 and CTH JS. Design a roundabout to replace the three-legged intersection of STH 11 and CTH JS.
Additional work includes drainage, erosion control, pavement marking, and signing.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Survey 05/03/2027
Section 106 Coordination 05/03/2027
Environmental Document 06/01/2027
Preliminary TPP submittal 11/01/2027
Traffic Management Plan (TMP) 06/01/2027
Design Study Report 07/01/2027
60% plans 06/01/2027
Final TPP 02/01/2028
DT1078 utility submittal 08/01/2028
90% Plans 06/01/2029
Draft PS&E 07/02/2029
PS&E Submittal 11/01/2029

DEPARTMENT PROVIDES

Iltems

Existing traffic data
Pavement design
Utility contacts and task list

Concept Definition Report

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.
Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience completing the PS&E process as described in WisDOT FDM.

Knowledge of the Departments current engineering platform (Civil 3D)

Knowledge and skills to complete topo

Staking R/W and providing plats
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Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor
Professional Engineer

Level 2 Roundabout Designer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 12/01/2026 Anticipated Project Completion Date: 07/01/2033

PROJECT ID(S)

Project ID |Project Name Route County Limit

5600-00-07 MT HOREB - BLACK EARTH STH 078N 13 - Dane County V MT HOREB W
LIMIT TO STH 92

PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

PROJECT DESCRIPTION

Perpetuation project to replace the pavement of approximately 1.10 miles of STH 78 from the west Village limits of Mt. Horeb to STH 92 in the Village of Mt. Horeb
in Dane County. Design the replacement of the pavement. Additional work includes updating curb ramps and adjusting storm sewer.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
Environmental Document(s) (including factor sheets) 08/02/2029
Design Study Report 09/01/2029
Right-of-way (R/W) Plats and Transportation Project Plats 01/01/2030
Section 106 Coordination 07/01/2029
Traffic Management Plan (TMP) 07/01/2032
PS&E package 08/01/2032
Preliminary plat for TSS review 07/01/2029

DEPARTMENT PROVIDES

Iltems

Aerial Mapping and survey
Concept Definition Report
Geotechnical Report
Pavement design
Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist
Historian
Professional Engineer

Professional Land Surveyor
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region

Solicitation ID: SW-02

Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999

NOI Due Date: 09/16/2026

Anticipated Project Start Date: 12/01/2026 Anticipated Project Completion Date: 06/01/2031

PROJECT ID(S)

Project ID |Project Name Route Limit

1706-03-03 SHULLSBURG - MONROE ~ STHO011E 33 - Lafayette County CTH E/SUMMIT
ROAD
INTERSECTION

PROJECT PURPOSE AND NEED

The safety of the intersection will be improved.

PROJECT DESCRIPTION

Modernization project to reconstruct the intersection of STH 11/CTH E/Summit Road in the Town of Shullsburg in Lafayette County. Design a roundabout to

replace the 2-way stop controlled intersection. An archaeology survey and DATCP coordination are anticipated.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 09/01/2027
Environmental Document(s) (including factor sheets) 03/01/2028
Design Study Report 06/01/2028
Right-of-way (R/W) Plats and Transportation Project Plats 07/01/2028
PS&E package 08/01/2030

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
Experience with Trans 220 utility coordination process
Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist
Professional Engineer

Level 1 Roundabout Designer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 01/04/2027 Anticipated Project Completion Date: 06/01/2031

PROJECT ID(S)

Project ID |Project Name Route County Limit

1706-01-07 MONROE - JANESVILLE STH 011E 23 - Green County, 53 - Rock County  B-23-10, B-23-40, B-
53-226, B-53-26

PROJECT PURPOSE AND NEED

The structures need treatment to extend their service lives.

PROJECT DESCRIPTION

Perpetuation project of approximately 1.00 miles to rehabilitate four structures on STH 11 between Monroe and Janesville in Green and Rock Counties. Design
overlay for bridges B-23-0010, B-23-0040, and B-53-0226 and superstructure repair for B-53-0026. Complete secondary work for all four bridges. Replace
guardrail on all four bridges. Environmental coordination and reports, and public involvement meetings are anticipated.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 02/01/2027
Right-of-way (R/W) Plats and Transportation Project Plats 05/01/2028
Section 106 Coordination 05/01/2028
Final Environmental Document 07/01/2028
Traffic Management Plan (TMP) 07/01/2028
Design Study Report 09/01/2028
Railroad Submittal Package 11/01/2028
DT1078 utility submittal 11/15/2028
Final Structure Plans 11/15/2028
PS&E package 11/01/2030

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Geotechnical Report
Pavement design

Field soil boring logs for each project

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
Professional Land Surveyor

Structural Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 02/01/2027 Anticipated Project Completion Date: 06/30/2031

PROJECT ID(S)

Project ID |Project Name Route County Limit
5060-00-08 REEDSBURG - WISCONSIN  STH 023E 56 - Sauk County BURRITT AVENUE
DELLS

PROJECT PURPOSE AND NEED

The safety of the intersection will be improved.

PROJECT DESCRIPTION

Project to reconstruct the intersection of STH 23 and Burritt Avenue in Lake Delton in Sauk County. Redesign the intersection to include adding offset left turn
lanes in both directions on STH 23 and monotube traffic signals at the intersection. Significant utility relocations and right of way plat work are anticipated.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 08/01/2027
Environmental Document(s) (including factor sheets) 03/01/2028
Design Study Report 08/01/2028
Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2028
DT1078 utility submittal 08/01/2028
PS&E package 08/01/2030
Plat submitted to SW - TSS 04/01/2028

DEPARTMENT PROVIDES

Iltems

Concept Definition Report
Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

Traffic signal design

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-05
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 01/04/2027 Anticipated Project Completion Date: 06/01/2032

PROJECT ID(S)

Project ID |Project Name Route County Limit

5953-02-04 DODGEVILLE - STH 191E 25 - lowa County CTHK TO STH 39
HOLLANDALE

5970-03-05 MINERAL POINT - STH 039E 25 - lowa County HOLLANDALE V
HOLLANDALE LIMIT TOCTHK

PROJECT PURPOSE AND NEED

The pavement needs to be replaced and a structure needs treatment to extend its service life.

PROJECT DESCRIPTION

5953-02-04: Perpetuation project to replace the pavement of approximately 0.56 miles of STH 191 from CTH K to STH 39 in the Village of Hollandale in lowa
County. Design the replacement of the pavement and update curb ramps to standards. Additional work includes the rehabilitation of structure B-25-935 with deck
and surface repairs, cleaning and painting of bearings, riprap supplementation, and replacement of bridge approaches.

5970-03-05: Perpetuation project to replace the pavement of approximately 0.54 miles of STH 39 from the Hollandale Village limit to CTH K in the Village of
Hollandale in lowa County. Design the replacement of the pavement and update curb ramps to standards.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 08/01/2027
Environmental Document(s) (including factor sheets) 05/01/2028
Design Study Report 02/01/2029
DT1078 utility submittal 03/01/2029
Right-of-way (R/W) Plats and Transportation Project Plats 08/01/2029
PS&E package 08/01/2031

DEPARTMENT PROVIDES

Iltems

Asbestos reports

Concept Definition Report
Pavement design

Field soil boring logs for each project
Utility contacts and task list

Wetland Delineation

Survey

Partial 30% Plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.
Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

Report Generated on 08/19/2026 2:42 PM Page 38 of 43
[Timezone: (UTC-06:00) Central Time (US & Canada)]




Solicitation Scope Of Service - DETAILS REPORT

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
Professional Land Surveyor

Structural Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-06
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 01/04/2027 Anticipated Project Completion Date: 05/01/2031

PROJECT ID(S)

Project ID |Project Name Route County Limit
7998-00-09 SOUTHWEST REGION, ADA STH 016E 41 - Monroe County CITY OF TOMAH
CURB RAMPS VARIOUS
LOCATIONS

PROJECT PURPOSE AND NEED

Curb ramps will be updated to meet ADA compliance.

PROJECT DESCRIPTION

Rehabilitation project to reconstruct curb ramps at various locations along STH 16 and USH 12 for approximately 2.15 miles within the City of Tomah in Monroe
County.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 07/01/2027
Environmental Assessment 11/06/2027
Design Study Report 06/01/2028
Right-of-way (R/W) Plats and Transportation Project Plats 08/01/2028
DT1078 utility submittal 09/01/2028
Draft PS&E 08/01/2030
Section 106 Coordination 08/01/2027
Traffic Management Plan (TMP) 06/02/2030

DEPARTMENT PROVIDES

Iltems

Base mapping
Concept Definition Report
Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum
Specific Rate
Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-07
Solicitation Month and Year: September 2026 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $10,000,000-$10,999,999 NOI Due Date: 09/16/2026

Anticipated Project Start Date: 01/04/2027 Anticipated Project Completion Date: 05/01/2031

PROJECT ID(S)

Project ID |Project Name Route County Limit
7060-00-01 SPARTA - BLACK RIVER STH 027N 41 - Monroe County .05M N
FALLS MONTGOMERY ST
TO N CO LINE

PROJECT PURPOSE AND NEED

The pavement and structure need treatment to extend their service lives.

PROJECT DESCRIPTION

Perpetuation project to resurface approximately 15.76 miles of STH 27 from 0.05 north of Montgomery Street to the north county line north of the City of Sparta in
Monroe County. Design an anticipated 5 inch mill and 5 inch overlay. Additional work includes evaluating curb ramps, updating curb ramps to current standards,
and replacing culvert pipes. Structure B-41-167 will receive a concrete overlay. Real estate acquisition may be needed for curb ramps.

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date
30% plans 12/01/2027
Section 106 Coordination 02/01/2028
Environmental Document(s) (including factor sheets) 03/01/2028
Design Study Report 07/01/2028
Right-of-way (R/W) Plats and Transportation Project Plats 01/01/2029
DT1078 utility submittal 02/01/2029
Traffic Management Plan (TMP) 07/01/2030
Final Structure Plans 07/01/2030
Advanceable PS&E 11/01/2030

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey
Base mapping

Concept Definition Report
Pavement design

Utility contacts and task list

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.
Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.
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Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
Professional Land Surveyor

Structural Engineer

Basis of Payment

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 8.25

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

DBE goal on project: No
DBE goal: DBE goal in $0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/%

No records to display

Notification pertaining to N/A
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will not be conducted
Interview Information:
Interview Date:

Interview Place:

Contact Information

Name Email

No records to display

Other Information:
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