| November 2026 Solicitation Questions and Responses | | | |
|---|---|---|---|
| Solicitation | Project | Question | Response |
| NC-05 | 9000-14-31 | Do you anticipate real estate will be required? (To accommodate potential guardrail replacement and/or potential culvert pipe replacement.) | Real estate is not anticipated with this project, |
| NC-06 | 9015-12-32 | Do you anticipate 4(f)/6(f) coordination will be required for the culvert pipe work required within the Ackley Wildlife Area? | Anticipate Section 4(f) coordination in Langlade County if real estate acquisition is required. No 6(f) coordination anticipated. |
| SE-05 | 1080-09-04 | Please verify if schedule is correct. | The schedule is correct. The project delivery is expedited due to structural deficiencies in the structures and a desired LET of 11/14/2028. The Env Doc/60% meeting/DSR was preliminarily scheduled to be sequential with a milestone reached each month starting 6/1/27. |
| SW-04 | 1670-03-00 | Will the consultant be performing Signal Timing or will it be provided by the Department? | The department will provide the signal timing. |
| SW-04 | 1670-03-00 | Will the consultant be performing ICE Analysis or will it be provided by the Department? | The consultant will perform ICE Analysis. |
| SW-05 | 5680-00-00 | | The solicitation for SW-05 is cancelled. |