

Controlling Item Cost Estimate for Roadway Project

Item	Quantity	Unit Price	Cost	Remarks
Removals				
Clearing/Grubbing				
Pavements				
Curb & Gutter				
Sidewalk				
Guardrail				
Buildings				
Manholes/Inlets				
Earthwork				
Common Excavation				
Borrow Excavation				
Rock Excavation				
Marsh Excavation				
Excavation for Structures				
Roadway				
Crushed Agg. Base Course				
Asphaltic Pavement				
Concrete Pavement				
Curb & Gutter				
Sidewalk				
Driveways				
Storm Sewer & Drainage				
Storm Sewer Pipe				
Inlets & Covers				
Manholes & Covers				
Culvert Pipe				
Endwalls				
Granular Backfill				
Landscaping/Erosion Control				
Water				
Topsoil				
Seed, Fertilizer & Mulch				
Silt Fence				
Signing & Marking				
Permanent Signs				
Permanent Marking				
Traffic Control				
Beam Guard w/End Treatments				
Electrical				
Traffic Signals				
Overhead Lighting				
Wire & Conduit				
Box Culverts & Structures				
List Each				
Beam Guard				
Beam Guard End Treatments				
Subtotal				
Add 20% - 30% for Misc. Items, E&C, Mob etc..				
Add Real Estate, Utilities, Detour, RR etc...				
Grand Total				