



Wisconsin Department of Transportation

November 23, 2015

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

**Proposal #20: 1020-01-82, WISC 2015 648
Baldwin - Menomonie
233rd Street Bridge B-55-0264
IH 94
St. Croix County**

Letting of December 8, 2015

This is Addendum No. 01, which provides for the following:

Special Provisions

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

Special Provisions

3. Prosecution and Progress.

Insert the following after the fifth paragraph:

Northern Long-eared Bats (*Myotis septentrionalis*)

Northern Long-eared Bats (NLEB) have potential to inhabit the project limits.

There shall be no Clearing for this contract, from June 1 to July 31 both dates inclusive, in order to avoid adverse impacts upon the NLEBs.

Submit a schedule and description of Clearing operations to the department 14 days prior to any Clearing operations

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM