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November 23, 2015 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 

Proposal #21: 1020-01-83,  WISC 2015 649  
Hudson - Baldwin  
CTH J Bridge B-55-0259  
IH 94    
St. Croix County 

 

Letting of December 8, 2015 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress 
 

Special Provisions 
 
3. Prosecution and Progress. 
 
Insert the following after the fifth paragraph: 

 
Northern Long-eared Bats (Myotis septentrionalis) 
Northern Long-eared Bats (NLEB) have potential to inhabit the project limits.  
 
There shall be no Clearing for this contract, from June 1 to July 31 both dates inclusive, in order to 
avoid adverse impacts upon the NLEBs. 
 
Submit a schedule and description of Clearing operations to the department 14 days prior to any 
Clearing operations. 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

 
END OF ADDENDUM 


