Wisconsin Department of Transportation

Division of Transportation Systems Development
Bureau of Project Development 4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916
Telephone:
(608) 266-1631

Facsimile (FAX): (608) 266-8459

## NOTICE TO ALL CONTRACTORS:

Proposal \#34: 9210-13-71, WISC 2016125
Green Bay - Luxemburg
STH 54/57 Interchange - ECL
STH 54
Brown County

## Letting of April 12, 2016

This is Addendum No. 01, which provides for the following:

## Special Provisions

| Added Special Provisions |  |
| :---: | :---: |
| Article | Description |
| No. | Select Borrow |
| 26 |  |

## Schedule of Items

| Revised Bid Item Quantities |  |  |  |  |  |
| :---: | :--- | :---: | :---: | :---: | :---: |
| Bid Item | Item Description | Unit | Old <br> Quantity | Revised <br> Quantity | Proposal <br> Total |
| 634.0614 | Posts Wood 4 x 6-Inch x 14-FT | EACH | 77 | 6 | 83 |
| 637.2230 | Signs Type II Reflective F | SF | 174.25 | 36.00 | 210.25 |
| 643.0420 | Traffic Control Barricades Type III | DAYS | 2,645 | 49 | 2694 |
| 643.0705 | Traffic Control Warning Lights Type A | DAYS | 5,262 | 98 | 5360 |
| 643.0910 | Traffic Contro Covering Signs Type I | EACH | 14 | -2 | 12 |
| 643.1050 | Traffic Contro Signs PCMS | DAYS | 28 | 14 | 42 |
| 643.3000 | Traffic Control Detour Signs | DAYS | 20,833 | 5,680 | 26,513 |

## Plan Sheets

| Revised Plan Sheets |  |
| :---: | :--- |
| Plan <br> Sheet | Plan Sheet Title (brief description of changes to sheet) |
| 56 | Detour Plan - changed detour route |
| 57 | Detour Plan - changed detour route |
| 58 | Detour Plan - changed detour route |
| 59 | Detour Plan - changed detour route |
| 60 | Detour Plan - changed detour route |
| 61 | Detour Plan - changed detour route |
| 62 | Detour Plan - changed detour route |
| 63 | Detour Plan - changed detour route |
| 64 | Detour Plan - changed detour route |
| 65 | Detour Plan - changed detour route |
| 66 | Detour Plan - changed detour route |
| 92 | Miscellaneous Quantities - Revised quantities and added tables |
| 102 | Miscellaneous Quantities - Revised quantities and added tables |
| 103 | Miscellaneous Quantities - Revised quantities and added tables |
| 104 | Miscellaneous Quantities - Revised quantities and added tables |
| 105 | Miscellaneous Quantities - Revised quantities and added tables |
| 106 | Miscellaneous Quantities - Revised quantities and added tables |
| 107 | Miscellaneous Quantities - Revised quantities and added tables |
| 108 | Miscellaneous Quantities - Revised quantities and added tables |
| 109 | Miscellaneous Quantities - Revised quantities and added tables |
| 110 | Miscellaneous Quantities - Revised quantities and added tables |
| 111 | Miscellaneous Quantities - Revised quantities and added tables |
| 112 | Miscellaneous Quantities - Revised quantities and added tables |
| 113 | Miscellaneous Quantities - Revised quantities and added tables |
| 114 | Miscellaneous Quantities - Revised quantities and added tables |
| 115 | Miscellaneous Quantities - Revised quantities and added tables |


| Added Plan Sheets |  |
| :---: | :---: |
| Plan <br> Sheet | Plan Sheet Title (brief description of why sheet was added) |
| $115-A$ | Miscellaneous Quantities - revised detour quantities and added tables |
| $115-B$ | Miscellaneous Quantities - revised detour quantities and added tables |
| $115-C$ | Miscellaneous Quantities - revised detour quantities and added tables |
| $115-D$ | Miscellaneous Quantities - revised detour quantities and added tables |

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.
Sincerely,

## Mike Coleman

Proposal Development Specialist
Proposal Management Section

## ADDENDUM NO. 01

9210-13-71
March 30, 2016

## Special Provisions

## 26. Select Borrow.

Conform to the requirements of standard spec 208 and as hereinafter provided.
Material.
Furnish and use material that consists of granular material meeting the following requirements: Not more than $25 \%$ of that portion passing the No. 4 sieve shall pass the No. 200 sieve.

If the engineer approves, the contractor may substitute Breaker Run conforming to standard spec 311 for select borrow.
(NER16-0107)

## Schedule of Items

Attached, dated March 30, 2016, are the revised Schedule of Items Pages 8 and 9.

## Plan Sheets

The following $81 / 2 \times 11$-inch sheets are attached and made part of the plans for this proposal:
Revised: 56-66, 92, and 102-115
Added: 115A - 115D































