



Wisconsin Department of Transportation

July 27, 2021

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #02: 3626-00-73, WISC 2021434
Town of Deerfield, Liberty Road
Oak Park Rd to Robert Nelson Rd
Loc Str
Dane County

Letting of August 10, 2021

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

3626-00-73

July 27, 2021

Special Provisions

3. Prosecution and Progress.

*Delete paragraph two under section titled **Paving Operations** which read as follows:*

Provide same-day pavement markings on the centerline in all paved areas before opening the work zone to two lane, counter directional traffic.

END OF ADDENDUM