HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: O 1 2
DT1502 01/2020 s.66.0901(7) Wis. Stats

COUNTY STATE PROJECT FEDERAL PROJECT DESCRIPTION HIGHWAY
Lafayette 5245-02-76 WISC 2022115 Sth 11 - Mineral Point; Minerva Street  STH 023
lowa To Water Street

ADDENDUM
REQUIRED

ATTACHED AT BACK

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $100,000.00

Attach Proposal Guaranty on back of this PAGE.
Payable to: Wisconsin Department of Transportation ropos uaranty on back ot thi

Bid Submittal Firm Name, Address, City, State, Zip Code
Date: January 11, 2022

Time (Local Time):  11:00 am SA M PL E

Contract Completion Time NOT FOR BIDDING PURPOSES
September 30, 2022

Assigned Disadvantaged Business Enterprise Goal 8% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Excavation, Base, HMA Pavement, Asphaltic Surface, Beam Guard, Pavement Marking, Structure Replacement

Notice of Award Dated Date Guaranty Returned
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Addenda Stamp


PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting
PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be
bound by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the
design engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans,
specifications and contract forms for the work contemplated, and it is assumed that the bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and
quantities of work to be performed and materials to be furnished, and as to the requirements of the
specifications, special provisions and contract. It is mutually agreed that submission of a proposal
shall be considered conclusive evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the
owner of the work in the event the undersigned shall fail to execute the contract and contract bond
and return the same to the office of the engineer within fourteen (14) days after having been notified
in writing to do so; otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following
schedule, and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense,
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of
construction in the manner provided in the applicable specifications and the approved plans for the
work together with all standard and special designs that may be designed on such plans, and the
special provisions in the contract of which this proposal will become a part, if and when accepted.
The bidder further agrees that the applicable specifications and all plans and working drawings are
made a part hereof, as fully and completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the

date of written notification from the engineer to do so, unless otherwise stipulated in the special
provisions.
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The bidder declares that if they are awarded the contract, they will execute the contract agreement
and begin and complete the work within the time named herein, and they will file a good and
sufficient surety bond for the amount of the contract for performance and also for the full amount of
the contract for payment.

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of
the Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any
damages to property or injury to persons occurring through their own negligence or that of their
employees or agents, incident to the performance of work under this contract, pursuant to the
Standard Specifications for Road and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply
with all applicable state and federal statutes relating to non-discrimination in employment. No
otherwise qualified person shall be excluded from employment or otherwise be subject to
discrimination in employment in any manner on the basis of age, race, religion, color, gender,
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and
outside use of lawful products. This provision shall include, but not be limited to the following:
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation, and selection for training, including
apprenticeship. The contractor further agrees to ensure equal opportunity in employment to all
applicants and employees and to take affirmative action to attain a representative workforce.

The contractor agrees to post notices and posters setting forth the provisions of the
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and
applicants for employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official

holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless
appropriate disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting

BID
PREPARATION

Preparing the Proposal Schedule of ltems

A General

@ Obtain bidding proposals as specified in section 102 of the standard specifications prior
to 11:45 AM of the last business day preceding the letting. Submit bidding proposals
using one of the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

 Bids submitted on a printout with accompanying diskette or CD ROM or paper bids
submitted under a waiver of the electronic submittal requirements govern over bids
submitted on the internet.

@ The department will provide bidding information through the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as
information regarding proposals in each letting. The department will also post special
notices of all addenda to each proposal through this web site no later than 4:00 PM
local time on the Thursday before the letting. Check the department’s web site after
5:00 PM local time on the Thursday before the letting to ensure all addenda have
been accounted for before preparing the bid. When bidding using methods 1 and 2
above, check the Bid Express™ on-line bidding exchange at http://www.bidx.com/
after 5:00 PM local time on the Thursday before the letting to ensure that the latest
schedule of items Expedite file (*.ebs or *.00x) is used to submit the final bid.

@ Interested parties can subscribe to the Bid Express™ on-line bidding exchange by
following the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

) The department will address equipment and process failures, if the bidder can
demonstrate that those failures were beyond their control.

6 Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
departments web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4™ floor, 4822 Madison Yards Way, Madison, W1, during regular business
hours.

 Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the
eligible bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of theproject.

B Submitting ElectronicBids
B.1 On the Internet
@ Do the following before submitting the bid:

1. Have a properly executed annual bid bond on file with the department.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx
http://www.bidx.com/
http://www.bidx.com/
mailto:customer.support@bidx.com
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

2. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID
will constitute the bidder's signature for proper execution of the bidding proposal.

@ In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and
102.9 of the standard specifications, submit the proposal on the internet as follows:

1. Downloadthelatestschedule ofitemsreflecting alladdendafromthe Bid ExpressmI web site.
2. Use ExpediteT'vI software to enter a unit price for every itemin the schedule of items.

3. Submit the bid according to the requirements of ExpeditewI software and the Bid

ExpressTM web site. Do not submit a bid on a printout with accompanying diskette
or CD ROM or a paper bid. Ifthe bidder does submit a bid on a printout with
accompanying diskette or a paper bidin addition to the internet submittal, the
departmentwill disregard the internet bid.

4. Submit the bid before the hour and date the Notice to Contractors designates.

Do not sign, notarize, and return the bidding proposal described in 102.2 of
the standard specifications.

@) The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.2 On aPrintout with Accompanying Diskette or CD ROM

@ Download the latest schedule of items from the Wisconsin pages of the Bid ExpressT'\’I web
site reflecting the latest addenda posted on the department’s web site at:
https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use Expedite ™ software to prepare and print the schedule of items. Provide a valid amount
for all price fields. Follow instructions and review the help screens provided on the Bid

ExpressT'vI web site to assure that the schedule of items is prepared properly.

(2 Staple an 8 1/2 by 11 inch printout of the Expedite™ generated schedule of items to the
other proposal documents submitted to the department as a part of the bidder's sealed
bid. Asa separate submittal, notin the sealed bid envelop but due atthe same time and
place as the sealed bid, also provide the Expedite™ generated schedule of items on a
3 1/2 inch computer diskette or CD ROM. Label each diskette or CD ROMwiththe
bidder'sname, the 4 character department-assignedbidderidentification code from the top
of the bidding proposal, and a list of the proposal numbers included onthat diskette or CD
ROM asindicated inthe following example:

Bidder Name
BNOO
Proposals: 1, 12, 14, & 22

@ If bidding on more than one proposal in the letting, the bidder may include all proposals for
that letting on one diskette or CD ROM. Include only submitted proposals with no
incomplete or other files on the diskette or CD ROM.

@ The bidder-submitted printout of the Expedite ™ generated schedule of items is the
governing contractdocumentand mustconformtothe requirements of section 102 of the
standard specifications. If a printout needs to be altered, cross out the printed
information with ink or typewriter and enter the new information and initial itin ink. If there
is a discrepancy between the printout and the diskette or CD ROM, the departmentwill
analyzethe bidusingthe printoutinformation.

) In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpeditemI generated
schedule of items is notthe same on each page.

2. The check code printed on the printout of the ExpeditewI generated schedule of items
is notthe same as the check code for that proposal provided on the diskette or CD ROM.


https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

3. The diskette or CD ROM is not submitted at the time and place the department designates.

C Waiver of Electronic Submittal

@ The bidder may request a waiver of the electronic submittal requirements. Submit a
written request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper
bid document sent to the bidder or type up a waiver on the bidder’s letterhead. The
department will waive the electronic submittal requirements for a bidding entity
(individual, partnership, joint venture, corporation, or limited liability company) for up to
4 individual proposals in a calendar year. The department may allow additional waivers
for equipment malfunctions.

@ Submit a schedule of items on paper conforming to section 102 of the standard
specifications. The department charges the bidder a $75 administrative fee per
proposal, payable at the time and place the department designates for receiving bids, to
cover the costs of data entry. The department will accept a check or money order
payable to: "Wisconsin, Dept. of Transportation."

@ In addition to the reasons specified in section 102 of the standard specifications,
proposals are irregular and the department may reject them for one or more of the
following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department
designates for the opening of bids unless the bidder requests on the waiver that theybe
billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

@ In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding
entity that owes the department administrative fees for a waiver of electronic submittal
requirements.



PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name) (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title) (Name of Surety)  (Affix Seal)

(Company Name) (Signature of Attorney-in-Fact)

(Signature and Title)

NOTARY FOR PRINCIPAL NOTARY FOR SURETY

(Date) (Date)
State of Wisconsin ) State of Wisconsin )
) ss. ) ss.
County ) County )

On the above date, this instrument was acknowledged before me by the
named person(s).

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)






March 2010

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also
shall submit a list of the subcontractors the bidder proposes to contract with and the class of
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of
the bid closing. The list may not be added to or altered without the written consent of the
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to
be performed by the subcontractor has been omitted from a proposal; the omission shall be
considered inadvertent or the bidder will perform the work personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




DECEMBER 2000

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS- PRIMARY COVERED TRANSACTIONS

ions for Certifica

1.

By signing and submitting this proposal, the prospective contractor is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily
result in denial of participation in this covered transaction. The prospective contractor shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, falure of the
prospective contractor to furnish a certification or an explanation shall disqualify such
person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was
placed when the department determined to enter into this transaction. |If it is later
determined that the contractor knowingly rendered an erroneous certification in addition to
other remedies available to the Federal Government the department may terminate this
transaction for cause or defaullt.

The prospective contractor shal provide immediate written notice to the department to
whom this proposal is submitted if at any time the prospective contractor learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal," "proposa,”
and "voluntarily excluded,” as used in this clause, have the meanings set out in the
Definitions and Coverage sections of the rules implementing Executive Order 12549. You
may contact the department to which this proposal is being submitted for assistance in
obtaining a copy of those regulations.

The prospective contractor agrees by submitting this proposal that, should this contract be
entered into, it shal not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department entering into
this transaction.

The prospective contractor further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction,” which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts,” without
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10.

modification, in al lower tier covered transactions and in all solicitations for lower tier
covered transactions.

The contractor may rely upon a certification of a prospective subcontractor/materials
supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A contractor may
decide the method and frequency by which it determines the digibility of its principals.
Each contractor may, but is not required to, check the Disapprova List (telephone #
608/266/1631).

Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of a contractor is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ingligible or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department may terminate this transaction for cause or defaullt.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

@ Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions by any Federa department or

agency;

(b) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements or receiving
stolen property;

(© Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offense
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

(2) Where the prospective contractor is unable to certify to any of the statements in this

certification, such prospective contractor shall attach an explanation to this proposal.
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STSP’S Revised July 8, 2021
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for Project 5245-02-76, Minerva Street to Water Street,
STH 23, Lafayette County, Wisconsin as the plans show and execute the work as specified in the State
of Wisconsin, Department of Transportation, Standard Specifications for Highway and Structure
Construction, 2022 Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20210708)

Scope of Work.

The work under this contract shall consist of milling asphaltic surface, HMA pavement, base aggregate
dense, structure replacement (B-25-193), culvert replacement, guardrail replacement, and all incidental
items necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least
14 calendar days before the preconstruction conference. Upon approval, the engineer will issue the
notice to proceed within 10 calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

Do not store equipment, vehicles or construction materials within the clear zone as designated in the
plans on any roadway carrying traffic during non-working hours except at locations and periods of time
approved by the engineer.

Bureau of Aeronautics

A Notice of Impact should be provided to all airports within 5 miles of the project in advance of the
beginning any construction activities. This notice should include the project schedule, any identified
aeronautical impacts, identify project components whether temporary or permanent which will exceed the
previously listed heights, and anticipated effects to surface access to the airport during construction

(i.e., detours and/or closures). This is critically important to ensure first responder access procedures in
the event of an aircraft emergency can be developed and coordinated locally. This also allows the airport
operator to provide notification regarding delays or changed traffic patterns to aviators and passengers.

Federal Aviation Administration

Use the Notice Criteria Tool found at http://oeaaa.faa.gov to assist in determining the need for filing.
Multiple project points may need to be run through the Notice Criteria Tool to assess the filing
requirements for project. BOA guidance recommends checking the Notice Criteria Tool for the entire
length of the project in 1/3-mile increments, in addition to all structures (i.e., signs, lights, poles, utilities,
etc) which exceed 15 feet (17 feet in the case of interstate highway projects) above the surface elevation.
For more details, please reference CFR Title 14 Part 77.9. Any points resulting in a request to file should
be submitted to the FAA for review. Notice must be filed at the FAA website http://www.oeaaa.faa.gov.

If notice is required to be filed to the FAA for temporary or permanent objects, no work should proceed
until the FAA issues a final Determination Letter. If the contractor cannot limit their equipment to the
heights and/or locations to FAA studied parameters, a new aeronautical study must be conducted. The
recommendations of the FAA should be implemented. It is critical to ensure appropriate follow up
notification of the actual construction or completion of the project to the FAA is timely filed (FAA Form
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7460-2), as may be required in any FAA determination letter. Please read any and all determination
letters carefully and adhere to all conditions and requirements contained therein. Complete FAA request
for this project a minimum of 60 days prior to construction.

Milling and Paving Operations

All milled areas will be repaved within 48 hours. A moving flagging operation will be used during milling
and paving operations as traffic will be limited to one lane within the moving work zone. Additional
flaggers will be required when mainline milling or paving operations encounter side road intersections.
Access to all properties will be maintained throughout construction. A minimum of 11" will be maintained
during the moving flagging operation.

Pavement Marking

Pavement markings shall be placed within 48 hours of the completion of the mainline pavement being
placed.

Beam Guard
Beam guard shall be removed and replaced within 24 hours.
Fish Spawning

There shall be no instream disturbance of Rock Branch Creek at Station 614+50 as a result of
construction activity under or for this contract, from September 15 to May 15 both dates inclusive, in order
to avoid adverse impacts upon the spawning of trout.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Stages for removal of B-25-0001 and construction of B-25-0193 are detailed in the plans. This work
should be accomplished in dry conditions and further detailed in the ECIP submittal.

Northern Long-eared Bat (Myotis septentrionalis)

Northern Long-eared Bats (NLEB) have the potential to inhabit the project limits because they roost in
trees. Roosts may not have been observed on this project, but conditions to support the species exist.
The species and all active roosts are protected by the Federal Endangered Species Act. If an individual
bat or active roost is encountered during construction operations, stop work and notify the engineer and
the WisDOT Regional Environmental Coordinator (REC).

If additional construction activities beyond what was originally specified are required to complete the
work, approval from the engineer, following coordination with WisDOT REC, is required prior to initiating
these activities.

Rusty Patched Bumblebee

There is a High Potential Zone (HPZ) for the Rusty Patched Bumblebee (RPBB) to the south of the
project boundary, avoid expanding the project limits without review of the habitat areas.

Traffic.

Conduct construction operations in a manner that will cause the least interference to traffic movements
and business and residential access adjacent and within the construction areas. STH 23 and all
connecting side roads shall remain open at all times for local traffic during construction with the
exceptions listed below.

During daytime working hours, traffic may be restricted to a single lane (11-foot wide minimum) with the
use of flaggers in the work zone. Keep this lane free of equipment and materials. Perform flagging
operations according to the Standard Detail drawing “Traffic Control for Lane Closure with Flagging
Operation”. During all lane closures, in addition to the requirements in the plan, a flagger shall be
stationed at all sideroads and accesses intersection STH 23 within the work zone for temporary halting of
sideroad traffic.
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During daytime working hours, the road may be closed to through traffic for pipe removal and installation.
At each location noted in the plans pipe removal and installation of the new pipe shall be completed in a
single day. The roadway shall be restored at the end of each day to accommodate a minimum travel lane
width of 11 feet in each direction. Base Course is an acceptable temporary driving surface at pipe
locations. Contact local first responders at the start of the pipe work to coordinate access.

During nonworking hours, STH 23 and all connecting sideroads shall maintain a minimum travel lane
width of 11 feet in each direction to safely accommodate traffic; all lane closures shall be removed at the
end of each day.

Provide 24-hour contact information, including telephone numbers to the engineer, local first responders
(police, fire, EMS), Lafayette and lowa County Sheriff's Department, and the Lafayette and lowa County
Highway Department in the event a safety hazard develops. Repair, replace or restore the damages or
disturbed traffic control devices within two hours form the time notified.

Detour

STH 23 traffic will be detoured as detailed in the plans.

The detour used for this project will be setup by the ongoing project 5245-02-72. See Other Contracts.
Coordinate as needed.

Traffic Control Signs PCMS

Place traffic control signs PCMS at either end of the construction limits 7 days prior to the closure of STH
23 to notify motorists of the upcoming closure.

Panel 1 Panel 2
STH 23 {Day}
Closed {Date}
Begins

Access

Maintain access to all commercial, private and field entrances at all times for local residents, businesses
and emergency vehicles.
Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days

Closure type without height, weight, or width restrictions

(available width, all lanes in one direction > 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.
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Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 23 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

- From noon Friday, May 27, 2022 to 6:00 AM Tuesday, May 31, 2022 for Memorial Day;

- From noon Friday, July 1, 2022 to 6:00 AM Tuesday, July 5, 2022 for Independence Day;

- From 10:00 AM Wednesday, July 13, 2022 to 6:00 PM Sunday, July 17, 2022 for Lafayette County Fair;
- From noon Friday, September 2, 2022 to 6:00 AM Tuesday, September 6, 2022 for Labor Day.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

There are underground and overhead utility facilities located within the project limits. Coordinate
construction activities with a call to Diggers Hotline or a direct call to the utilities that have facilities in the
area as required per statutes.

Use caution to ensure the integrity of underground utility facilities and maintain OSHA code clearances
from overhead facilities at all times.

Alliant Energy — Electricity

WP&L will add an extension to the anchor at Station 592+84, 36’ LT.

This work is anticipated to take one day and is anticipated to be completed prior to construction.
1078 Contact is Nathan Barnard, (608) 576-6537, nathanbarnard@alliantenergy.com.

Alliant Energy — Gas/Petroleum

WP&L will replace a section of steel gas main located at Station 714+20, 60’ LT.

This work is anticipated to take 5 working days and is anticipated to be completed prior to construction.
1078 Contact Randy Forseth, (608) 289-3101, randyforseth@alliantenergy.com.

The following utility owners have facilities within the project area; no adjustments are anticipated, however,
coordination may be required:

Northern Natural Gas Company - Gas/Petroleum
48 hours prior notice to performing any work within 25 feet of the pipelines.
1078 Contact is Lenny Klass, (402) 530-2806, leonard.klass@nngco.com

Scenic Rivers Energy Cooperative — Electricity

Grading around the existing poles at Station 76+94, Station 76+95, Station 80+42 will be required.
Maximum of 2 feet of fill around the existing poles will not be a concern. No conflicts are anticipated with
the guy wires.

URD located at Station 266+50 to 271+50 — The existing primary underground will remain in the existing
location with minimal fill added, no conflicts anticipated.

1078 Contact Chad Olmstead (608) 712-0221 or Jim Wolf (608) 574-5153.
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The following utility owners have facilities within the project area; however, no adjustments are anticipated:
e ATC Management, Inc. - Electric Transmission
e CenturyLink - Communication
e Dairyland Power Cooperative - Electricity
e Frontier Communication of WI LLC - Communication
e Mineral Point Mun Water Utility - Sewer
¢ Mineral Point Mun Water Utility - Water

Other Contracts
The following projects will be constructed in 2022.
- 5967-01-70, STH 126, STH 81 to Belmont
— 5944-04-73, STH 81, Wildcat Rd to S JCT STH 78
— 5245-02-72, STH 23, County Shop Rd to Minerva St
The detour used for 5245-02-72 will be setup by the project 5245-02-72. Coordinate as needed.

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

There are wetlands within the right-of-way, however, impacts are not anticipated based on the proposed
slope intercepts. Therefore, the department has not requested or obtained a U.S. Army Corps of
Engineers 404 Permit for this project.

Methods of operations, including preparatory work, staging, site clean-up, storing materials, or causing
impacts to wetlands or waters are not permitted. If the contractor requires work outside the proposed
slope intercepts, based on their method of operation to construct the project, it is the contractor’s
responsibility to determine whether a U.S. Army Corps of Engineers Section 404 Permit is required. If a
Section 404 Permit is necessary, obtain the permit prior to beginning construction operations requiring the
permit. No time extensions as discussed in standard spec 108.10 will be granted for the time required to
apply for and obtain the permit. The contractor must be aware that the Corps of Engineers may not grant
the permit request.

Required terms and conditions for general permits are available on the USACE’s website:
https://www.mvp.usace.army.mil/Missions/Regulatory.aspx
stp-107-054 (20210708)

Information to Bidders, WPDES General Construction Storm Water Discharge Permit.

The department has obtained coverage through the Wisconsin Department of Natural Resources to
discharge storm water associated with land disturbing construction activities of this contract under the
Wisconsin Pollutant Discharge Elimination System General Construction Storm Water Discharge Permit
(WPDES Permit No. WI-S066796-1). A certificate of permit coverage is available from the regional office
by contacting Mahesh Shrestha, Project Manager — WisDOT SW Region at (608) 245-2674,
Mahesh.Shrestha@dot.wi.gov. Post the permit in a conspicuous place at the construction site.

stp-107-056 (20180628)
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10.

11.

12.

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:
4.1. Washing with ~212 F water (steam clean), or
4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Environmental Protection — Dewatering

If dewatering is required, pump dirty water into sedimentation basin before re-entering waterway.

Erosion Control Structures.

Within three calendar days after completing the excavation for a substructure unit, place riprap or other
permanent erosion control items required by the contract or deemed necessary by the engineer around
the unit at a minimum to a height equivalent to the calculated water elevation resulting from a storm that
occurs on the average of once every two years (Q2) as shown on the plan, or as the engineer directs.

In the event that construction activity does not disturb the existing ground below the Q2 elevation, the
above timing requirements for permanent erosion control shall be waived.

stp-107-070 (20191121)
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13.

14.

15.

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

Paul M. Garvey, License Number All- 117079, inspected Structure B-25-001 for asbestos on October 17,
2019. No regulated Asbestos Containing Material (RACM) was found on this structure. A copy of the
inspection report is available from: Mahesh Shrestha, Project Manager — WisDOT SW Region, at

(608) 245-2674, mahesh.shrestha@dot.wi.gov.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 4/11), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days before beginning

any construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113
form to Mahesh Shrestha, Project Manager — WisDOT SW Region, at (608) 245-2674,
mahesh.shrestha@dot.wi.gov and DOT BTS-ESS attn: Hazardous Materials Specialist, PO Box 7965,
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:
— Site Name: Structure B-25-001, WIS 23 over Rock Branch Creek
— Site Address: 1.2M E JCT CTH S

— Ownership Information: WisDOT Transportation Southwest Region, 2101 Wright Street, Madison,
WI 53704

— Contact: Mahesh Shrestha
— Phone: (608) 245-2674
— Age: 74 years old. This structure was constructed in 1948.
— Area: 936 SF of deck
Insert the following paragraph in Section 6.9.:

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be
non-asbestos containing material.

stp-107-125 (20120615)

Base Aggregate Dense 3/4-Inch, Item 305.0110.
Add the following to standard spec 301.2.4.3:

Furnish only aggregate classified as crushed stone for Dense 3/4-Inch when used in the top 3 inches of
the unpaved portion of the shoulder or for unpaved driveways and field entrances.

swr-305-001 (20170711)

Base Aggregate Dense 1 1/4-Inch, Item 305.0120.
Add the following to standard spec 305.2.2.1:

When 1 1/4-Inch base aggregate is >/= 50 percent crushed gravel, conform to the following gradation
requirements:
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SIEVE PERCEr‘\lA',I'EI:ng?ING BY
1 1/4 inch 95 - 100
1inch -
3/4 inch 70-90
3/8 inch 45-75
No. 4 30-60
No. 10 20-40
No. 40 7-25
No. 200 3-1001

[ Limited to a maximum of 8.0 percent for base placed between old and new pavement.
swr-305-002 (20170711)

QMP HMA Pavement Nuclear Density.
A Description
Replace standard spec 460.3.3.2 (1) and standard spec 460.3.3.2 (4) with the following:

() This special provision describes density testing of in-place HMA pavement with the use of nuclear density
gauges. Conform to standard spec 460 except as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the
following:
1. Selection of test sites.
2. Testing.
3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed
guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00toc.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the
department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials
B.1 Personnel

() Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements
according to 460.3.3 and CMM 8-15.

B.2 Testing

(1) Conform to ASTM D2950 and CMM 8.15 for density testing and gauge monitoring methods. Conform to
CMM 8-15.10.4 for test duration and gauge placement.

B.3 Equipment
B.3.1 General
() Furnish nuclear gauges according to CMM 8-15.2.
@ Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx
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()

()

(1

()

()

B.3.2 Comparison of Nuclear Gauges

B.3.2.1 Comparison of QC and QV Nuclear Gauges

Compare QC and QV nuclear gauges according to CMM 8-15.7.

B.3.2.2 Comparison Monitoring

Conduct reference site monitoring for both QC and QV gauges according to CMM 8-15.

B.4 Quality Control Testing and Documentation

B.4.1 Lot and Sublot Requirements

B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.
Determine required number of tests according to CMM 8-15.10.2.1.

Determine random testing locations according to CMM 8-15.10.3.

B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

Divide the pavement into lots and sublots for nuclear density testing according to CMM 8-15.10.2.
Determine required number of tests according to CMM 8-15.10.2.2.

Determine random testing locations according to CMM 8-15.10.3.

B.4.2 Pavement Density Determination

B.4.2.1 Mainline Traffic Lanes and Appurtenances

Calculate the average sublot densities using the individual test results in each sublot.

If all sublot averages are no more than one percent below the target density, calculate the daily lot density
by averaging the results of each random QC test taken on that day’s material.

If any sublot average is more than one percent below the target density, do not include the individual test
results from that sublot when computing the lot average density and remove that sublot’s tonnage from
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as
specified in standard spec 460.5.2.2.

B.4.2.2 Mainline Shoulders

B.4.2.2.1 Width Greater Than 5 Feet

Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
Determine the pavement density as specified in B.4.2.1.
B.4.2.4 Documentation

Document QC density test data as specified in CMM 8.15. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 460.3.3.1. Investigate and determine the cause of the unacceptable test result.
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@ The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as
specified in standard spec 460.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be
used to recalculate a new lot density.

3 Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

@ Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

) Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

®) If two consecutive sublot averages within the same paving pass and same target density are more than
one percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.

B.5 Department Testing
B.5.1 Verification Testing

() The department will have a HTCP certified technician, or ACT working under a certified technician,
perform verification testing. The department will test randomly at locations independent of the contractor’s
QC work. The department will perform verification testing at a minimum frequency of 10 percent of the
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target
density, use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft® of the QC sublot average, use
the QC tests for acceptance.

) If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft3 each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

® If the QV and QC sublot averages differ by more than 1.0 Ib/ft® after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

() Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor's QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

@) The testers may perform investigation in the work zone by analyzing the testing, calculation, and
documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the
project and use the other gauge’s test results for acceptance.

@ If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.
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@ If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

B.7 Acceptance

@) The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used
for contractor QC tests.

C (Vacant)
D (Vacant)
E Payment
E.1 QMP Testing

() Costs for all sampling, testing, and documentation required under this special provision are incidental
to the work. If the contractor fails to perform the work required under this special provision, the
department may reduce the contractor’s pay. The department will administer pay reduction under the
Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density

() The department will administer density disincentives as specified in standard spec 460.5.2.2.
E.3 Incentive for HMA Pavement Density

() The department will administer density incentives as specified in standard spec 460.5.2.3.
stp-460-020 (20181119)

HMA Percent Within Limits (PWL) Test Strip Volumetrics, Item 460.0105.S;
HMA Percent Within Limits (PWL) Test Strip Density Item 460.0110.S.

A Description

This special provision describes the Hot Mix Asphalt (HMA) density and volumetric testing tolerances
required for an HMA test strip. An HMA test strip is required for contracts constructed under HMA Percent
Within Limits (PWL) QMP. A density test strip is required for each pavement layer placed over a specific,
uniform underlying material, unless specified otherwise in the plans. Each contract is restricted to a single
mix design per mix type per layer (e.g., upper layer and lower layer may have different mix type specified
or may have the same mix type with different mix designs). Each mix design requires a separate test
strip. Density and volumetrics testing will be conducted on the same test strip whenever possible.

Perform work according to standard spec 460 and as follows.

B Materials

Use materials conforming to HMA Pavement Percent Within Limits (PWL) QMP special provision.
C Construction

C.1 Test Strip

Submit the test strip start time and date to the department in writing at least 5 calendar days in advance
of construction of the test strip. If the contractor fails to begin paving within 2 hours of the submitted start
time, the test strip is delayed, and the department will assess the contractor $2,000 for each instance
according to Section E of this document. Alterations to the start time and date must be submitted to the
department in writing a minimum of 24 hours prior to the start time. The contractor will not be liable for
changes in start time related to adverse weather days as defined by standard spec 101.3 or equipment
breakdown verified by the department.

On the first day of production for a test strip, produce approximately 750 tons of HMA._(Note: adjust
tonnage to accommodate natural break points in the project.) Locate test strips in a section of the
roadway to allow a representative rolling pattern (i.e., not a ramp or shoulder, etc.).
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C.1.1 Sampling and Testing Intervals
C.1.1.1 Volumetrics

Laboratory testing will be conducted from a split sample yielding three components, with portions
designated for QC (quality control), QV (quality verification), and retained.

During production for the test strip, obtain sufficient HMA mixture for three-part split samples from trucks
prior to departure from the plant. Collect three split samples during the production of test strip material.
Perform sampling from the truck box and three-part splitting of HMA according to CMM 8-36. These three
samples will be randomly selected by the engineer from each third of the test strip tonnage (T), excluding
the first 50 tons:

Sample Number Production Interval (tons)
1 50t01/3T
2 13Tt02/3T
3 23TtoT

C.1.1.2 Density

Required field tests include contractor QC and department QV nuclear density gauge tests and pavement
coring at ten individual locations (five in each half of the test strip length) according to Appendix A: Test
Methods and Sampling for HMA PWL QMP Projects. Both QV and QC teams shall have two nuclear
density gauges present for correlation at the time the test strip is constructed. QC and QV teams may
wish to scan with additional gauges at the locations detailed in Appendix A, as only gauges used during
the test strip correlation phase will be allowed.

C.1.2 Field Tests
C.1.2.1 Density

For contracts that include STSP 460-020 QMP Density in addition to PWL, a gauge comparison
according to CMM 8-15.7 shall be completed prior to the day of test strip construction. Daily
standardization of gauges on reference blocks and a project reference site shall be performed according
to CMM 8-15.8. A standard count shall be performed for each gauge on the material placed for the test
strip, prior to any additional data collection. Nuclear gauge readings and pavement cores shall be used to
determine nuclear gauge correlation according to Appendix A. The two to three readings for the five
locations across the mat for each of two zones shall be provided to the engineer. The engineer will
analyze the readings of each gauge relative to the densities of the cores taken at each location. The
engineer will determine the average difference between the nuclear gauge density readings and the
measured core densities to be used as a constant offset value. This offset will be used to adjust raw
density readings of the specific gauge and shall appear on the density data sheet along with gauge and
project identification. An offset is specific to the mix and layer; therefore, a separate value shall be
determined for each layer of each mix placed over a differing underlying material for the contract. This
constitutes correlation of that individual gauge for the given layer. Two gauges per team are not required
to be onsite daily after completion of the test strip. Any data collected without a correlated gauge will not
be accepted.

The contractor is responsible for coring the pavement from the footprint of the density tests and filling
core holes according to Appendix A. Coring and filling of pavement core holes must be approved by the
engineer. The QV team is responsible for the labeling and safe transport of the cores from the field to the
QC laboratory. Testing of cores shall be conducted by the contractor and witnessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following laboratory testing and will be responsible for any verification testing at the
discretion of the engineer.

The target maximum density to be used in determining core density is the average of the three
volumetric/mix Gmm values from the test strip multiplied by 62.24 Ib/ft3. In the event mix and density
portions of the test strip procedure are separated, or if an additional density test strip is required, the mix
portion must be conducted prior to density determination. The target maximum density to determine
core densities shall then be the Gmm four-test running average (or three-test average from a PWL
volumetric-only test strip) from the end of the previous day’s production multiplied by 62.24 Ib/ft3. If no
PWL production volumetric test is to be taken in a density-only test strip, a non-random three-part split
mix sample will be taken and tested for Gmm by the department representative. The department Gmm
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test results from this non-random test will be entered in the HMA PWL Test Strip Spreadsheet and must
conform to the Acceptance Limits presented in C.2.1.

Exclusions such as shoulders and appurtenances shall be tested and reported according to CMM 8-15.
However, all acceptance testing of shoulders and appurtenances will be conducted by the department,
and average lot (daily) densities must conform to standard spec Table 460-3. No density incentive or
disincentive will be applied to shoulders or appurtenances. However, unacceptable shoulder material will
be handled according to standard spec 460.3.3.1 and CMM 8-15.11.

C.1.3 Laboratory Tests
C.1.3.1 Volumetrics

Obtain random samples according to C.1.1.1 and Appendix A. Perform tests the same day as taking the
sample.

Theoretical maximum specific gravities of each mixture sample will be obtained according to AASHTO

T 209 as modified in CMM 8-36.6.6. Bulk specific gravities of both gyratory compacted samples and field
cores shall be determined according to AASHTO T 166 as modified in CMM 8-36.6.5. The bulk specific
gravity values determined from field cores shall be used to calculate a correction factor (i.e., offset) for
each QC and QV nuclear density gauge. The correction factor will be used throughout the remainder of
the layer.

C.2 Acceptance
C.2.1 Volumetrics

Produce mix conforming to the following limits based on individual QC and QV test results (tolerances
based on most recent JMF):

ITEM ACCEPTANCE LIMITS
Percent passing given sieve:
37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +-7.5
9.5-mm +/-7.5
2.36-mm +/-7.0
75-um +/- 3.0
Asphaltic content in percent!’ -0.5
Air Voids -1.5&+2.0
VMA in percent? -1.0
Maximum specific gravity +/- 0.024

[11 Asphalt content more than -0.5% below the JMF will be referee tested by the department's AASHTO
accredited laboratory and HTCP certified personnel using automated extraction according to ASTM D8159 as
modified in CMM 8-36.6.3.1.

2I'VMA limits based on minimum requirement for mix design nominal maximum aggregate size in table 460-1.

QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using these
test results.

Calculation of air voids shall use either the QC, QV, or retained split sample test results, as identified by
conducting the paired t-test with the WisDOT PWL Test Strip Spreadsheet.

If QC and QV test results do not correlate as determined by the split sample comparison, the retained
split sample will be tested by the department's AASHTO accredited laboratory and HTCP certified
personnel as a referee test. Additional investigation shall be conducted to identify the source of the
difference between QC and QV data. Referee data will be used to determine material conformance and

pay.
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C.2.2 Density
Compact all layers of test strip HMA mixture to the applicable density shown in the following table:
TABLE 460-3 MINIMUM REQUIRED DENSITY!"
MIXTURE TYPE

LAYER LT and MT HT
LOWER 93.021 93.08
UPPER 93.0 93.0

[11'f any individual core density test result falls more than 3.0 percent below
the minimum required target maximum density, the engineer will
investigate the acceptability of that material per CMM 8-15.11.

21 Minimum reduced by 2.0 percent for a lower layer constructed directly on
crushed aggregate or recycled base courses.

I3 Minimum reduced by 1.0 percent for lower layer constructed directly on
crushed aggregate or recycled base courses.

Nuclear density gauges are acceptable for use on the project only if correlation is completed for that
gauge during the time of the test strip and the department issues documentation of acceptance stating
the correlation offset value specific to the gauge and mix design. The offset is not to be entered into any
nuclear density gauge as it will be applied by the department-furnished Field Density Worksheet.

C.2.3 Test Strip Approval and Material Conformance

All applicable laboratory and field testing associated with a test strip shall be completed prior to any
additional mainline placement of the mix. All test reports shall be submitted to the department upon
completion and approved before paving resumes. The department will notify the contractor within

24 hours from start of test strip regarding approval to proceed with paving, unless an alternate time frame
is agreed upon in writing with the department. The 24-hour approval time includes only working days as
defined in standard spec 101.3.

The department will evaluate material conformance and make pay adjustments based on the PWL value
of air voids and density for the test strip. The QC core densities and QC and QV mix results will be used
to determine the PWL values as calculated according to Appendix A.

The PWL values for air voids and density shall be calculated after determining core densities. An
approved test strip is defined as the individual PWL values for air voids and density both being equal to or
greater than 75, mixture volumetric properties conforming to the limits specified in C.2.1, and an
acceptable gauge-to-core correlation. Further clarification on PWL test strip approval and appropriate
post-test strip actions are shown in the following table:

PWL TEST STRIP APPROVAL AND MATERIAL CONFORMANCE CRITERIA

PWL VALUE FORAIR  TEST STRIP POST-TEST STRIP
VOIDS AND DENSITY APPROVAL MATERIAL CONFORMANCE ACTION

Both PWL > 75 Approved' Material paid for according to Section E Proceed with Production

Consult BTS to determine

50 < Either PWL <75 Not Approved Material paid for according to Section E need for additional test strip

Unacceptable material removed and Construct additional
Either PWL < 50 Not Approved replaced or paid for at 50% of the Volumetrics or Density test
contract unit price according to Section E strip as necessary

" In addition to these PWL criteria, mixture volumetric properties must conform to the limits specified
in C.2.1, split sample comparison must have a passing result and an acceptable gauge-to-core
correlation must be completed.

A maximum of two test strips will be allowed to remain in place per pavement layer per contract. If
material is removed, a new test strip shall replace the previous one at no additional cost to the
department. If the contractor changes the mix design for a given mix type during a contract, no additional
compensation will be paid by the department for the required additional test strip and the department will
assess the contractor $2,000 for the additional test strip according to Section E of this special provision.
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For simultaneously conducted density and volumetric test strip components, the following must be
achieved:

i. Passing/Resolution of Split Sample Comparison
ii. Volumetrics/mix PWL value > 75
iii. Density PWL value > 75
iv. Acceptable correlation

If not conducted simultaneously, the mix portion of a test strip must accomplish (i) and (ii), while density
must accomplish (iii) and (iv). If any applicable criteria are not achieved for a given test strip, the engineer,
with authorization from the department’s Bureau of Technical Services, will direct an additional test strip
(or alternate plan approved by the department) be conducted to prove the criteria can be met prior to
additional paving of that mix. For a density-only test strip, determination of mix conformance will be
according to main production, i.e., HMA Pavement Percent Within Limits (PWL) QMP special provision.

D Measurement

The department will measure HMA Percent Within Limits (PWL) Test Strip as each unit of work,
acceptably completed as passing the required air void, VMA, asphalt content, gradation, and density
correlation for a Test Strip. Material quantities shall be determined according to standard spec 450.4 and
detailed here within.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics EACH
460.0110.S HMA Percent Within Limits (PWL) Test Strip Density EACH

These items are intended to compensate the contractor for the construction of the test strip for contracts
paved under the HMA Pavement Percent Within Limits QMP article.

Payment for HMA Percent Within Limits (PWL) Test Strip Volumetrics is full compensation for volumetric
sampling, splitting, and testing; for proper labeling, handling, and retention of split samples.

Payment for HMA Percent Within Limits (PWL) Test Strip Density is full compensation for collecting and
measuring of pavement cores, acceptably filling core holes, providing of nuclear gauges and operator(s),
and all other work associated with completion of a core-to-gauge correlation, as directed by the engineer.

Acceptable HMA mixture placed on the project as part of a volumetric or density test strip will be
compensated by the appropriate HMA Pavement bid item with any applicable pay adjustments. If a test
strip is delayed as defined in C.1 of this document, the department will assess the contractor $2,000 for
each instance, under the HMA Delayed Test Strip administrative item. If an additional test strip is required
because the initial test strip is not approved by the department or the mix design is changed by the
contractor, the department will assess the contractor $2,000 for each additional test strip (i.e. $2,000 for
each individual volumetrics or density test strip) under the HMA Additional Test Strip administrative item.

Pay adjustment will be calculated using 65 dollars per ton of HMA pavement. The department will pay for
measured quantities of mix based on $65/ton multiplied by the following pay adjustment:

PAY ADJUSTMENT FOR HMA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
>90 to 100 PF = (PWL -90) *0.4) + 100
> 5010 < 90 (PWL * 0.5) + 55
<50 50%!"

where, PF is calculated per air voids and density, denoted PFair voids & PFdensity
["IMaterial resulting in PWL value less than 50 shall be removed and replaced, unless the

engineer allows for such material to remain in place. In the event the material remains in
place, it will be paid at 50% of the contract unit price of HMA pavement.
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18.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density will be according to Table 460-3 as modified
herein. Pay adjustment will be determined for an acceptably completed test strip and will be computed as
shown in the following equation:

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFair vids) and density (PFaensity) will be determined. PFair voids Will
be multiplied by the total tonnage produced (i.e., from truck tickets), and PFdensity will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., traffic lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

stp-460-040 (20191121)

HMA Pavement Percent Within Limits (PWL) QMP.
A Description

This special provision describes percent within limits (PWL) pay determination, providing and maintaining
a contractor Quality Control (QC) Program, department Quality Verification (QV) Program, required
sampling and testing, dispute resolution, corrective action, pavement density, and payment for HMA
pavements. Pay is determined by statistical analysis performed on contractor and department test results
conducted according to the Quality Management Program (QMP) as specified in standard spec 460,
except as modified below.

B Materials

Conform to the requirements of standard spec 450, 455, and 460 except where superseded by this
special provision. The department will allow only one mix design for each HMA mixture type per layer
required for the contract, unless approved by the engineer. The use of more than one mix design for each
HMA pavement layer will require the contractor to construct a new test strip according to HMA Pavement
Percent Within Limits (PWL) QMP Test Strip Volumetrics and HMA Pavement Percent Within Limits
(PWL) QMP Test Strip Density articles at no additional cost to the department.

Replace standard spec 460.2.8.2.1.3.1 Contracts with 5000 Tons of Mixture or Greater with the following:
460.2.8.2.1.3.1 Contracts under Percent within Limits

() Furnish and maintain a laboratory at the plant site fully equipped for performing contractor QC testing.
Have the laboratory on-site and operational before beginning mixture production.

(2 Obtain random samples and perform tests according to this special provision and further defined in
Appendix A: Test Methods & Sampling for HMA PWL QMP Projects. Obtain HMA mixture samples from
trucks at the plant. For the sublot in which a QV sample is collected, discard the QC sample and test a
split of the QV sample.
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@) Perform sampling from the truck box and three-part splitting of HMA samples according to CMM 8-36.
Sample size must be adequate to run the appropriate required tests in addition to one set of duplicate
tests that may be required for dispute resolution (i.e., retained). This requires sample sizes which yield
three splits for all random sampling per sublot. All QC samples shall provide the following: QC, QV, and
Retained. The contractor shall take possession and test the QC portions. The department will observe the
splitting and take possession of the samples intended for QV testing (i.e., QV portion from each sample)
and the Retained portions. Additional sampling details are found in Appendix A. Label samples according
to CMM 8-36. Additional handling instructions for retained samples are found in CMM 8-36.

“) Use the test methods identified below to perform the following tests at a frequency greater than or equal
to that indicated:

e Blended aggregate gradations according to AASHTO T 30

e Asphalt content (AC) in percent determined by ignition oven method according to AASHTO
T 308 as modified in CMM 8-36.6.3.6, chemical extraction according to AASHTO T 164 Method
A or B, or automated extraction according to ASTM D8159 as modified in CMM 8-36.6.3.1.

e Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified
in CMM 8-36.6.5.

¢ Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 8-36.6.6.
e Air voids (Va) by calculation according to AASHTO T 269.
e Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R35.

) Lot size shall consist of 3750 tons with sublots of 750 tons. Test each design mixture at a frequency of
1 test per 750 tons of mixture type produced and placed as part of the contract. Add a random sample for
any fraction of 750 tons at the end of production for a specific mixture design. Partial lots with less than
three sublot tests will be included into the previous lot for data analysis and pay adjustment. Volumetric
lots will include all tonnage of mixture type under specified bid item unless otherwise specified in the plan.

6 Conduct field tensile strength ratio tests according to AASHTO T283, without freeze-thaw conditioning
cycles, on each qualifying mixture according to CMM 8-36.6.14. Test each full 50,000-ton production
increment, or fraction of an increment, after the first 5,000 tons of production. Perform required increment
testing in the first week of production of that increment. If field tensile strength ratio values are below the
spec limit, notify the engineer. The engineer and contractor will jointly determine a corrective action.

Delete standard spec 460.2.8.2.1.5 and 460.2.8.2.1.6.

Replace standard spec 460.2.8.2.1.7 Corrective Action with the following:
460.2.8.2.1.7 Corrective Action

(1) Material must conform to the following action and acceptance limits based on individual QC and QV
test results (tolerances relative to the JMF used on the PWL Test Strip):

ITEM ACTION LIMITS ACCEPTANCE LIMITS
Percent passing given sieve:
37.5-mm +/- 8.0
25.0-mm +/- 8.0
19.0-mm +/-7.5
12.5-mm +/-7.5
9.5-mm +/-7.5
2.36-mm +/-7.0
75-um +/- 3.0
AC in percent!" -0.3 -0.5
Va -1.5&+2.0
VMA in percent!? -0.5 -1.0
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1 The department will not adjust pay based on QC AC in percent test results; however corrective
action will be applied to nonconforming material according to 460.2.8.2.1.7(3) as modified herein.
LPI'VMA limits based on minimum requirement for mix design nominal maximum aggregate size in
table 460-1.

@2 QV samples will be tested for Gmm, Gmb, and AC. Air voids and VMA will then be calculated using
these test results.

) Notify the engineer if any individual test result falls outside the action limits, investigate the cause and
take corrective action to return to within action limits. If two consecutive test results fall outside the action
limits, stop production. Production may not resume until approved by the engineer. Additional QV
samples may be collected upon resuming production, at the discretion of the engineer.

) For any additional tests outside the random number testing conducted for volumetrics, the data
collected will not be entered into PWL calculations. Additional QV tests must meet acceptance limits or be
subject to production stop and/or remove and replace.

) Remove and replace unacceptable material at no additional expense to the department. Unacceptable
material is defined as any individual QC or QV tests results outside the acceptance limits or a PWL value
< 50. The engineer may allow such material to remain in place with a price reduction. The department will
pay for such HMA Pavement allowed to remain in place at 50 percent of the contract unit price.

Replace standard spec 460.2.8.3.1.2 Personnel Requirements with the following:
460.2.8.3.1.2 Personnel Requirements

() The department will provide at least one HTCP-certified Transportation Materials Sampling (TMS)
Technician, to observe QV sampling of HMA mixtures.

(2 Under departmental observation, a contractor TMS technician shall collect and split samples.

@) A department HTCP-certified Hot Mix Asphalt, Technician |, Production Tester (HMA-IPT) technician
will ensure that all sampling is performed correctly and conduct testing, analyze test results, and report
resulting data.

) The department will make an organizational chart available to the contractor before mixture production
begins. The organizational chart will include names, telephone numbers, and current certifications of all
QV testing personnel. The department will update the chart with appropriate changes, as they become
effective.

Replace standard spec 460.2.8.3.1.4 Department Verification Testing Requirements with the following:
460.2.8.3.1.4 Department Verification Testing Requirements

() HTCP-certified department personnel will obtain QV random samples by directly supervising HTCP-
certified contractor personnel sampling from trucks at the plant. Sample size must be adequate to run the
appropriate required tests in addition to one set of duplicate tests that may be required for dispute
resolution (i.e., retained). This requires sample sizes which yield three splits for all random sampling per
sublot. All QV samples shall furnish the following: QC, QV, and Retained. The department will observe
the splitting and take possession of the samples intended for QV testing (i.e., QV portion from each
sample) and the Retained portions. The department will take possession of retained samples
accumulated to date each day QV samples are collected. The department will retain samples until
surpassing the analysis window of up to 5 lots, as defined in standard spec 460.2.8.3.1.7(2) of this special
provision. Additional sampling details are found in Appendix A.

2 The department will verify product quality using the test methods specified here in standard spec
460.2.8.3.1.4(3). The department will identify test methods before construction starts and use only those
methods during production of that material unless the engineer and contractor mutually agree otherwise.

@) The department will perform all testing conforming to the following standards:

e Bulk specific gravity (Gmb) of the compacted mixture according to AASHTO T 166 as modified
in CMM 8-36.6.5.

e Maximum specific gravity (Gmm) according to AASHTO T 209 as modified in CMM 8-36.6.6.
¢ Air voids (Va) by calculation according to AASHTO T 269.
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¢ Voids in Mineral Aggregate (VMA) by calculation according to AASHTO R 35.

e Asphalt Content (AC) in percent determined by ignition oven method according to AASHTO
T 308 as modified in CMM 8-36.6.3.6, chemical extraction according to AASHTO T 164 Method
A or B, or automated extraction according to ASTM D8159 as modified in CMM 8-36.6.3.1.

) The department will randomly test each design mixture at the minimum frequency of one test for each
lot.

Delete standard spec 460.2.8.3.1.6.

Replace standard spec 460.2.8.3.1.7 Dispute Resolution with the following:
460.2.8.3.1.7 Data Analysis for Volumetrics

() Analysis of test data for pay determination will be contingent upon QC and QV test results. Statistical
analysis will be conducted on Gmm and Gmb test results for calculation of Va. If either Gmm or Gmb
analysis results in non-comparable data as described in 460.2.8.3.1.7(2), subsequent testing will be
performed for both parameters as detailed in the following paragraph.

2 The engineer, upon completion of the first 3 lots, will compare the variances (F-test) and the means
(t-test) of the QV test results with the QC test results. Additional comparisons incorporating the first 3 lots
of data will be performed following completion of the 4t and 5™ lots (i.e., lots 1-3, 1-4, and 1-5). A rolling
window of 5 lots will be used to conduct F & t comparison for the remainder of the contract (i.e., lots 2-6,
then lots 3-7, etc.), reporting comparison results for each individual lot. Analysis will use a set alpha value
of 0.025. If the F- and t-tests report comparable data, the QC and QV data sets are determined to be
statistically similar and QC data will be used to calculate the Va used in PWL and pay adjustment
calculations. If the F- and t-tests result in non-comparable data, proceed to the dispute resolution steps
found below. Note: if both QC and QV Va PWL result in a pay adjustment of 102% or greater, dispute
resolution testing will not be conducted. Dispute resolution via further investigation is as follows:

'1'The Retained portion of the split from the lot in the analysis window with a QV test result furthest
from the QV mean (not necessarily the sublot identifying that variances or means do not compare)
will be referee tested by the bureau's AASHTO accredited laboratory and certified personnel. All
previous lots within the analysis window are subject to referee testing and regional lab testing as
deemed necessary. Referee test results will replace the QV data of the sublot(s).

21 Statistical analysis will be conducted with referee test results replacing QV results.

i. If the F- and t-tests indicate variances and means compare, no further testing is
required for the lot and QC data will be used for PWL and pay factor/adjustment
calculations.

ii. If the F- and t-tests indicate non-comparable variances or means, the Retained portion
of the random QC sample will be tested by the department’s regional lab for the
remaining 4 sublots of the lot which the F- and t- tests indicate non-comparable
datasets. The department’s regional lab and the referee test results will be used for
PWL and pay factor/adjustment calculations. Upon the second instance of non-
comparable variance or means and for every instance thereafter, the department will
assess a pay reduction for the additional testing of the remaining 4 sublots at
$2,000/lot under the HMA Regional Lab Testing administrative item.

Bl The contractor may choose to dispute the regional test results on a lot basis. In this event, the
retained portion of each sublot will be referee tested by the department's AASHTO accredited
laboratory and certified personnel. The referee Gmm and Gmb test results will supersede the
regional lab results for the disputed lot.

i. If referee testing results in an increased calculated pay factor, the department will pay
for the cost of the additional referee testing.

ii. If referee testing of a disputed lot results in an equal or lower calculated pay factor, the
department will assess a pay reduction for the additional referee testing at $2,000/lot
under the Referee Testing administrative item.

) The department will notify the contractor of the referee test results within 3 working days after receipt of
the samples by the department's AASHTO accredited laboratory. The intent is to provide referee test
results within 7 calendar days from completion of the lot.
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) The department will determine mixture conformance and acceptability by analyzing referee test results,
reviewing mixture data, and inspecting the completed pavement according to the standard spec, this
special provision, and accompanying Appendix A.

) Unacceptable material (i.e., resulting in a PWL value less than 50 or individual QC or QV test results
not meeting the Acceptance Requirements of 460.2.8.2.1.7 as modified herein) will be referee tested by
the bureau's AASHTO accredited laboratory and certified personnel and those test results used for
analysis. Such material may be subject to remove and replace, at the discretion of the engineer. If the
engineer allows the material to remain in place, it will be paid at 50% of the HMA Pavement contract unit
price. Replacement or pay adjustment will be conducted on a sublot basis. If an entire PWL sublot is
removed and replaced, the test results of the newly placed material will replace the original data for the
sublot. Any remove and replace shall be performed at no additional cost to the department. Testing of
replaced material must include a minimum of one QV result. [Note: If the removed and replaced material
does not result in replacement of original QV data, an additional QV test will be conducted and under
such circumstances will be entered into the HMA PWL Production spreadsheet for data analysis and pay
determination.] The quantity of material paid at 50% the contract unit price will be deducted from PWL
pay adjustments, along with accompanying data of this material.

Delete standard spec 460.2.8.3.1.8 Corrective Action.

C Construction
Replace standard spec 460.3.3.2 Pavement Density Determination with the following:
460.3.3.2 Pavement Density Determination

() The engineer will determine the target maximum density using department procedures described in
CMM 8-15. The engineer will determine density as soon as practicable after compaction and before
placement of subsequent layers or before opening to traffic.

2 Do not re-roll compacted mixtures with deficient density test results. Do not operate continuously below
the specified minimum density. Stop production, identify the source of the problem, and make corrections
to produce work meeting the specification requirements.

@) A lot is defined as 7500 lane feet with sublots of 1500 lane feet (excluding shoulder, even if paved
integrally) and placed within a single layer for each location and target maximum density category
indicated in table 460-3. The contractor is required to complete three tests randomly per sublot and the
department will randomly conduct one QV test per sublot. A partial quantity less than 750 lane feet will be
included with the previous sublot. Partial lots with less than three sublots will be included in the previous
lot for data analysis/acceptance and pay, by the engineer. If density lots/sublots are determined prior to
construction of the test strip, any random locations within the test strip shall be omitted. Exclusions such
as shoulders and appurtenances shall be tested and recorded according to CMM 8-15. However, all
acceptance testing of shoulders and appurtenances will be conducted by the department, and average lot
(daily) densities must conform to standard spec Table 460-3. No density incentive or disincentive will be
applied to shoulders or appurtenances. Offsets will not be applied to nuclear density gauge readings for
shoulders or appurtenances. Unacceptable shoulder material will be handled according to standard spec
460.3.3.1 and CMM 8-15.11.

#) The three QC locations per sublot represent the outside, middle, and inside of the paving lane. The QC
density testing procedures are detailed in Appendix A.

®)QV nuclear testing will consist of one randomly selected location per sublot. The QV density testing
procedures will be the same as the QC procedure at each testing location and are also detailed in
Appendix A.

® An HTCP-certified nuclear density technician (NUCDENSITYTEC-I) shall identify random locations and
perform the testing for both the contractor and department. The responsible certified technician shall
ensure that sample location and testing is performed correctly, analyze test results, and provide density
results to the contractor weekly, or at the completion of each lot.

() For any additional tests outside the random number testing conducted for density, the data collected
will not be entered into PWL calculations. However, additional QV testing must meet the tolerances for
material conformance as specified in the standard specification and this special provision. If additional
density data identifies unacceptable material, proceed as specified in CMM 8-15.11.
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Replace standard spec 460.3.3.3 Waiving Density Testing with Acceptance of Density Data with the
following:

460.3.3.3 Analysis of Density Data

() Analysis of test data for pay determination will be contingent upon test results from both the contractor
(QC) and the department (QV).

(2) As random density locations are paved, the data will be recorded in the HMA PWL Production
Spreadsheet for analysis in chronological order. The engineer, upon completion of the first 3 lots, will
compare the variances (F-test) and the means (t-test) of the QV test results with the QC test results. A
rolling window of 3 lots will be used to conduct F & t comparison for the remainder of the contract (i.e.,
lots 2-4, then lots 3-5, etc.), reporting comparison results for each individual lot. Analysis will use a set
alpha value of 0.025.

i. If the F- and t-tests indicate variances and means compare, the QC and QV data sets are
determined to be statistically similar and QC data will be used for PWL and pay adjustment
calculations.

ii. If the F- and t-tests indicate variances or means do not compare, the QV data will be used for
subsequent calculations.

) The department will determine mixture density conformance and acceptability by analyzing test results,
reviewing mixture data, and inspecting the completed pavement according to standard spec, this special
provision, and accompanying Appendix A.

) Density resulting in a PWL value less than 50 or not meeting the requirements of 460.3.3.1 (any
individual density test result falling more than 3.0 percent below the minimum required target maximum
density as specified in standard spec Table 460-3) is unacceptable and may be subject to remove and
replace at no additional cost to the department, at the discretion of the engineer.

i. Replacement may be conducted on a sublot basis. If an entire PWL sublot is removed and
replaced, the test results of the newly placed material will replace the original data for the
sublot.

ii. Testing of replaced material must include a minimum of one QV result. [Note: If the removed
and replaced material does not result in replacement of original QV data, an additional QV test
must be conducted and under such circumstances will be entered into the data analysis and
pay determination.]

iii. If the engineer allows such material to remain in place, it will be paid for at 50% of the HMA
Pavement contract unit price. The extent of unacceptable material will be addressed as
specified in CMM 8-15.11. The quantity of material paid at 50% the contract unit price will be
deducted from PWL pay adjustments, along with accompanying data of this material.

D Measurement

The department will measure the HMA Pavement bid items acceptably completed by the ton as specified
in standard spec 450.4 and as follows in standard spec 460.5 as modified in this special provision.

E Payment

Replace standard spec 460.5.2 HMA Pavement with the following:
460.5.2 HMA Pavement

460.5.2.1 General

() Payment for HMA Pavement Type LT, MT, and HT mixes is full compensation for providing HMA
mixture designs; for preparing foundation; for furnishing, preparing, hauling, mixing, placing, and
compacting mixture; for HMA PWL QMP testing and aggregate source testing; for warm mix asphalt
additives or processes; for stabilizer, hydrated lime and liquid antistripping agent, if required; and for all
materials including asphaltic materials.

@ If provided for in the plan quantities, the department will pay for a leveling layer, placed to correct
irregularities in an existing paved surface before overlaying, under the pertinent paving bid item. Absent a
plan quantity, the department will pay for a leveling layer as extra work.
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460.5.2.2 Calculation of Pay Adjustment for HMA Pavement using PWL

() Pay adjustments will be calculated using 65 dollars per ton of HMA pavement. The HMA PWL
Production Spreadsheet, including data, will be made available to the contractor by the department as
soon as practicable upon completion of each lot. The department will pay for measured quantities of mix
based on this price multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:

PAY FACTOR FOR HVA PAVEMENT AIR VOIDS & DENSITY

PERCENT WITHIN LIMITS PAYMENT FACTOR, PF
(PWL) (percent of $65/ton)
>90 to 100 PF = (PWL — 90) * 0.4) + 100
>50to < 90 (PWL * 0.5) + 55
<50 50%!1

where PF is calculated per air voids and density, denoted PFair voids & PFdensity

1 Any material resulting in PWL value less than 50 shall be removed and replaced unless the engineer
allows such material to remain in place. In the event the material remains in place, it will be paid at 50%
of the contract unit price of HMA pavement.

For air voids, PWL values will be calculated using lower and upper specification limits of 2.0 and 4.3
percent, respectively. Lower specification limits for density shall be according to standard spec Table 460-
3. Pay adjustment will be determined on a lot basis and will be computed as shown in the following
equation.

Pay Adjustment = (PF-100)/100 x (WP) x (tonnage) x ($65/ton)*

*Note: If Pay Factor <50, the contract unit price will be used in lieu of $65/ton

The following weighted percentage (WP) values will be used for the corresponding parameter:

Parameter WP
Air Voids 0.5
Density 0.5

Individual Pay Factors for each air voids (PFair voiss) and density (PFaensity) will be determined. PFair voids will
be multiplied by the total tonnage placed (i.e., from truck tickets), and PFdensity Will be multiplied by the
calculated tonnage used to pave the mainline only (i.e., travel lane excluding shoulder) as determined
according to Appendix A.

The department will pay incentive for air voids and density under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
460.2005 Incentive Density PWL HMA Pavement DOL
460.2010 Incentive Air Voids HMA Pavement DOL

The department will administer disincentives under the Disincentive Density HMA Pavement and the
Disincentive Air Voids HMA Pavement administrative items.

The department will administer a disincentive under the Disincentive HMA Binder Content administrative
item for each individual QV test result indicating asphalt binder content below the Action Limit in
460.2.8.2.1.7 presented herein. The department will adjust pay per sublot of mix at 65 dollars per ton of
HMA pavement multiplied by the following pay adjustment calculated according to the HMA PWL
Production Spreadsheet:
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19.

AC Binder Relative to JMF Pay Adjustment / Sublot

-0.4% to -0.5% 75%

More than -0.5% 50%!"

[l Any material resulting in an asphalt binder content more than 0.5% below the JMF AC content shall be
removed and replaced unless the engineer allows such material to remain in place. In the event the material
remains in place, it will be paid at 50% of the contract unit price of HMA pavement. Such material will be
referee tested by the department’'s AASHTO accredited laboratory and HTCP certified personnel using
automated extraction according to automated extraction according to ASTM D8159 as modified in CMM 8-
36.6.3.1.

Note: PWL value determination is further detailed in the Calculations worksheet of the HMA PWL
Production spreadsheet.

stp-460-050 (20210113)

Appendix A.

Test Methods & Sampling for HMA PWL QMP Projects.

The following procedures are included with the HMA Pavement Percent Within Limits (PWL) Quality
Management Program (QMP) special provision:

e  WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip
o WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production
e  Sampling for WisDOT HMA PWL QMP

e Calculation of PWL Mainline Tonnage Example

WisDOT Procedure for Nuclear Gauge/Core Correlation — Test Strip

Density Testing Zone of Approximately 200 lane ft

/_

\

o] e Outermost locations to be kept

approx. 1.5 ft from edge of lane to
the center of gauge

[®] Bane

Middle locations (@ approx.
Center of Lane (i.e., 6 feet to
center of gauge for 12-ft lane)

(@]

T

(@]

T

Intermediate locations to be at

Paving Direction approx. 3.5 & 8.5 feet from edge of

N — T ~ lane to center of gauge

~ 50 ft

' ' 4
~ 50 ft ~ 50 ft ~ 50ft

Centered @
Random Locations 1 & 2
(identified by the Engineer)

Figure 1: Nuclear/Core Correlation Location Layout

The engineer will identify two zones in which gauge/core correlation is to be performed. These two zones
will be randomly selected within each half of the test strip length. (Note: Density zones shall not overlap
and must have a minimum of 100 feet between the two zones; therefore, random numbers may be shifted
(evenly) in order to meet these criteria.) Each zone shall consist of five locations across the mat as
identified in Figure 1. The following shall be determined at each of the five locations within both zones:
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- two one-minute nuclear density gauge readings for QC team*
- two one-minute nuclear density gauge readings for QV team*
- pavement core sample

*If the two readings exceed 1.0 pcf of one another, a third reading is conducted in the same orientation as the
first reading. In this event, all three readings are averaged, the individual test reading of the three which falls
farthest from the average value is discarded, and the average of the remaining two values is used to represent
the location for the gauge.

The zones are supposed to be undisclosed to the contractor/roller operators. The engineer will not lay out
density/core test sites until rolling is completed and the cold/finish roller is beyond the entirety of the zone.
Sites are staggered across the 12-foot travel lane, and do not include shoulders. The outermost locations
should be 1.5-feet from the center of the gauge to the edge of lane. [NOTE: This staggered layout is only
applicable to the test strip. All mainline density locations after test strip should have a longitudinal- as well
as transverse-random number to determine location as detailed in the WisDOT Test Method for HMA
PWL QMP Density Measurements for Main Production section of this document.]

Individual locations are represented by the |I| symbol as seen in Figure 1 above. The symbol is
two-part, comprised of the nuclear test locations and the location for coring the pavement, as

distinguished here:
NUCLEAR SITE . CORE

The nuclear site is the same for QC and QV readings for the test strip, i.e., the QC and QV teams are to
take nuclear density gauge readings in the same footprint. Each of the QC and QV teams are to take a
minimum of two one-minute readings per nuclear site, with the gauge rotated 180 degrees between
readings, as seen here:

Figure 2: Nuclear gauge orientation for (a) 15t one-minute reading and (b) 2"¢ one-minute reading

Photos should be taken of each of the 10 core/gauge locations of the test strip. This should include gauge
readings (pcf) and a labelled core within the gauge footprint. If a third reading is needed, all three
readings should be recorded and documented. Only raw readings in pcf should be written on the
pavement during the test strip, with a corresponding gauge ID/SN (generalized as QC-1 through QV-2 in
the following Figure) in the following format:

-1 Qr-2 av-1 av-2

Figure 3: Layout of raw gauge readings as recorded on pavement
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Each core will then be taken from the center of the gauge footprint and will be used to correlate each
gauge with laboratory-measured bulk specific gravities of the pavement cores. One core in good condition
must be obtained from each of the 10 locations. If a core is damaged at the time of extracting from the
pavement, a replacement core should be taken immediately adjacent to the damaged core, i.e., from the
same footprint. If a core is damaged during transport, it should be recorded as damaged and excluded
from the correlation. Coring after traffic is on the pavement should be avoided. The contractor is
responsible for coring of the pavement. Coring and filling of core holes must be approved by the engineer.
The QV team is responsible for the labeling and safe transport of the cores from the field to the QC
laboratory. Core density testing will be conducted by the contractor and witnessed by department
personnel. The contractor is responsible for drying the cores following testing. The department will take
possession of cores following initial testing and is responsible for any verification testing.

Each core 150 mm (6 inches) in diameter will be taken at locations as identified in Figure 1. Each random
core will be full thickness of the layer being placed. The contractor is responsible for thoroughly drying
cores obtained from the mat according to ASTM D 7227 prior to using specimens for in-place density
determination according to AASHTO T 166 as modified by CMM 8-36.6.5.

Cores must be taken before the pavement is open to traffic. Cores are cut under department/project staff
observation. Relabel each core immediately after extruding or ensure that labels applied to pavement
prior to cutting remain legible. The layer interface should also be marked immediately following extrusion.
Cores should be cut at this interface, using a wet saw, to allow for density measurement of only the most
recently placed layer. Cores should be protected from excessive temperatures such as direct sunlight.
Also, there should be department custody (both in transport and storage) for the cores until they are
tested, whether that be immediately after the test strip or subsequent day if agreed upon between
department and contractor. Use of concrete cylinder molds works well to transport cores. Cores should be
placed upside down (flat surface to bottom of cylinder mold) in the molds, one core per mold, cylinder
molds stored upright, and ideally transported in a cooler. Avoid any stacking of pavement cores.

Fill all core holes with non-shrink rapid-hardening grout, mortar, or concrete, or with HMA. When using
grout, mortar, or concrete, remove all water from the core holes prior to filling. Mix the mortar or concrete
in a separate container prior to placement in the hole. If HMA is used, fill all core holes with hot-mix
matching the same day’s production mix type at same day compaction temperature +/- 20 F. The core
holes shall be dry and coated with tack before filling, filled with a top layer no thicker than 2.25 inches,
lower layers not to exceed 4 inches, and compacted with a Marshall hammer or similar tamping device
using approximately 50 blows per layer. The finished surface shall be flush with the pavement surface.
Any deviation in the surface of the filled core holes greater than 1/4 inch at the time of final inspection will
require removal of the fill material to the depth of the layer thickness and replacement.

WisDOT Test Method for HMA PWL QMP Density Measurements for Main Production

For nuclear density testing of the pavement beyond the test strip, QC tests will be completed at three
locations per sublot, with a sublot defined as 1500 lane feet. The three locations will represent the
outside, middle, and inside of the paving lane (i.e., the lane width will be divided into thirds as shown by
the dashed longitudinal lines in Figure 3 and random numbers will be used to identify the specific
transverse location within each third according to CMM 8-15). Longitudinal locations within each sublot
shall be determined with 3 independent random numbers. The PWL Density measurements do not
include the shoulder and other appurtenances. Such areas are tested by the department and are not
eligible for density incentive or disincentive. Each location will be measured with two one-minute gauge
readings oriented 180 degrees from one another, in the same footprint as detailed in Figure 2 above.
Each location requires a minimum of two readings per gauge. The density gauge orientation for the first
test will be with the source rod towards the direction of paving. QV nuclear testing will consist of one
randomly selected location per sublot. The QV is also comprised of two one-minute readings oriented
180 degrees from one another. For both QC and QV test locations, if the two readings exceed 1.0 pcf of
one another, a third reading is conducted in the same orientation as the first reading. In this event, all
three readings are averaged, the individual test reading of the three which falls farthest from the average
value is discarded, and the average of the remaining two values is used to represent the location for the
gauge. The sublot density testing layout is depicted in Figure 4, with QC test locations shown as solid
lines and QV as dashed.
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Figure 4: Locations of main lane HMA density testing (QC=solid lines, QV=dashed)

Raw nuclear density data must be shared by both parties at the end of each shift. Paving may be delayed
if the raw data is not shared in a timely manner. QC and QV nuclear density gauge readings will be
statistically analyzed according to Section 460.3.3.3 of the HMA PWL QMP SPV. (Note: For density data,
if F- and t-tests compare, QC data will be used for the subsequent calculations of PWL value and pay
determination. However, if an F- or t-test does not compare, the QV data will be used in subsequent
calculations.)

Investigative cores will be allowed on the approaching side of traffic outside of the footprint locations.
Results must be shared with the department.

The QV density technician is expected to be onsite within 1 hour of the start of paving operations and
should remain on-site until all paving is completed. Perform footprint testing as soon as both the QC and
QV nuclear density technician are onsite and a minimum of once per day to ensure the gauges are not
drifting apart during a project. Footprint testing compares the density readings of two gauges at the same
testing location and can be done at any randomly selected location on the project. Both teams are
encouraged to conduct footprint testing as often as they feel necessary. Footprint testing does not need
to be performed at the same time. At project start-up, the QV should footprint the first 10 QC locations.
Individual density tests less than 0.5% above the lower limit should be communicated to the other party
and be footprint tested. Each gauge conducts 2 to 3 1-minute tests according to CMM 8-15 and the final
results from each gauge are compared for the location. If the difference between the QC and QV gauges
exceeds 1.0 pcf (0.7 percent) for an average of 10 locations, investigate the cause, check gauge moisture
and density standards and perform additional footprint testing. If the cause of the difference between
gauge readings cannot be identified, the regional HMA Coordinator will consult the RSO, the regional
PWL representative and the BTS HMA unit to determine necessary actions. If it is agreed that there is a
gauge comparison issue, perform one of the following 2 options:

New Gauge Combination

e All 4 gauges used on the test strip must footprint 10 locations on the pavement. Pavement
placed on a previous day may be used.

e The results of the footprint testing will be analyzed to see if a better combination of
acceptable gauges is available.

o |f a better combination is found, those gauges should be used moving forward.

e If a better combination cannot be found, a new gauge correlation must be performed. (see
below)
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Re-correlation of Gauges
o Follow all test strip procedures regarding correlating gauges except the following:
o The 10 locations can be QC or QV random locations.
o The locations used may have been paved on a previous day.
o Retesting with gauges must be done immediately prior to coring.

o New gauge offsets will be used for that day’s paving and subsequent paving days. New
gauge offsets will not be used to recalculate density results from prior days.

Density Dispute Resolution Procedure

Density results may be disputed by the contractor on a lot-by-lot basis if one of the following criteria is
met:

e The lot average for either QC or QV is below the lower specification limit.
o The lot average for QC is different from the lot average for QV by more than 0.5%.

In lieu of using density gauges for acceptance of the lot, the lot will be cored in the QV locations. The
results of the cores from the entire lot will be entered in the spreadsheet and used for payment. If the pay
factor increases, the contractor will only receive the additional difference in payment for the disputed lot. If
the pay factor does not increase, the department will assess the contractor $2,000 for the costs of
additional testing.

Notify the engineer in writing before dispute resolution coring. Immediately prior to coring, QC and QV wiill
test the locations with nuclear density gauges.

Under the direct observation of the engineer, cut 100 or 150 mm (4 or 6 inch) diameter cores. Cores will
be cut by the next working day not to exceed 48 hours after placement of the last QV test of the lot.
Prepare cores and determine density according to AASHTO T166 as modified in CMM 8-36.6.5. Dry
cores after testing. Fill core holes according to Appendix A and obtain engineer approval before opening
to traffic. The department will maintain custody of cores throughout the entire sampling and testing
process. The department will label cores, transport cores to testing facilities, witness testing, store dried
cores, and provide subsequent verification testing. If a core is damaged at the time of coring, immediately
take a replacement core 1 foot ahead of the existing testing location in the direction of traffic at the same
offset as the damaged core. If a core is damaged during transport, record it as damaged and notify the
engineer immediately.

Sampling for WisDOT HMA PWL QMP Production

Sampling of HMA mix for QC, QV and Retained samples shall conform to CMM 8-36 except as modified
here.

Delete CMM 8-36.4 Sampling Hot Mix Asphalt and replace with the following to update sublot tonnages:
Sampling Hot Mix Asphalt

At the beginning of the contract, the contractor determines the anticipated tonnage to be produced. The
frequency of sampling is 1 per 750 tons (sublot) for QC and Retained Samples and 1 per 3750 tons (lot or
5 sublots) for QV as defined by the HMA PWL QMP SPV. A test sample is obtained randomly from each
sublot. Each random sample shall be collected at the plant according to CMM 8-36.4.1 and 8-36.4.2. The
contractor must submit the random numbers for all mix sampling to the department before production
begins.
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Example 1

Expected production for a contract is 12,400 tons. The number of required samples is
determined based on this expected production (per HMA PWL QMP SPV) and is
determined by the random sample calculation.

Sample 1 — from 50 to 750 tons
Sample 2 — from 751 to 1500 tons
Sample 3 — from 1501 to 2250 tons
Sample 4 — from 2251 to 3000 tons
Sample X — ...l
Sample 16 — from 11,251 to 12,000 tons
Sample 17 — from 12,001 to 12,400 tons

The approximate location of each sample within the prescribed sublots is determined by selecting random
numbers using ASTM Method D-3665 or by using a calculator or computerized spreadsheet that has a
random number generator. The random numbers selected are used in determining when a sample is to
be taken and will be multiplied by the sublot tonnage. This number will then be added to the final tonnage
of the previous sublot to yield the approximate cumulative tonnage of when each sample is to be taken.

To allow for plant start-up variability, the procedure calls for the first random sample to be taken at
50 tons or greater per production day (not intended to be taken in the first two truckloads). Random
samples calculated for 0-50 ton should be taken in the next truck (51-75 ton).

This procedure is to be used for any number of samples per contract.

If the production is less than the final randomly generated sample tonnage, then the random sample is to
be collected from the remaining portion of that sublot of production. If the randomly generated sample is
calculated to be within the first 0-50 tons of the subsequent day of production, it should be taken in the
next truck. Add a random sample for any fraction of 750 tons at the end of the contract. Lot size will
consist of 3750 tons with sublots of 750 tons. Partial lots with less than three sublot tests will be included
into the previous lot, by the engineer.

It's intended that the plant operator not be advised ahead of time when samples are to be taken.

If belt samples are used during troubleshooting, the blended aggregate will be obtained when the mixture
production tonnage reaches approximately the sample tonnage. For plants with storage silos, this could
be up to 60 minutes in advance of the mixture sample that’'s taken when the required tonnage is shipped
from the plant.

QC, QV, and retained samples shall be collected for all test strip and production mixture testing using a
three-part splitting procedure according to CMM 8-36.5.2.

Calculation of PWL Mainline Tonnage Example

A mill and overlay project in being constructed with a 12-foot travel lane and an integrally paved 3-foot
shoulder. The layer thickness is 2 inches for the full width of paving. Calculate the tonnage in each sublot
eligible for density incentive or disincentive.

Solution:

1500 ft x 12 ft o 2in X112 1lb/sy/in
9sf/sy 2000 lb/ton

= 224 tons

stp-460-055 (20210113)
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20.

HMA Pavement Longitudinal Joint Density.
A Description

This special provision incorporates longitudinal joint density requirements into the contract and describes
the data collection, acceptance, and procedure used for determination of pay adjustments for HMA
pavement longitudinal joint density. Pay adjustments will be made on a linear foot basis, as applicable per
pavement layer and paving lane. Applicable longitudinal joints are defined as those between any two or
more traffic lanes including full-width passing lanes, turn lanes, or auxiliary lanes more than 1,500 lane
feet, and those lanes must also include the 460.2005 Incentive Density PWL HMA Pavement bid item.
This excludes any joint with one side defined as a shoulder and ramp lanes of any length. If echelon
paving is required in the contract, the longitudinal joint density specification shall not apply for those
joints. Longitudinal joints placed during a test strip will be tested for information only to help ensure the
roller pattern will provide adequate longitudinal joint density during production. Longitudinal joint density
test results collected during a test strip are not eligible for pay adjustment.

Pay is determined according to standard spec 460, HMA Pavement Percent Within Limits QMP special
provisions, and as modified within.

B Materials

Compact all applicable HMA longitudinal joints to the appropriate density based on the layer, confinement, and
mixture type shown in Table B-1.

TABLE B-1 MINIMUM REQUIRED LONGITUDINAL JOINT DENSITY

Percent of Target Maximum Density

Layer Unconfined Confined
LT and MT HT LT and MT HT
(on crushelc_jlor\gce;;cled base) 88 89 89.5 90.5
(on Cohg\rAé?;/HMA) 90 90 91.5 91.5
Upper 920 90 91.5 91.5

C Construction
Add the following to standard spec 460.3.3.2:

(5 Establish companion density locations at each applicable joint. Each companion location shares
longitudinal stationing with a QC or QV density location within each sublot and is located transversely
with the center of the gauge 6-inches from the final joint edge of the paving area. Sublot and lot
numbering remains the same as mainline densities, however, in addition to conventional naming, joint
identification must clearly indicate “M” for inside/median side of lane or “O” for outside shoulder side of
lane, as well as “U” for an unconfined joint or “C” for a confined joint (e.g., XXXXX-MC or XXXXX-OU).

©) Each joint will be measured, reported, and accepted under methods, testing times, and procedures
consistent with the program employed for mainline density, i.e., PWL.

(o For single nuclear density test results greater than 3.0% below specified minimums per Table B-1
herein, perform the following:

a) Testing at 50-foot increments both ahead and behind the unacceptable site

b) Continued 50-foot incremental testing until test values indicate higher than or equal
to -3.0 percent from target joint density.

c) Materials within the incremental testing indicating lower than -3.0 percent from target joint
density are defined as unacceptable and will be handled with remedial action as defined in
the payment section of this document.

d) The remaining sublot average (exclusive of unacceptable material) will be determined by the
first forward and backward 50-foot incremental tests that reach the criteria of higher than or
equal to -3.0 percent from target joint density.
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Note: If the 50-foot testing extends into a previously accepted sublot, remedial action is required up to
and inclusive of such material; however, the results of remedial action must not be used to recalculate
the previously accepted sublot density. When this occurs, the lane feet of any unacceptable material
will be deducted from the sublot in which it is located, and the previously accepted sublot density will
be used to calculate pay for the remainder of the sublot.

® Joint density measurements will be kept separate from all other density measurements and entered as
an individual data set into Atwood Systems.

© Placement and removal of excess material outside of the final joint edge, to increase joint density at
the longitudinal joint nuclear testing location, will be done at the contractor’s discretion and cost. This
excess material and related labor will be considered waste and will not be paid for by the department.
Joints with excess material placed outside of the final joint edge to increase joint density or where a
notched wedge is used will be considered unconfined joints.

¢10) When not required by the contract, echelon paving may be performed at the contractor’s discretion to
increase longitudinal joint density and still remain eligible to earn incentive. The additional costs
incurred related to echelon paving will not be paid for by the department. If lanes are paved in echelon,
the contractor may choose to use a longitudinal vertical joint or notched wedge longitudinal joint as
described in SDD 13c19. Lanes paved in echelon shall be considered confined on both sides of the
joint regardless of the selected joint design. The joint between echelon paved lanes shall be placed at
the centerline or along lane lines.

@1y When performing inlay paving below the elevation of the adjacent lane, the longitudinal joint along the
adjacent lane to be paved shall be considered unconfined. Inlay paving operations will limit payment
for additional material to 2 inches wider than the final paving lane width at the centerline.

D Measurement

) The department will measure each side of applicable longitudinal joints, as defined in Section A of this
special provision, by the linear foot of pavement acceptably placed. Measurement will be conducted
independently for the inside or median side and for the outside or shoulder side of paving lanes with two
applicable longitudinal joints. Each paving layer will be measured independently at the time the mat is
placed.

E Payment
Add the following as 460.5.2.4 Pay Adjustment for HMA Pavement Longitudinal Joint Density:

) The department will administer longitudinal joint density adjustments under the Incentive Density HMA
Pavement Longitudinal Joints and Disincentive Density HMA Pavement Longitudinal Joints items. The
department will adjust pay based on density relative to the specified targets in Section B of this special
provision, and linear foot of the HMA Pavement bid item for that sublot as follows:

PAY ADJUSTMENT FOR HMA PAVEMENT LONGITUDINAL JOINT DENSITY

PERCENT SUBLOT DENSITY PAY ADJUSTMENT PER LINEAR FOOT
ABOVE/BELOW SPECIFIED MINIMUM
Equal to or greater than +1.0 confined, +2.0 unconfined $0.40
From 0.0 to +0.9 confined, 0.0 to +1.9 unconfined $0
From -0.1t0 -1.0 $(0.20)
From -1.1 to -2.0 $(0.40)
From -2.1t0 -3.0 $(0.80)
More than -3.0 REMEDIAL ACTION!

[l Remedial action must be approved by the engineer and agreed upon at the time of the pre-pave meeting and
may include partial sublots as determined and defined in 460.3.3.2(7) of this document. If unacceptable material
is removed and replaced per guidance by the engineer, the removal and replacement will be for the full lane
width of the side of which the joint was constructed with unacceptable material.

@ The department will not assess joint density disincentives for pavement placed in cold weather because
of a department-caused delay as specified in standard spec 450.5.2(3).
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@ The department will not pay incentive on the longitudinal joint density if the traffic lane is in disincentive
A disincentive may be applied for each mainline lane and all joint densities if both qualify for a pay

reduction.

The department will pay incentive for longitudinal joint density under the following bid items:

ITEM NUMBER
460.2007

DESCRIPTION

Incentive Density HMA Pavement Longitudinal Joints

UNIT
DOL

The department will administer disincentives under the Disincentive Density HMA Pavement Longitudinal

Joints administrative item.

Appendix

WisDOT Longitudinal Joint — Nuclear Gauge Density Layout

Each QC and QV density location must have a companion density location at any applicable joint. This
companion location must share longitudinal stationing with each QC or QV density location and be
located transversely with the center of the gauge 6-inches from the edge of the paving area.

For HMA Pavement Percent Within Limits QMP projects, this appears as follows:

loint locations transverse to random
mainline & kept centered 6" from edge of

lane to center of gauge (where applicable)

Division of lane width into
approximate thirds for
distribution of transverse
random numbers

—l —1 P —

: I
- aving Direction

—
— — A —
\\—_
V
Sublot 4
(1500 In ft}

Joint locations transverse to random
«4— mainline & kept centered 6” from edge of
lane to center of gauge (where applicable)

[] Random QC (mainline)

i Random QV (mainline)

[] Companion QC (joint)

.77 Companion QV (joint)

Further Explanation of PAY ADJUSTMENT FOR HVMA PAVEMENT LONGITUDINAL JOINT DENSITY

Table
Confined
Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Confined Target (mainline - 1.5) 89.5 90.5 91.5 91.5 -
Equal to or greater than +1.0 >90.5 >91.5 >92.5 >92.5 $0.40
From 0.0 to +0.9 90.4-89.5 | 914-90.5 | 924-915 | 924-91.5 $0
From -0.1to -1.0 89.4-88.5 | 90.4-89.5 | 91.4-90.5 | 91.4-90.5 ($0.20)
From -1.1to -2.0 88.4-87.5 | 89.4-88.5 | 90.4-89.5 | 904 -89.5 ($0.40)
From -2.1 10 -3.0 87.4-86.5 | 884-87.5 | 89.4-885 | 894-88.5 ($0.80)
More than -3.0 <86.5 <875 <885 <885 REMEDIAL ACTION
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Unconfined

Lower Layer (On Base) Upper Layer
LT/MT HT LT/MT HT Pay Adjust

Mainline Target (SS 460-3) 91.0 92.0 93.0 93.0 -
Unconfined Target (Mainline -3.0) 88.0 89.0 90.0 90.0 =
Equal to or greater than +2.0 >90.0 >91.0 >92.0 >92.0 $0.40
From 0.0 to +1.9 89.9-88.0 | 90.9-89.0 | 91.9-90.0 | 91.9-90.0 $0
From -0.1to -1.0 87.9-87.0 | 88.9-88.0 | 89.9-89.0 | 89.9-89.0 ($0.20)
From -1.1t0 -2.0 86.9-86.0 | 87.9-87.0 | 88.9-88.0 | 88.9-88.0 ($0.40)
From -2.1 10 -3.0 85.9-85.0 | 86.9-86.0 | 87.9-87.0 | 87.9-87.0 ($0.80)
More than -3.0 <85.0 <86.0 <87.0 <87.0 REMEDIAL ACTION

stp-460-075 (20210113)

Locating No-Passing Zones, Item 648.0100.

For this project, the spotting sight distance in areas with a 55 mph posted speed limit is 0.21 miles

(1108 feet).
stp-648-005 (20060512)

Removing Distressed Pavement Milling, Item SPV.0180.01.

A Description

This special provision describes the removal and disposal of additional 2-inches of asphaltic pavement by
milling in areas of distressed pavement. This will be completed in spot locations throughout the project as

directed by the engineer.
B (Vacant)

C Construction

C.1 Milling

Use a milling machine designed and constructed for milling pavements without tearing or gouging the
underlying surface. Space the teeth on the drum to mill a surface finish that is acceptable to the engineer.
Shroud the machine to prevent discharge of any loosened material into adjacent work areas or live traffic
lanes. Equip the machine with electronic devices that provide accurate depth, grade, and slope control,
and an acceptable dust control system.

The milling operation is to be done in a manner to prevent damage to the remaining pavement. It should
result in a reasonably uniform plane surface free of excessively large scarification marks, and with the
uniform transverse slope required on the plans or directed by the engineer.

Any milled surface will not be allowed during nonworking hours. Windrowing or storing of the removed
milled asphaltic pavement on the road is only permitted in connection with the continuous removal and
pick-up operation. During nonworking hours, clear the road of waste materials and equipment.

The removed material shall become the property of the contractor. Properly dispose of it according to

standard spec 204.
C.2 Cleaning

Clean the milled surface by removing all dust, dirt, debris, or other foreign or loose material.

C.3 Pavement Prep

The cleaned milled surface will have Tack Coat applied and be filled with Asphaltic Surface.
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D Measurement

The department will measure Removing Distressed Pavement Milling by the square yard, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0180.01 Removing Distressed Pavement Milling SY

Payment is full compensation for removing the asphaltic surface; cleaning the milled surface; and for
disposing of waste material. Tack Coat and Asphaltic Surface will be paid for separately.

swr-204-006 (20180824)
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ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
FOR TRANSPORTATION ALLIANCE FOR NEW SOLUTIONS (TrANS)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users
(SAFETEA-LU), Section 5204(e) — Surface Transportation Workforce Development Training
and Education, provides for 100 percent Federal funding if the core program funds are used for
training, education, or workforce development purposes, including “pipeline” activities. The core
programs includes: Congestion Mitigation and Air Quality Improvement (CMAQ) Program,
Highway Bridge Program (HBP), Interstate Maintenance (IM), National Highway System
(NHS), and Surface Transportation Program (STP). These workforce development activities
cover surface transportation workers, including OJT/SS programs for women and minorities as
authorized in 23 U.S.C. §140(b).

TrANS is an employment program originally established in 1995 in Southeastern Wisconsin.
Currently TrANS has expanded to include TrANS program locations to serve contractors in
Southeast (Milwaukee and surrounding counties), Southcentral (Dane County and surrounding
counties including Rock County), and most Northeastern Wisconsin counties from locations in
Keshena, Rhinelander and surrounding far Northern areas. TrANS attempts to meet contractor’s
needs in other geographic locations as possible. It is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities and non-
minorities as laborers and apprentices in the highway skilled trades. These candidate preparation
and contractor coordination services are provided by community based organizations. For a list
of the TrANS Coordinators contact the Disadvantaged Business Enterprise Office at (414) 438-
4583 in Milwaukee or (608) 266-6961 in Madison. These services are provided to you at no
cost.

|. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or promotions to
apprentice of TTANS Program graduates will be made as follows:

1) On-the-Job Training, Item ASP.1TOG, ASP 1 Graduate. At the rate of $5.00
per hour on federal aid projects when TrANS graduates are initially hired, or
seasonally rehired, as unskilled laborers or the equivalent.

Eligibility and Duration: To the employing contractor, for up to 2000 hours
from the point of initial hire as a TrANS program placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, itisagoal that 6  (number) TrANS Graduate(s) be utilized on
this contract.

2) On-the-Job Training, Item ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00
per hour on federal aid projects at the point when an employee who came out of
the TrANS Program is subsequently entered into an apprenticeship contract in an
underutilized skilled trade (this will include the Skilled Laborer Apprenticeship
when that standard is implemented).
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Eligibility and Duration: To the employing contractor, for the length of time
the TrANS graduate is in apprentice status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity
program, it is a goal that 3 (number) TrANS Apprentice(s) be utilized
on this contract.

3) The maximum duration of reimbursement is two years as a TrANS graduate plus
time in apprentice status.

4) If a TrANS program is not available in the contractor’s area and another training
program is utilized, payment of On-the-Job Training hours may be approved by
the Wisconsin Department of Transportation (WisDOT) if the training program
meets the established acceptance criteria. Only On-the-Job Training Hours
accumulated after WisDOT approval will be reimbursed as specified under Items
ASP.1TOG and ASP.1TOA. For more information, contact the Disadvantaged
Business Enterprise Office at the phone numbers listed above.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and
ASP.1TOA if the contractor either fails to provide training or there is evidence of
a lack of good faith in meeting the requirements of this training special provision.

Il. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for TrANS placements is intended to cover the duration of
two years to allow for reaching entry-level laborer status. An additional incentive, the $5.00
rate, would promote movement into the underutilized skilled trades' apprenticeships and applies
until the individual completes their apprenticeship. These incentives benefit TTANS candidates
by giving them a better opportunity to enter a skilled trade; benefits contractors who will be
assisted in meeting their EEO profiles and goals; and benefits the public who will see the
program reinforce larger public-private employment reform in Wisconsin. The pool of TrANS
graduates was created for the purpose of addressing underutilization in the skilled trades, an
objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures
contractors who are in the Companywide Program that TrANS placements still contribute
toward fulfilling the new hire goal of 50% women and minorities. Based on data administered
by United States Department of Labor (US DOL), the highway skilled trades remain
underutilized for women statewide (less than 6.9%); and for minorities in all counties (% varies
by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some
or all of this monetary incentive to offset the cut in hourly wages an individual may incur when
entering an apprenticeship if the full general laborer hourly rate has been previously paid. No
special accounting measures are required.

[ll. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for
underutilization to be resolved across the trades. This will be measured annually at the county
and/or state levels using data administered by WisDWD in relation to goals set by the USDOL-
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OFCCP. With appropriate state and federal approvals, we may also do some measurement at the
company level.

It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a
TrANS graduate or a TrANS apprentice. The District EEO Coordinators utilize the information
on the Certified Payrolls to track the hours accumulated by TrANS Graduates and TrANS
apprentices on WisDOT contracts. Payment under this ASP 1 is made based on the hours
recorded off of the Certified Payrolls. Tracking may eventually include improved linkages with
the WisDWD apprentice database, information from company and committee level sources.

TrANS is nondiscriminatory by regulation, and is a tool for optional use by contractors to
address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. TRANS TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall
be provided to employees enrolled in apprenticeship and on-the-job training programs as follows:

The contractor shall provide on-the-job training aimed at developing full journey workers in the
type of trade or job classifications involved. In the event the contractor subcontracts a portion of the
contract work, the contractor shall determine how many, if any, of the trainees are to be trained by
the subcontractor provided, however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also
insure that this training special provision is made applicable to such subcontract.

Training and upgrading of minorities and women toward journey workers status is a primary
objective of this training special provision. Accordingly, the contractor shall make every effort to
enroll minority trainees and women (e.g., by conducting systematic and direct recruitment through
public and private sources likely to yield minority trainees and women trainees); to the extent such
persons are available within a reasonable area of recruitment. The contractor will be given an
opportunity and will be responsible for demonstrating the steps that they have taken in pursuance
thereof, prior to determination as to whether the contractor is in compliance with this training
special provision. This training commitment is not intended, and shall not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journey workers status or in which they have been employed
as a journey worker. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method used,
the contractor's records should document the findings in each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available
training and skill improvement opportunities to assure increased participation of minority groups,
disadvantaged persons and women in all phases of the highway construction industry. The
FHWA On-the-Job Training (OJT) Program requires the State transportation agencies (STAS) to
establish apprenticeships and training programs targeted to move women, minorities, and
disadvantaged individuals into journey-level positions to ensure that a competent workforce is
available to meet highway construction hiring needs, and to address the historical under-
representation of members of these groups in highway construction skilled crafts.
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The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal
Regulations (CFR), Part 230) to supplement the OJT program and support STA training
programs by providing services to highway construction contractors and assistance to highway
construction apprentices and trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved
training programs.

(2) To seek other ways to increase the training opportunities for women, minorities,
and disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. 8140(b) (Nondiscrimination), for the provision
of supportive services with respect to training programs approved under 23 CFR, Part 230(a)
(Equal Employment Opportunity on Federal and Federal-aid Construction Contracts — including
Supportive Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of
these requirements will be determined by the Wisconsin Department of Transportation-Civil
Rights Office. A request for an exemption or modification, with justification, shall be made in
writing, addressed to WisDOT Civil Rights Office, 4802 Sheboygan Avenue, P.O. Box 7965,
Rm. 451, Madison, W1 53707.
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Effective July 2021 Bid Letting ASP-3

ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of
Transportation’s Federal Highway Administration. The DBE program is a federal program applicable on all contracts
administered by WisDOT that include federal-aid highway funds. The authority for the DBE program is the
Transportation Bill as approved by Congress periodically. DBE program guidance and requirements are outlined in
the Code of Federal Regulations at 49 CFR Part 26. This contract is subject to DBE provisions because it is
financed with federal-aid-highway funds. Additionally, this contract is subject to the State of Wisconsin Standard
Specifications for Highway and Structure Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any
provision of the DBE program regulatory provisions will be considered a material breach of contract. This is
nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal
Aid Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts,
reasoning, severity, and remedial efforts of the contractor that may include: termination of contract, withholding
payment, assessment of monetary sanctions, and/or suspension/debarment proceedings that could result in the
disqualification of the contractor from bidding for a designated period of time.

@ At time of bid, ALL prime contractors must submit DBE Commitments on projects with DBE goals, The
submittal of the DBE Commitments includes the DT1506 (Commitment to Subcontract to DBE), which can
be attached as a PDF or entered digitally into the bid submittal and Attachments A OR quotes from all DBEs
included on the Commitment. The prime contractor must submit a signed Attachment A via eSubmit
(preferred) or the DBE Alert email box within 24-hours of the bid closing for all quotes submitted at the time
of bid. If the assigned DBE contract goal is not met, Form DT1202 (Documentation of Good Faith Effort) and
all supplemental DT1202 documentation is due within 24-hours of bid closing. Any change to DBE
Commitments thereafter must follow modification of DBE subcontracting commitment (Section 9).

@ The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

@) The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the
work and/or supply the materials for which the DBE firm is listed unless the contractor obtains written
consent in advance from WisDOT. The contractor will not be entitled to payment for any work or materials
on the approved DBE Commitment that is not performed or supplied by the listed DBE without WisDOT'’s
written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The
DBE provisions work in tandem with FHWA 1273 and WisDOT’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is signatory to assurances of
department-wide compliance.
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The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified
DBE firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to
the total contract bid amount.

@

@

(©)

WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on
the cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by
subcontracting work to a DBE firm or by procuring services or materials from a DBE firm.

Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be
more knowledgeable contractors who are prepared to successfully complete their contractual agreement
through the proactive provision of assistance in the following areas:

§ Produce accurate and complete quotes

§ Understand highway plans applicable to their work

§ Understand specifications and contract requirements applicable to their work

§ Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in
WisDOT's Business Development program as a mentor, coach, or resource. For comprehensive
information on the Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and
Compliance Section website at: http://wisconsindot.qov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the
Engineer’s Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes
bid items for subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors
considered include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and
economically disadvantaged individuals own at least a 51% interest and control management and daily
business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form
DT1506) and is expressed as the amount of DBE patrticipation the prime contractor has secured. The
DT1506, a contract document completed by the bidder, is required to be considered a responsive bidder on
an FHWA-funded contract that has an assigned DBE goal. The prime contractor will have the option to
submit the DT1506 digitally, as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE
utilization through review of the DBE Commitment, payments to subcontractors, and contract
documentation. The Prime Contractor receives DBE credit for payments made to the DBE firms performing
the work listed on the approved DBE Commitment, and those submitted after approved commitment with
Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under
the same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all
necessary and reasonable steps to achieve the assigned DBE goal by the scope, intensity, and
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appropriateness of effort that could reasonably be expected for a contractor to obtain sufficient DBE
participation.

g. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract.

h. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope
for DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes
for the same work. Per federal regulation, reasonable price is not necessarily the lowest price.

i. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and
regularly sold or leased to the public.

j. Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a
notation that the items within the quote will not be separated.

2. WisDOT DBE Program Compliance
a. Documentation Submittal

The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A OR quotes from
all DBEs included in the Commitment will be submitted at bid by ALL prime contractors. If the assigned DBE
contract goal is not met, Documentation of Good Faith Effort (Form DT1202) must be submitted within 24-
hours of bid closing. Supplemental DT1202 documentation and signed Attachments A from DBESs included
in the DBE Commitment are also due within 24-hours of bid closing. Form DT1202, supporting GFE
documentation, and signed Attachments A, not submitted at the time of bid, must be submitted through
eSubmit (preferred) or to the DBE Alert email box.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if
the DBE Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be
submitted at time of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

Naming conventions: Follow eSubmit instructions, OR when emailing files, use the following language to
identify your submission- “Project #, Proposal #, Let date, Business Name, GFE” and “Project #, Proposal #,
Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms
in the Appendix.

b. Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated
as follows:

(1) DBE Goal Met
If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE
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percentage calculation. If the DBE Commitment is verified, the contract is eligible for award with
respect to the DBE Commitment.

2 DBE Goal Not Met
a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned

DBE contract goal, the bidder must request alternative evaluation of good faith effort through

submission of Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including

narrative description. Supplementary documentation of good faith effort that supports the DT1202
submission is also due within 24-hours of bid submission and prior to bid posting. The Department
will review the bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that
the Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted)- no conditions
placed on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted)- the contract is
viewed as non-responsive per Wisconsin Standard Specifications for Highway and Structure
Construction and will not be executed.

¢) If the Department denies the bidder’'s request, the contract is ineligible for award. The Department
will provide a written explanation for denying the request to the bidder. The bidder may appeal the

Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit (preferred) OR to the DBE Office
by email at: DBE_Alert@dot.wi.gov. Email naming convention: “Project #, Proposal #, Let date, Business Name,
GFE”

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime
contractor shall be responsible for all work performed on the contract by piecework, station work, or subcontract.
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of the contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative
action. Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273
and DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms
whenever possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in
one of two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR

(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith
effort on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to
actively and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will
only approve demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the
variety of activities undertaken that are commensurate with expected efforts to meet the stated goal.
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The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor
good faith effort activity. The guidance and the attached appendices provide a framework for the actions
required by all parties in the processing and evaluation of bidder’s total efforts to achieve the project specific
DBE goal prior to the bid letting date.

a. Solicitation Guidance for Prime Contractors:

@

@

®

Q)

Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder
should use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid
Express Small Business Network to foster DBE participation on all applicable contracts.

As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail:
DBE_Alert@dot.wi.gov

Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
guestions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

Request quotes by identifying potential items to subcontract and solicit. In their initial contacts,
contractors are strongly encouraged to include a single page, detailed list of items for which they are
accepting quotes, by project, within a letting. See attached sample entitled “Sample Contractor
Solicitation Letter” in Appendix B. Prime contractors should also indicate a willingness to accept quotes
in areas they are planning to perform themselves, as required by federal rules. In some cases, it might
be appropriate to use DBE firms to do work in a prime contractor’s area of specialization.

i. Solicit quotes from certified DBE firms who match possible items to subcontract using all
reasonable and available means. Additionally, forward copies of solicitations highlighting the
work areas for which quotes are being sought to DBE_Alert@dot.wi.gov

ii. Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample
Contractor Solicitation Letter, Appendix B. This letter may be included as an attachment
to the sub-quote request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms
sufficient time to respond. Prime contractors should contact DBE firms early, asking if
they need help organizing their quote, assistance confirming equipment needs, or other
assistance supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

ii. Upon request, provide interested DBE firms with adequate information about plans,
specifications, and the requirements of the contract by letter, information session, email, phone
call, and/or referral.

iv. When potential exists, the contractor should advise interested DBE firms on how to obtain
bonding, line of credit, or insurance if requested.

v. Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial
solicitation with:

a. Email to all prospective DBE firms in relevant work areas

b. Phone call log to DBE firms who express interest via written response or call

c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

@

Quote evaluation practices required to evaluate DBE quotes:
i. Reasonable Price: Contractors are expected to assess reasonable price by analyzing the
contract scope for DBE subcontract feasibility and comparing common line items in DBE and
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@

non-DBE subcontract quotes for the same work. Per federal regulation, reasonable price is not
necessarily the lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by

contractors:

i. Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate
reasons, including but not limited to, a discussion between the prime and DBE firm regarding its
capabilities prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s
guote, the prime is required to contact the DBE by phone and email regarding their ability to
perform the work indicated in the UCP directory listed as their work area by NAICS code. Only
the work area indicated by the NAICS code(s) listed in the UCP directory can be counted toward
DBE credit. Documentation of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE
guotes that are responsive and reasonable. This includes DBE quotes that are not the
low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type
of quoting represents a cost saving but is not clearly stated as a discount. Tied quotes
are usually presented as an ‘all or none’ quote. When non-DBE subcontractors submit
tied bid items in their quotes, the DBE firm’s quote may not appear competitive. In such
a case, the following steps are taken in comparing the relevant quotes. These are
gualitative examples:

i Compare bid items common to both quotes, noting the reasonableness in
the price comparison.

i Review quotes from other firms for the bid items not quoted by the DBE
firm to see if combining both can provide the same competitive advantage
that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best
Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of
bid submission. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. Supporting documentation for the
DT1202 is to include the following:

@

@

(©)

4)

®)

(6)

@)

Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE
firms contacted along with the dates of both initial and follow-up contact; electronic copies of all written
solicitations to DBE firms. A printed copy of SBN solicitation is acceptable.

Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs
to include activities such as: list of work items to be performed; breaking up of large work items into
smaller tasks or quantities; flexible time frames for performance and delivery schedules.

Documentation of Project Information provided to interested DBEs: A description of information provided
to the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to
be performed by that DBE firm.

Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that
good faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not
constitute sufficient good faith efforts.

Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE
firm and, if rejected, copies of quotes from non-DBEs for same items.

Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment,
Supplies/Materials

Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and

6
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providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before
bid opening. Participate in or host activities such as networking events, mentor-protégé programs, small
business development workshops, and others consistent with DBE support.

Naming conventions: eSubmit (preferred) follow instructions OR when emailing files, use the following
language to identify your submission- “Project #, Proposal #, Let date, Business Name, GFE” Email:
DBE_Alert@dot.wi.gov

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the
reasons. The Department encourages the Prime Contractor to communicate with DBE staff to clarify any
guestions related to meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or
replace any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall
be paid for completing work assigned to a DBE subcontractor on an approved DBE Commitment unless
WisDOT has granted permission for the reduction, replacement, or termination of the assigned DBE in writing. If
a prime contractor or a subcontractor on any tier uses its own forces to perform work assigned to a DBE on an
approved DBE Commitment, they will not be paid for the work. Any changes to DBE Commitment after the
approval of the DBE Commitment must be reviewed and approved by the DBE Office prior to the change (see
Section 9).

4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

5.

A bidder can appeal the Department's decision to deny the bidder's demonstration of Good Faith Effort
through Administrative Reconsideration. The bidder must provide a written justification refuting the specific
reasons for denial as stated in the Department's denial notice. The bidder may meet in person with the
Department if so requested. Failure to appeal within 5 business days after receiving the Department's written
notice denying the request constitutes a forfeiture of the bidder's right of appeal. Receipt of appeal is
confirmed by email date stamp or certified mail signed by WisDOT staff. A contract will not be executed
without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort
determination, to assess the bidder's appeal. The Department will issue a written decision within 5 business
days after the bidder presents all written and oral information. In that written decision, the Department will
explain the basis for finding that the bidder did or did not demonstrate an adequate good faith effort to meet
the contract DBE goal. The Department's decision is final.

Determining DBE Eligibility
Directory of DBE firms
a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification

Program (UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.
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DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only
eligible for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs
work that is not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire
about compatibility with the Business Development Program.

6. Counting DBE Participation

Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a
DBE by one of the UCP agencies. The Department only counts the value of the work a DBE actually performs
towards the DBE goal. The Department assesses the DBE work as follows:

a.

The Department counts work performed by the DBE firm’s own resources. The Department includes the cost
of materials and supplies the DBE firm obtains for the work. The Department also includes the cost of
equipment the DBE firm leases for the work. The Department will not include the cost of materials, supplies,
or equipment the DBE firm purchases or leases from the prime contractor or its affiliate, with the exception
of non-project specific leases the DBE has in place before the work is advertised.

The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and
commissions the DBE charges for providing bonds or insurance. The Department will only count costs the
program engineer deems reasonable based on experience or prevailing market rates.

If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

The contractor will maintain records and may be required to furnish periodic reports documenting its
performance under this item.

It is the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted
to a DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the
DBE firm on the Wisconsin UCP DBE Directory.

It is the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist
and develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project
following execution of the contract. The Prime Contractor may omit submission of another form DT1506, but
must submit signed Attachment A forms for additional DBE firms.

See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for
Manufacturers, Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov
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*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials
or supplies furnished by a DBE.
Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in
CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy. pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.
8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions
of materials and supplies on a contract-by-contract basis. The Department will count the material and supplies
that a DBE firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer,
supplier, or broker. Generally, DBE credit is determined through evaluation of the DBE owner’s role,
responsibility, and contribution to the transaction. Maximum DBE credit is awarded when the DBE firm
manufactures materials or supplies. DBE credit decreases when the DBE firm solely supplies materials, and
minimal credit is allotted when the DBE firm'’s role is administrative or transactional. It is the bidder’s
responsibility to confirm that the DBE firm is considered a supplier or a manufacturer before listing them on
Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted with the bid.

a. Manufacturers
@ A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract and of the general
character described by the specifications.
@ If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the
materials or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

@) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

@ A regular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to
the public in the usual course of business.

@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of
the materials or supplies toward DBE goals.

@ At a minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business
and under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such
as petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution
equipment is leased, the lease agreement must accompany the DBE Commitment form for
evaluation of the dealer’s control before the DBE office approves the DBE credit.
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®)

When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment
and Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE
supplier, along with documentation of the calculations used as the basis for the purchase agreement,
subcontract, or invoice. WisDOT recognizes that the amount on the Attachment A form may be more or
less than the amount on the invoice per b.(1) above.

i. The bidder should respond to the following questions and include with submission of form DT1506

or the DBE Commitment entered with bid:

What is the product or material?
Is this item in the prime’s inventory or was the item purchased when contract was awarded?
Which contract line items were referenced to develop this quote?
What is the amount of material or product used on the project?

oo

c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

@

@
(©)

4)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.
Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required
on a job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or
invoice for the item/service, and a comparison of the fees customarily allowed for similar services to
determine whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. Issuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or
replacement of subcontractors approved on the DBE Commitment in advance of the modification for the prime
contractor to receive payment for work or supplies. Additions to the DBE Commitment do not require advance
notification of the DBE office. (see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

@

@

©)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination,
or replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written
consent from the DBE Office. This includes, but is not limited to, instances in which a prime contractor
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an
affiliate, a non-DBE firm, or with another DBE firm.

If a prime contractor reduces participation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting
its inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.
The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at
least the same amount of work under the contract as the DBE subcontractor that was terminated, to the
extent needed to meet the assigned DBE contract goal. When additional opportunity is available by
contract modifications, the Prime Contractor must utilize DBE subcontractors that were committed to
equal work items, in the original contract.

10
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@ In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or
is terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to
the assigned DBE goal.

) The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and
capacity in the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they
will advise the Prime Contractor and suggest a DBE subcontractor that may replace their services and
provide written consent to be released from its subcontract.

Before the Prime Contractor can request modification to the approved DBE Commitment, the
Prime Contractor must:
a.

Make every effort to fulfill the DBE Commitment by working with the listed DBE
subcontractor to ensure that the firm is fully knowledgeable of the Prime Contractor’'s
expectations for successful performance on the contract. Document these efforts in writing.
If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.
Copy the DBE Office on all correspondence related to changing a DBE subcontractor who
has been approved for DBE credit on a contract, including preparation and coordination
efforts.

Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager
confirms that WisDOT has eliminated an item the DBE subcontractor was contracted for.
The DBE subcontractor must acknowledge the contract modification with written response
to the Prime Contractor and the DBE Office. If objecting to the subcontract modification, the
DBE subcontractor must outline the basis for objection to the proposed modification,
providing sound reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment
The written request referenced above may be delivered by email or fax. The request must contain the following:

o0k wNE

Project ID number

WisDOT Contract Project Engineer’'s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated
Attach/include all communication with the DBE subcontractor to deploy/address/resolve work
completion

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov +
Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance
and the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part 26.53}
* The listed DBE subcontractor fails or refuses to execute a written contract
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« The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent
with normal industry standards. Provided, however, that good cause does not exist if the failure or
refusal of the DBE subcontractor to perform its work on the subcontract results from the bad faith or
discriminatory action of the prime contractor

« The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements

« The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

e The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

e The prime has determined that the listed DBE subcontractor is not a responsible contractor

e The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

e The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required

» A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable
to complete its work on the contract

d. Evaluation and Response to the Request
WisDOT's timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or
termination of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will
provide a response via email within 48-hours of receipt of request from the Prime Contractor as indicated by
email time stamp. The communication will include: the requirement to utilize the committed DBE, actions to
support the completion of the contractual commitment, a list of available WisDOT support services, and
administrative remedies, including withholding payment to the prime, that may be invoked for failure to comply
with federal DBE guidelines for DBE replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE
Program Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

e. DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor
must follow these steps to ensure that the participation is accurately credited toward the DBE goal:

@ Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes
DBE subcontractor contact information, signatures, subcontract value, and description of the work areas
to be performed by the DBE. The DBE Office will verify the DBE patrticipation and revise the DBE
Commitment based on the email/discussion and the new Attachment A.

@ When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

@ OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives
notice of “Substantially Complete”
Naming conventions: When emailing files, please use the following language to identify your
submission- “Project #, Proposal #, Let date, Business Name, New Attachment A” Email:
DBE_Alert@dot.wi.gov
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Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y")

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor
must sign the Attachment A before submitting

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE
certified firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to
evaluate if the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE
toward the DBE goal only if the DBE is performing a commercially useful function on that contract.

A DBE firm is performing a commercially useful function if the following conditions are met:

@) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out
its responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and
guantity, ordering, and paying for those materials and supplies.

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for
work submitted with required documentation. If the prime contractor is a DBE certified firm, the Department
will only count the work that the DBE prime performs with its own forces for DBE neutral credit. The
Department will also calculate DBE credit for work performed by any other DBE certified subcontractor, DBE
certified supplier, and DBE certified manufacturer on the contract in each firm’s approved NAICS code/work
areas that are submitted with required documentation. Crediting for manufacturers and suppliers is calculated
consistent with Section 8 of this document and 49 CFR Part 26.

12. Joint Venture

If a DBE performs as a participant in a joint venture, the Department will only count the portion of the total
dollar value of the contract equal to the portion of the work that the DBE performs with its own forces, for DBE
credit.

13. Mentor-Protégé

a.

If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of
the work performed by the DBE protégé firm.

DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé
team identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

Refer to WisDOT'’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE
credit allowed on WisDOT projects.
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14. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A
joint check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular
dealer or materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor
issues one check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the
supplier) as payment for the material/supplies used by the DBE firm in cases where the DBE subcontractor and
materials have been approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct
contracting relationship with the supplier to potentially facilitate a business rapport that results in a line of credit
or increased partnering opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE
to be counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price,
determining quality and quantity, ordering the materials, and installing (where applicable) and "paying for the
material itself.” See 49 CFR 26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon
request by staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the

Application to Use Joint Checks.

@) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request
will not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.

@) The payment schedule for the supplier must be presented to the DBE office before the first check is
issued.

@ The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an
‘extra participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing
the check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks
should include the following:

@ The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to
Use Joint Checks after establishing the conditions and documentation of payment within the subcontract
terms or in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.
@ The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.
@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’'s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements
are incidental to the contract.

14
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment.
Responsible bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of
expertise, and assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors
responding to a growing and changing contract environment. Just as these specialists are responsible for care of
the roads, they are likewise responsible for contributing to the health of the industry. The substantive conversation
drives collaboration that will build industry health and capacity. The following is intended to provide guidance for
such discussions but is not an exhaustive list. Contractors are encouraged to incorporate their existing strategies
for cultivating business relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released 5
weeks prior to each Let)
Determine DBE subcontractor’s interest in quoting
If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.
Assess their interest and experience in the road construction industry by asking questions such as:
Have you competed for other WisDOT contracts? Ratio of competed/to wins
Have you performed on any transportation industry contracts (locally or with other states)?
What the largest contract you've completed?
Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?
Does this project fit into your schedule? Are you working on any contracts now?
Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity
considerations of this contract?
7. What region do you work in? Home base?
8. Which line items are you considering?
9.
1

ogkrwbE

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
0. Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time
1. After reviewing their quote, note the following in your discussion:
Does the quote look complete? Irregular?
Are there errors in the quote? Are items very high or very low?
In general, does the quote look competitive?
2. Questions and Advice for the bidder to share with the potential DBE subcontractor:
What line items would typically be in a competitive quote for a subcontractor of their specialty?
How many employees and what is their role/experience/expertise in your firm?
Do you have resources for labor (union member, family-based, community-resourced) and capital (banking
relationship, bond agent, CPA)?
Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities
or differences.
Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.
Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks,
and potential profit/loss (for upcoming known projects or in general).
Discussion of bonding, insurance, and overall business risk considerations.

15
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APPENDIX B
Sample Contractor Solicitation Letter Page 1
This sample is provided as a guide not a requirement

GFESAMPLE MEMORANDUM

TO: DBE FIRMS
FROM: POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR
SUBJECT: REQUEST FOR DBE QUOTES
LET DATE & TIME
DATE: MONTH DAY YEAR
CC: DBE OFFICE ENGINEER

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for
the Wisconsin Department of Transportation |Month- date -year| Letting. Page 2 lists the projects and work items that

we may subcontract for this letting. We are interested in obtaining subcontractor quotes for these projects and work
categories. Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as required
by federal rules.

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in
performing and return it via fax or email within 3 days. Plans, specifications and addenda are available through WisDOT
at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at
http://roadwaystandards.dot.wi.gov/hcci/

Your quote should include all of the costs required to complete the items you propose to perform including labor,
equipment, material, and related bonding or insurance. The quote should note items that you are DBE certified to
perform, tied items, and any special terms. Page 2, with the indicated projects and items you plan to quote, should be
used as a cover sheet for your quote.

Please make every effort to have your quotes into our office by |time deadlinel the prior to the letting date. Make sure
the correct letting date, project ID and proposal number, unit price and extension are included in your guote. We
prefer quotes be sent via SBN but |prime’s alternatives| are acceptable. Our office hours are |inc|ude hours and daysl.

Please call our office as soon as possible prior to the letting if you need information/clarification to prepare your quote
at [contact number|.

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/
All questions should be directed to:

Project Manager, John Doe, Phone:
(000) 123-4567

Email: Joe@joetheplumber.com
Fax: (000) 123- 4657
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Sample Contractor Solicitation Letter Page 2

This sample is provided as a guide not a requirement
REQUEST FOR QUOTE

Prime’'s Name:
Letting Date:

Project ID:

Please check all that apply
"” Yes, we will be quoting on the projects and items listed below
“” No, we are not interested in quoting on the letting or its items referenced below
"~ Please take our name off your monthly DBE contact list
"~ We have questions about quoting this letting. Please have someone contact me at this number

Prime Contractor ‘s Contact Person: DBE Contractor Contact Person:
Phone: Phone:

Fax: Fax:

Email: Email:

Please circle the jobs and items you will be quoting below

Proposal No. 1 2 3 4 5 6 7
County

WORK DESCRIPTION:

Clearing and Grubbing X X X X X
Dump Truck Hauling X X X X X
Curb & Gutter/Sidewalk, Etc. X X X X X
Erosion Control Items X X X X X
Signs and Posts/Markers X X X X X
Traffic Control X X X X X
Electrical Work/Traffic Signals X X X X
Pavement Marking X X X X X X
Sawing Pavement X X X X X X
QMP, Base X X X X X X
Pipe Underdrain X X

Beam Guard X X X X
Concrete Staining X
Trees/Shrubs X X
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Again please make every effort to have your quotes into our office by [time deadling| prior to the letting date.

We prefer quotes be sent via SBN but [prime’s preferred alternatives| are acceptable.

If there are further questions please direct them to the [prime contractor’s contact person| at [phone number |

18
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Expresseservice that was created to ensure that prime
bidders have a centralized online location to find subs - including small and disadvantaged business
enterprises (DBES). It is available for prime bidders to use as part of their Basic Service subscription.
Within the Small Business Network, Prime Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote
guantities and add comments, if desired. Adding or removing items and work types can be done
quickly. If needed, you can save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can
rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work
types. Steps include: provide contact information and sub-quote expiration date, select letting and
proposal, add work types and items, specify terms and conditions, upload attachments, and select
vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you
want quoted
c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as
a DBE preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:

a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and
all unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network
home screen, sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms,
conditions and pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows
the response statistics for a particular sub-quote. If accepted by the letting agency, this report may
serve as proof of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.

Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as
proof of DBE outreach at the discretion of each agency).
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The Small Business Network is a part of the Bid Expresseservice that was created to ensure that small
businesses have a centralized area to access information about upcoming projects. It can help small
businesses learn more about opportunities, compete more effectively, network with other contractors and
subcontractors, and win more jobs. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests
and all unsolicited sub-quotes created by your company. Receive notifications by selected work
type. To simplify on the Small Business Network home screen, sub-quote requests can be filtered
by work types relevant to your interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote
request. Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding,
add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting
primes. c. Add attachments to a sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps,
you can rapidly create a custom sub-quote directed at any number of specific vendors of your
choosing. Steps include: provide contact information and sub-quote expiration date, select letting

and proposal, add work types and items, specify terms and conditions, upload attachments, and
select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price
calculates automatically, cutting out costly calculation errors. Comments can be provided on a per-
item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote,
include pricing, terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.
d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information
a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged
businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and
select “Order Bid Express.” The Small Business Network is a part of the Bid Express Basic
Service.

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 414-
438-458
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APPENDIX D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

Follow up to initial solicitation via email or phone

Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

SBN utilization including posting quotes

Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable
Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes
Responsive and timely submission of organized documentation

Analysis of number of DBE firms who do work types that you typically subcontract

Analysis of number of DBE firms who reside in geographical areas where prime seeks work

Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation
Reference check of DBE subcontractor work or training (documentation of questions and response required)

Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202
Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

Number and names of DBE firms provided written advice, or referral to industry-specific business development resources
Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities
Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)
Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

Risk analysis of work items that are typically in tied quotes that could be unbundled

List of contract work items in smallest economically feasible units, identifying schedule impact

Submission of a Gap Analysis identifying DBE skillset and/or industry needs

Staff training in EEO and Civil Rights laws as documented in training logs

Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

Outreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening
Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops
Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually
Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm
Prime utilization of a DBE subcontractor the prime has not contracted with previously

Written referral/recommendation to bond/insurance agents, manufacturer, supplier

Documented efforts fostering DBE participation through administrative and/or technical assistance

Evidence of negotiation with the DBE firm about current and future Let opportunities

Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requirements 21
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GFE EVALUATION RUBRIC — PHASE 1
Active & Quality Quantity Scope & Timing Business Total=
Aggressive | Category | Category Intensity Category Develop’t
Category Category Efforts

Solicitation
Documentation

Selected Work
Items
Documentation

Documentation of
Project
Information
provided to
Interested DBEs

Documentation of
Negotiation with
Interested DBEs

Documentation of
Sound Reason for
Rejecting DBEs

Documentation of
Assistance to
Interested DBEs-
bonding, credit,
insurance,
equipment,
supplies/materials

Documentation of
OQutreach to
Minority, Women,
and Community
organizations and
other DBE
Business
Development
Support

Documentation of
other GFE
activities

Overall Total=
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GFE EVALUATION RATING LEGEND — PHASE 1 — Initial Review

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process
BUSINESS DEVELOPMENT INITIATIVES: Demonstrated by efforts to support business growth and health of DBEs

Rating Scale

Each qualifying activity is worth 5 points per Category
0 Pro Forma efforts= 0-50 points
Perfunctory effort characterized by routine or superficial activities
O Bona Fide= 55+ points
Genuine effort characterized by sincere and earnest activities

GFE EVALUATION — PHASE 2 — Team Review

DBE Office completes:

Review of quote comparisons submitted by Prime

Bid analysis to confirm if any bid submitted met the DBE goal

Review average of other bidders DBE goal achievement

Team review of combined efforts documented in Phase 1 and 2 by apparent low bidder

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At
a minimum, you must review the performance of other bidders in meeting the contract goal. For example, when the
apparent successful bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question
of whether, with additional efforts, the apparent successful bidder could have met the goal. If the apparent
successful bidder fails to meet the goal, but meets or exceeds the average DBE patrticipation obtained by other
bidders, you may view this, in conjunction with other factors, as evidence of the apparent successful bidder having
made good faith efforts. As provided in 826.53(b)(2)((vi), you must also require the contractor to submit copies of
each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected
over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBEs
listed on a contractor's solicitation to inquire as to whether they were contacted by the prime. Pro forma mailings to
DBEs requesting bids are not alone sufficient to satisfy good faith efforts under the rule.
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APPENDIX E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical
assistance.

Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting,
evaluates subcontractors, preferred qualifications, and communication methods.

Encourage subcontractors to solicit and highlight DBE patrticipation in their quotes to you.

Quality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best
possible bid.

DBE firms should contact primes as soon as possible with questions regarding their quotes or bid;
seven days prior is optimal.

Continually check for contract addendums on the HCCI website through the Thursday prior to letting
to stay abreast of changes.

Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid
tabs at a minimum.

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note
transportation related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the
primes and bidding as a prime with the Department are the only ways to get work.
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APPENDIX F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

Ill. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE patrticipation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBESs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBESs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBESs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in 826.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBES requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBEs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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APPENDIX G

(SAMPLE) Forms DT1506 and DT1202
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COMMITMENT TO SUBCONTRACT TO DEBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project |.D.: Proposal Mumber;

Letting Dalz.

Marne of DBE Firm PFarticipating in this Contract;

Marme of the Prime/Subcontractor wha hired the DEE Firme (lisf 2l namas of hars if more than ong)

Type of Work or Type of Material Supplied:

Tolal Subcontract Value. Total DEE Credil Value:

Prime Contractor Representative's Signature

FOR PRIME CONTRACTORS ONLY: Prime Contractor Representative's Mame [Print Name)

| certify that | made arrangemeants with the participating
DEE firm to perform the type of work listed or supply the
material indicated above for the subcontract value |sted
above

Prime Contractor (Print Company Mame)

Drate

Farticipating DBE Firm Representative’'s Signature & Date
FOR PARTICIPATING DBE FIRMS ONLY:

1 cerdy that | made arrangements with the Prime

Contractor or the Hiring Contractor to perform the type of —— - — -
work or supaly the material indicated above for the Farticipating DBE Firm Representative’s Name (Print Name)

subcontract value lsted above,

Farticipating DBE Firm (Print Company Namse]
FOR DBE TRUCKING FIRMS ONLY:
1 cerdy that | will utlize, lor DBE credil, only trucks listed

on my WisDOT approved Schedule of OvwnedLeased -
Vehicles for DEE Credit formand | will be utilizing the DBEFirm's Address:
number of trucks as leted balkow

# DBE-Owned Leased # Non-DBE-Owned

# Owned Trucks # Leased Trucks Trucks Leased Trucks

Official Form DT1506 can be found here: www.wisconsindot.gov/DBEcontracting
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*@‘ DOCUMENTATION-OF-GOOD-FAITH-EFFORT-

k_) Wisconsin Departrment-of Transportation

DTi202 32020
PrajactiD Prapasal Mo Lesing
— [-E-T % 13 L X I X I J

Prime Canbraciar
=SS ST

County

X TR

Parson Submitting: Dacument
-

Tealephons Mumbsar

EE TR T

Bddrass Email Address

TEEEE EE TR T

All-bidders-must-undertake-neceszary-and reasonable-steps-to-achieve the-assigned-DEE -contract-goal-per-

federal regulatory-guidance-at-49-CFR-Parl-25. -Bidders-use-this-form-to-document-all-efforts -employed-to-meet-

the-assigned-goal-as-a-record-of-confractor-good-faith-efforts-( GFE).-Refer-to-ASP3-or-49-CFR-Part-26-for-
guidance-on-aciions-that-demonsirate-good -faith-effort. -

It-iz-critical-to-ist-all-efforts, -attach-documentation, -and-follow -the-instructicns-to-complete-this-submission. -
Deocumentation-of-good -faith-effort-includes-copies-of-each-DEE-and -non-DEE -subcontractor-quote-submitted-to-
the-bidder-for-the-same-line-items. -Uilize the-sample-documentation-logs-te-document-and-organize-efforts. -

Submit-good -faith-effort-documentation-per- ASP-3-guidelines.
Instructions:-Provide-a-narrative-description-of-all-activities - pursued fo-demonstrate-good-faith-efforis, -any -

corresponding-documentation, -and-applicable-explanation-on-separate-pages._-Include-the-following-items, -
organized-in-the-order-listed-below.

1.+ Solicitation-Documentation: -
a.~+ Purpose:To-identify-all-reasonable-and-available-activities-the -bidder-performed -fo-solicit-the-

interest-of-all-cerified - DEEs-who-have-the-capacity-and-ability to-perform-work-on-the -project. -All-

solicitation-efforiz-should-begin-az-early-as-possible-to-enzure-DBEs-have-ample-time-to-
respond-and-ask-guestions.

b.~+Action:-ldentify-and-list-all-activilies -engaged-into-solicit- DEEs-using-all- reascnable-and-
available-means-such-as-written-notice-and -follow-up-communications; -substantive-
conversations;-pre-bid-meetings; -networking-events; -market-research; -advertising.

2 =+ Selected-Work-ltems-Documentation:-

a.~ Purpose:To-ensure-that-all work-items-are-broken-cut-inte-econemically -feasible -units-to-
facilitate-DBE-participation. - Thiz-must-occur-even-when-you-preferto-perform-the-work-yourself.

b.-+Action:-ldentify-economically-feasible-work-units -to-be-performed-by-DBEs-to-include-activities-
such-as: list-of work-items-fo-be-performed,; -breaking-up-of-large-work -tems-into-smallerfasks-or-
quantities; -flexible fime-frames-for-performance-and-delivery-schedules.

3.~ Documentation-of-Project-Information-provided-to-Interested-DBEs:-

a.~+ Purpose:To-provide-interested-DEEs-with-adequate-information-about-the-plans, -specifications, -

and-any-other-contractual-requirements-in-a-timely-manner-to-assist-DEEs-in-response-to-
solicitation.

b.-+Action:-Provide-DEEs-access-to-plans, -specifications, -and -other-contract-requirements_-Early-
solicitation-allows-ample-cpportunity to-provide -project-information, -links to-Let-adverisements, -
and-substantive-engagement-with-DBEs.
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4 - Documentation-of-Negotiation-with-Interested-DBEs:-
a.~+ Purpose:-To-ensure-that-negotiations-with-interested -DBEs-were-made-in-gooad -faith - providing-
evidence-as-to-why -agreements-could-not-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-good faith-negofiations-took-place. -
Merely-=ending-out-solicitations requesting-bids-from-DEEs -does not-constitute -sufficient-good-
faith -efforts._-A-bidder-using-good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price-and -capabilities -in-addition-to-contract-
goals-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional -costs-
invelved-in-finding-and -using-DBEs-is-not-in-itself-sufficient-reason-for failing to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-A)

3.~ Documentation-of Sound-Reason-for-Rejecting-DEEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting - DEEs-as-unqualified -without-sound-reasons. -
Reasons-for-rejection-must-be-based-on-thorough-investigation-of-DEE -capabilities_-

b.-+Action:-Provide-sufficient-evidence-to-demonstrate-that-DEE-was-rejected for-sound-reasons-
such-as-past-performance, relevant-business-experience-and-stability, -safety record,-business-

ethic-and-integrity, technical capacity, -othertangible factors.

§.~+ Documentation-of-Assistance-to-Interested-DBEs--Bonding,-Credit,-Insurance,-Equipment,-
Supplies/Materialz:-
a.~+ Purpose:-To-assist-inferested-DBEEs-in-obtaining -bonds, lines-of credil, -insurance, -equipment, -
supplies.-materialz, -and-other-assistance-or-services. -

b.-+ Action:-Assist-interested DB Es-in-obtaining-bonding, -ines-of-credit-or-insurance, -and-provide-
technical-assistance-or-information-related to-plans, -specifications, -and-project-requirements. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services related-to-meeting-
project-requirements-{excluding-supplies-or-equipment-the-DEE-purchases from-the-prime).

T = Documentation-of-outreach-to-Minority,-Women,-and -Community-Organizations-and-other-DBE-
Business-Development-Support:-
a.~+ Purpose: To-effectively-uze-the-services-of-minority, women_ -and -community-organizations-as-
well-as-confractors’-groups, -local -state, -and-federal-business-assistance-offices-and-
organization-that-provide-assistance-in-recruiting-and-supporiing-DEEs, -as-well-as-participation-
in-activities-that-support-DEE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-support-fo-DBEE-subcontractors, -suppliers, - manufacturers, -and-fruckers-at-least-14-
days-before-bid-opening. -Paricipate-in-or-host-aclivities-such-as-networking-events,-mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with- DBE-

support.
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Returm do:

Wissansin Degartment-of Trarepocation
DEE Program- Offios

PO-Bax TI65

fladisan, W1-53T07-TAES
DEE_ e i dal. vi.gav

|-zertify that1-hawe-utiized comprehensive-good faith-=fforts to-salicit-and-utilize-DEE firms-to-mest-the- DBE-pariicipation-requirernents of
this-contract-proposal, -as-demonstrated-by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).

|-cerify-that-the-information -given-in-the-Docurnentation-of Good-Faith-Efors-i5-trus -and-comect-to the-best-of rmy-knowledpe-and-belief. -

|-further-understand -that-army-wilful-falsification, -fraudule nt-statemens, -or-misrepresentation-will-result-in-appropriste- sanctions, -which-may
mwvohe-debarment-and/orprosecufion-under-appbeable-state-(Trans-504)-and-Faderal laws.

[Bidderifuthorized Pep resentative Signature |

ER-E]

TPt Mame)

L I

- EEE

Tl
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Good-Faith-Effort---Sample-Documentation-Logs

The-sample-legs-below-are-provided -as-guides -rather-than-exhaustive-list.-See-ASP3 -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documentation-include-copies-of-sclicitations-sent-to-DEEs, -notes-from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; flyers-for-events -or-workshops-for-DBEEs-offered by -the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

he-would-guote-

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Work-Typs DBE-Firm Contact-Person Diate Contact-Mode
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 | Email;-left- v
Electrical Winterland-Electric Tabitha-Tinker 41372020 | Email,left-\V
Superstar-Wiring Jose-Husscar 41372020 | Email;-phone

INFORMATION-FROVIDED-LOG

qual.;zst- DBE-Firm Imformiation-Reguested-&-Prowvided REEI;EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
472172020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type , d-far- If-not-s=lected, wihy 7
Rec'd? :
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4MTI2020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-whiolesale-supply-

OUTREACH-&-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

412020

Women-in-Construciion

LaTomya-Klein

Contact-information for-

woman-owned-supplisrs

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing programs-through -WBIC

Official Form DT1202 can be found here: www.wisconsindot.gov/DBEcontracting
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ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or
subcontractors at any tier to withhold payment for work not acceptably completed or work
subject to an unresolved contract dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a
subcontractor, pay the subcontractor for that work. The prime contractor may withhold payment
to a subcontractor if, within 10 calendar days of receipt of that progress payment, the prime
contractor provides written notification to the subcontractor and the department documenting
"just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-
tier subcontractors that parallel those granted first-tier subcontractors in this provision.



Effective with November 2021 Letting (revised) ASP-6

Additional Special Provision 6

ASP 6 - Modifications to the standard specifications
Make the following revisions to the standard specifications:

415.3.16 Tolerance in Pavement Thickness
Replace the entire text with the following effective with the November 2021 letting:

415.3.16.1 General

@ Construct the plan thickness or thicker. The department will accept pavement thickness based on the results
of department-performed acceptance testing conforming to:

Magnetic PUISE INAUCTION .........uviiiieieii e CMM 870: ASTM E3209 WTM
[ 0] o] o To [T PP PP OPRRTPPPR CMM 870: WTP C-002
Preplacement MEASUIEIMENT .......coiii i ittt e ettt e e e e e st e e e e e e s e nberreeeaeeeaennneeeeens CMM 870: WTP C-003

415.3.16.2 Pavement Units
415.3.16.2.1 Basic Units

@ Basic unit is defined as a slip formed, single lane, with a minimum lane width of 10 feet, measured, from the
pavement edge to the adjacent longitudinal joint; from one longitudinal joint to the next; or between
pavement edges if there is no longitudinal joint.
415.3.16.2.2 Special Units

@ Establish special units for areas of fillets, intersections, gaps, gores, shoulders, ramps, pavement lanes less
than 10 feet wide and other areas not included in basic units.
415.3.16.3 Test Plate Locations

@ Place department-furnished test plates. Within 5 business days after paving, enter the sequential number
and associated position data into MRS available at:

http://www.atwoodsystems.com/

@ Contractor will maintain plate location markings for 10 business days after paving.
415.3.16.4 Acceptance Testing
415.3.16.4.1 Basic Units
415.3.16.4.1.2 Magnetic Pulse Induction

@ The department will measure thickness within 10 business days of paving. Upon completion of the project
thickness testing, the department will provide the test results to the contractor within 5 business days.

@ Department will establish a project reference plate at the start of each paving stage. Project reference plate
will be measured before each day of testing. Department will notify the contractor of project reference plate
locations before testing.

@ If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will
measure the second plate in that unit. The department will notify the contractor immediately if the average of
the 6 readings falls within the 80 to 50 percent pay range.

@ If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the
pavement is unacceptable. Department will determine limits of unacceptable pavement by performing the
following:

- The engineer will test each consecutive plate stationed ahead and behind until the thickness test
result is plan thickness or greater.

- The engineer will direct the contractor to core the hardened concrete to determine the extent of the
unacceptable area. In each direction, the contractor shall take cores at points approximately 20 feet
from the furthest out of specification plate towards the plate that is plan thickness of greater. Once a
core is within 80 to 100 percent pay range, the coring is complete and the limits of unacceptable
pavement extend from the stationing between the core test results of 80 to 100 percent payment,
inclusive of all unacceptable core and plate test results.

- The contractor shall perform coring according to AASHTO T24. The department will evaluate the
results according to AASHTO T148

- The contractor shall fill core holes with concrete or mortar.
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415.3.16.4.2 Special Units
415.3.16.4.2.1 Magnetic Pulse Induction

@ The department will measure thickness within 10 business days of paving. Upon completion of the project
thickness testing, the department will provide the test results to the contractor within 5 business days.

@ Department will establish a project reference plate at the start of each paving stage. Project reference plate
will be measured before each day of testing. Department will notify the contractor of project reference plate
locations before testing.

@ If the random plate test result falls within 80 to 50 percent pay range specified in 415.5.2, the department will
measure the second plate in that unit. The department will notify the contractor immediately if the average of
the 6 readings falls within the 80 to 50 percent pay range.

@ If an individual random plate test result is more than 1 inch thinner than contract plan thickness, the
department will measure the second plate in that unit. If both plates are required to be measured, then all six
thickness measurements will be averaged for that unit. If the average of the six measurements is more than
1 inch thinner than contract plan thickness, the pavement is unacceptable.
415.3.16.4.2.2 Probing

@ The department will measure slip form special units during concrete placement. Upon completion of the
project thickness testing, the department will provide the test results to the contractor within 5 business days.

@ Department will probe 2 random locations within the special unit. The average of the two readings will be the
reported measurement for the special unit.

415.3.16.4.2.3 Preplacement Measurement
@ The department will measure non-slip form special units before concrete placement.

@ Thickness corrections will be made to a conforming thickness by reshaping the base aggregate before the
pavement is placed.

415.5.2 Adjusting Pay for Thickness

Replace the entire text with the following effective with the November 2021 letting:

@ The department will adjust pay for pavement thickness under the Nonconforming Thickness Concrete
Pavement administrative item as follows:

FOR PAVEMENT PERCENT OF THE
THINNER THAN PLAN THICKNESS BY: CONTRACT UNIT PRICE
> 1/4 inch but <= 1/2 inch 80
> 1/2 inch but <= 3/4 inch 60
> 3/4 inch but <=1 inch 50

@ When pavement of unacceptable final thickness is determined, as specified in 415.3.16.4, the department
will direct the contractor to either:

1. Remove and replace unacceptable concrete pavement to the nearest joint with new concrete pavement of
conforming thickness. The department will pay once for the area at the full contract price.

2. If the unacceptable pavement is less than 100 LF, the department may allow the concrete to remain in place
without payment for the unacceptable area.

460.2.6 Recovered Asphaltic Binders
Replace paragraph two with the following effective with the November 2021 letting:

@ The contractor may replace virgin binder with recovered binder up to the maximum percentage allowed
under 460.2.5 without further testing. When the design percent asphalt binder replaced exceeds the
allowable limits in 460.2.5, the contractor must:

- Document adjustments made to the mix design in the mix design submittal.

- Submit test results that indicate the mixture’s asphaltic binder meets or exceeds the upper and lower temperature
grade requirements the bid item designates.

- If only one recycled asphaltic material source is used, furnish one of the following:
- Test results from extracted and recovered binder from the resultant mixture.

- Blending charts that indicate the resultant mixture’s high and low temperature PG as an interpolation of
the percent binder replaced between the virgin binder’s and the recycled asphaltic material source
binder’'s high and low temperature PG.

- If two or more recycled asphaltic material sources are used, furnish test results from extracted and

page 2 of 12



Effective with November 2021 Letting (revised) ASP-6

recovered binder from the resultant mixture.

501.2.6 Water
Retitle with the following effective with the November 2021 letting:

501.2.6 Mixing Water

501.2.6.2 Requirements
Replace paragraph two with the following effective with the November 2021 letting:

@ Water from other sources must comply with the following:

Acidity, maximum of 0.1N NaOH to neutralize 200 mL of water; CMM 870: WTP C-001..........cccc.ceevvivvvveeeeennn. 2mL
Alkalinity, maximum of 0.1N HCL to neutralize 200 mL of water; CMM 870: WTP C-001.........cccccceeeiiiiiinnenn. 15 mL
Maximum sulphate (S04); CMM 870: WTP C-001 ........coiiiiiiiiiriieeaiiie et snree e 0.05 percent
Maximum chloride; CMM 870: WTP C-001 ........cccuuiiiiieiiiiiiiiee ettt e s e e e e eaaar e e e e e e e saaraeeeas 0.10 percent
Maximum total solids; CMM 870: WTP C-001

(@170 T Lo o PP PUPURPOt 0.04 percent
TaTo] o =T o [ o T T TP O PP PP PPOPPPPP 0.15 percent

501.3.2.4.2 Air Entrainment
Replace paragraph two with the following effective with the November 2021 letting:
@ Test fresh concrete air content according to AASHTO T152 or AASHTO TP118 at the contract-required

frequency and as the engineer directs. Test concrete placed by pumping or belting at the point of discharge
from the pump line or belt.

501.3.7.1 Slump

Replace paragraph one with the following effective with the November 2021 letting:

@ Use a 1-inch to 4-inch slump for concrete used in structures or placed in forms, except as follows:
- Do not exceed a slump of 2 inches for grade E concrete.
- Increase slump as specified in 502.3.5.3 for concrete placed underwater.

- If BTS approves a concrete mixture using a superplasticizer, the contractor may increase slump for that mixture to
a maximum of 9 inches without exceeding the maximum mix water allowed for that grade.

531.5 Payment
Replace paragraph two with the following effective with the November 2021 letting:

@ Payment for Concrete Masonry Ancillary Structures Type NS is full compensation for providing concrete for
non-standard sign structure foundations; and for anchor rod assemblies. The department will pay separately
for excavating and backfilling drilled shafts under the Drilling Shafts bid items.

Replace paragraph five with the following effective with the November 2021 letting:
) Payment for the Foundation bid items is full compensation for providing concrete foundations; for anchor rod

assemblies; for reinforcing steel; and for embedded conduit and electrical components. The department will
pay separately for excavating and backfilling drilled shafts under the Drilling Shafts bid items.

642.2.2.1 General
Replace paragraph one with the following effective with the November 2021 letting:
@ Provide each field office with two rooms, separated by an interior door with a padlock. Ensure that each room

has a separate exterior door and its own air conditioner. Locate the office where a quality internet connection
can be achieved. Ensure quality cell phone reception is achievable inside the field office.

701.3.1 General
Replace table 701-1 with the following effective with the November 2021 letting:

TABLE 701-1 TESTING AND CERTIFICATION STANDARDS
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TEST

TEST
STANDARD

MINIMUM REQUIRED CERTIFICATION
(any one of the certifications listed for each test)

Random Sampling

CMM 830.9.2

Transportation Materials Sampling Technician (TMS)
TMS Assistant Certified Technician (ACT-TMS)
Aggregate Technician | (AGGTEC-I)

AGGTEC-I Assistant Certified Technician (ACT-AGG)
PCC Technician | (PCCTEC-I)

PCCTEC-I Assistant Certified Technician (ACT-PCC)
Grading Technician | (GRADINGTEC-I)

Grading Assistant Certified Technician (ACT-
GRADING)

Sampling Aggregates

AASHTO T2M

TMS, ACT-TMS, AGGTECT-1, ACT-AGG

Percent passing the No. 200 sieve AASHTO T11
Fine & coarse .aggregate gradation AASHTO T27M1 AGGTEC-I, ACT-AGG
Aggregate moisture content AASHTO T255M1
Fractured faces ASTM D5821
Liquid limit AASHTO T89 | Aggregate Testing for Transportation Systems (ATTS)
Plasticity index AASHTO T90B! | GRADINGTEC-I, or ACT-GRADING
Sampling freshly mixed concrete AASHTO R60
Air content of fresh concrete AA,\AA:%SHHT-E;)TTPllSlz;[;]
Air void system of fresh concrete AASHTO TP1180! | pccTEC-1
Concrete slump AASHTO T119P |ACT-PCC
Concrete temperature ASTM C1064
Making and curing concrete specimens | AASHTO T23
Moist curing for concrete specimens AASHTO M201
Concrete compressive strength AASHTO T22
Concrete flexural strength AASHTO T97 Concrete_ Strength '_I'_ester (CST)_
—— CST Assistant Certified Technician (ACT-CST)
Concrete surface resistivity!? AASHTO T358
Voids in aggregate AASHTO T19 |PCCTEC-II
Profiling PROFILER

11 As modified in CMM 860.
(@ As modified in CMM 870.

381 A plasticity check, if required under individual QMP specifications, may be performed by an AGGTEC-I in addition to
the certifications listed for liquid limit and plasticity index tests.

[ Plant personnel may operate equipment to obtain samples under the direct observation of a TMS or higher.

131 Consolidate by rodding.

710.2 Small Quantities

Replace the entire text with the following effective with the November 2021 letting:

@ The department defines small quantities as follows:

- As specified in 715.1.1.2 for class | concrete.
- Less than 50 cubic yards of class Il ancillary concrete placed under a single bid item.

@ For contracts with only small quantities of material subject to testing, modify the requirements of 710 as

follows:

1. The contractor may submit an abbreviated quality control plan as allowed in 701.1.2.3.
2. Provide one of the following for aggregate process control:

- Documented previous testing dated within 120 calendar days. Provide gradation test results to the

engineer before placing material.
- Non-random start-up gradation testing.

710.4 Concrete Mixes

Replace paragraph two with the following effective with the November 2021 letting:

@ At least 7 business days before producing concrete, document that materials conform to 501 unless the

engineer allows or individual QMP specifications provide otherwise. Include the following:
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1. For mixes: quantities per cubic yard expressed as SSD weights and net water, water to cementitious material
ratio, air content, and SAM number.

2. For cementitious materials and admixtures: type, brand, and source.

3. For aggregates: absorption, SSD bulk specific gravity, wear, soundness, freeze thaw test results if required, and
air correction factor. Also include aggregate production records dated within 2 years if using those results in the
design. Submit component aggregate gradations, aggregate proportions, and target combined blended aggregate
gradations using the following:

- DT2220 for combined aggregate gradations.
- DT2221 for optimized aggregate gradations.
4. For optimized concrete mixtures:
- Complete the worksheets within DT2221 according to the directions.

- Ensure the optimized aggregate gradations and the optimized mix design conform to WisDOT
specifications and pass the built-in tests within DT2221.

- Verify slip-form mixture workability according to AASHTO TP137 and conformance to specifications
through required trial batching.

- Submit the completed DT2221 to the engineer electronically. Include the trial batch test results with the
mix design submittal.

Replace paragraph four with the following effective with the November 2021 letting:
@ Prepare and submit modifications to a concrete mix to the engineer for approval 3 business days before
using that modified mix. Modifications requiring the engineer’s approval include changes in:

1. Source of any material. For paving and barrier mixes, a source change for fly ash of the same class does not
constitute a mix design change.

2. Quantities of cementitious materials.

3. Addition or deletion of admixtures. Minor admixture dosage adjustments required to maintain air content or slump
do not require engineer review or approval.

710.5.5 Strength

Replace paragraph one with the following effective with the November 2021 letting:

@ Castall 6" x 12" cylinders or all 6" x 6" x 21" beams in a set from the same sample. Do not cast more than
one set of specimens from a single truckload of concrete. Mark each specimen to identify the lot and sublot
or location on the project it represents.

710.5.6 Aggregate Testing
Retitle and replace the entire text with the following effective with the November 2021 letting:

710.5.6 Aggregate Testing During Concrete Production
710.5.6.1 General
@ The department will accept gradation based on the results of department-performed acceptance testing.

@ The department and contractor will obtain samples using the same method. When belt sampling, contractor
personnel shall obtain samples for the department under the direct observation of the department personnel.
Contractor will define sampling method in the QMP or abbreviated QMP.

710.5.6.2 Contractor Control Charts
710.5.6.2.1 General

@ Test aggregate gradations during concrete production except as allowed for small quantities under 710.2.
Required contractor testing will be performed using non-random samples.

@ Sample aggregates from either the conveyor belt or from the working face of the stockpiles.

@ Sample aggregates within 2 business days before placement for each mix design. Include this gradation on
the control charts.

@ Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7.

) Conduct aggregate testing at the minimum frequency shown based on the anticipated daily cumulative plant
production for each mix design. The contractor’s concrete production tests can be used for the same mix
design on multiple contracts.

TABLE 710-1 CONTRACTOR GRADATION TESTING FREQUENCY - CLASS |
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DAILY PLANT PRODUCTION RATE
FOR WisDOT WORK

Gradation Report Before Placement

MINIMUM FREQUENCY

1000 cubic yards or less one test per day

more than 1000 cubic yards two tests per day

TABLE 710-2 CONTRACTOR GRADATION TESTING FREQUENCY - CLASS ||
MINIMUM FREQUENCY
Gradation Report Before Placement

One test per calendar week of production

710.5.6.2.2 Optimized Aggregate Gradation Control Charts
@ Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the following:
- 11/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.
- Sum of volumetric percentages retained on No. 8, No. 16, and No. 30 sieves.
- Sum of volumetric percentages retained on No. 30, No. 50, No. 100, and No. 200 sieves.
Calculate blended aggregate gradations using the mix design batch percentages for the component

aggregates. Ensure the blended aggregate gradation conforms to the volumetric percent retained of the
optimized aggregate gradation limits specified in table 501-4.

Throughout the contract, construct a 4-point running average of the volumetric percent retained for each
sieve to determine if the blended aggregate gradation is within the tarantula curve limits specified in table
501-4.

710.5.6.2.3 Combined Aggregate Gradation Control Charts

Determine the complete gradation using a washed analysis for both fine and coarse aggregates. Report
results for the 1 1/2", 1", 3/4", 1/2", 3/8", #4, #8, #16, #30, #50, #100, and #200 sieves.

Calculate blended aggregate gradations using the mix design batch percentages for the component
aggregates. Ensure the blended aggregate gradation conforms to the percent passing by weight
requirements of the combined aggregate gradation limits specified in table 501-4.

Throughout the contract, construct a 4-point running average of the percent passing by weight for each sieve
to determine if the blended aggregate gradation is within the combined aggregate gradation limits specified
in table 501-4.

710.5.6.3 Department Acceptance Testing

Department testing frequency is based on the quantity of each mix design placed under each individual
WisDOT contract.

The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10
calendar days.

The department will obtain the sample and deliver to regional testing lab in the same day. Department will
report gradation test results to the contractor within 1 business day of being delivered to the lab. Department
and contractor can agree to an alternative test result reporting timeframe; alternative timeframe is required to
be documented in the QMP.

@ Additional samples may be taken at the engineer’s discretion due to change in condition.
TABLE 710-3 DEPARTMENT GRADATION TESTING FREQUENCY
CONCRETE CLASSIFICATION MINIMUM DEPARTMENT FREQUENCY

1 test per placement day for first 5 days of placement. If
all samples are passing, reduced frequency is applied.

@

=

3

@

=

2

@

)

@

=

@

=

@

<

Class |: Pavement
Reduced frequency: 1 test per calendar week of

placement

1 test per 250 CY placed

Class I: Structures - Minimum of 1 test per substructure
- Minimum of 1 test per superstructure
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Effective with November 2021 Letting (revised) ASP-6

Class I: Cast-in-Place Barrier 1 test per 500 CY placed

Class Il No minimum testing

710.5.7 Corrective Action
Replace the entire text with the following effective with the November 2021 letting:
710.5.7.1 Optimized Aggregate Gradations
@ If the contractor's 4-point running average or a department test result of the volumetric percent retained

exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size, do the
following:

1. Notify the other party immediately.

. Perform corrective action documented in the QC plan or as the engineer approves.

. Document and provide corrective action results to the engineer as soon as they are available.

. Department will conduct two tests within the next business day after corrective action is complete.

. If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.
- Contractor will include a break in the 4-point running average.

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

6. If blended aggregate gradations are not within the tarantula curve limits by the second department test:
- Provide a new mix design with an increased cementitious content.

- If the mix design already has a cementitious content of 565 or more pounds per cubic yard, provide a new
mix design.

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production
and submit a new mix design.

@ If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production
and submit a new mix design.

@ Department and contractor will sample and test aggregate of the new mix design at the frequency defined in
710.5.6.1.
710.5.7.2 Combined Aggregate Gradations

@ If the contractor's 4-point running average or a department test result of the percent passing by weight

exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size,
do the following:

1. Notify the other party immediately.
. Perform corrective action documented in the QC plan or as the engineer approves.
. Document and provide corrective action results to the engineer as soon as they are available.
. Department will conduct two tests within the next business day after corrective action is complete.
. If blended aggregate gradations are within the combined aggregate gradation limits by the second department
test:
- Continue with concrete production.
- Contractor will include a break in the 4-point running average.

- For Class I: Pavements, department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department
test, stop concrete production and submit a new mix design.
@ If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop
concrete production and submit a new mix design.

@ Department and contractor will sample and test aggregate of the new mix design at the frequency defined in
710.5.6.1.

a b~ W N

a b~ wN
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715.3.1.1 General
Replace paragraphs three and four with the following effective with the November 2021 letting:

@ Cast a set of 3 additional 6"x12" cylinders and test the concrete surface resistivity according to AASHTO
T358. Perform this testing at least once per lot if total contract quantities are greater than or equal to the
following:

- 20,000 square yards for pavements.
- 5,000 linear feet for barriers.
- 500 cubic yards for structure concrete.
Submit the resistivity to the nearest tenth into MRS for information only. Resistivity testing is not required for
the following:
- Lot with less than 3 sublots.
- Concrete items classified as ancillary.
- Concrete placed under the following bid items:
- Concrete Pavement Approach Slab
- Concrete Masonry Culverts
- Concrete Masonry Retaining Walls
@ Test the air void system at least once per lot and enter the SAM number in MRS for information only. SAM
testing is not required for the following:
- For lots with less than 3 sublots.
- High early strength (HES) concrete.
- Special high early strength (SHES) concrete.
- Concrete placed under the following bid items:
- Concrete Pavement Approach Slab
- Concrete Masonry Culverts
- Concrete Masonry Retaining Walls
- Steel Grid Floor Concrete Filled
- Crash Cushions Permanent
- Crash Cushions Permanent Low Maintenance
- Crash Cushions Temporary

715.3.1.2.3 Lots by Cubic Yard
Replace the entire text with the following effective with the November 2021 letting:

@ Define standard lots and sublots conforming to the following:
TABLE 715-1 CLASS |- LOT AND SUBLOT SIZES

CONCRETE LOT SIZE SUBLOT SIZE NUMBER OF
CLASSIFICATION SUBLOTS PER LOT
Class I: Pavement 1250 cubic yards 250 cubic yards 5
Class I: Structures 250 cubic yards 50 cubic yards 5
Class I: Cast-in-Place Barrier 500 cubic yards 100 cubic yards 5

@ The contractor may include sublots less than or equal to 25 percent of the standard volume in the previous
sublot. For partial sublots exceeding 25 percent of the standard volume, notify the engineer who will direct
additional testing to represent that partial sublot.

@ An undersized lot is eligible for incentive payment under 715.5 if the lot has 3 or more sublots for that lot.

715.3.2 Strength Evaluation
Replace the entire text with the following effective with the November 2021 letting:

715.3.2.1 General

@ The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength
of contractor QC cylinders or the flexural strength of contractor QC beams.
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@ Randomly select 2 QC specimens to test at 28 days for percent within limits (PWL). Compare the strengths
of the 2 randomly selected QC specimens and determine the 28-day sublot average strength as follows:

- If the lower strength divided by the higher strength is 0.9 or more, average the 2 QC specimens.

- If the lower strength divided by the higher strength is less than 0.9, break one additional specimen and average
the 2 higher strength specimens.

715.3.2.2 Removal and Replacement
715.3.2.2.1 Pavement

@ If a sublot strength is less than 2500 psi in compressive strength or 500 psi in flexural strength, the
department may direct the contractor to core that sublot to determine its structural adequacy and whether to
direct removal.

@ If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC
technician | perform or observe core sampling according to AASHTO T24.

@ Have an independent consultant test cores according to AASHTO T24.

@ The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or
concrete, and provide traffic control during coring.

The sublot pavement is conforming if the compressive strengths of all cores from the sublot are 2500 psi or
greater.

The sublot pavement is nonconforming if the compressive strengths of any core from the sublot is less than
2500 psi. The department may direct removal and replacement or otherwise determine the final disposition of
nonconforming material as specified in 106.5.

715.3.2.2.2 Structures and Cast-in-Place Barrier

The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average
compressive strength is lower than f'c minus 500 psi. The value of f'c is the design stress the plans show.
The department may assess further strength price reductions or require removal and replacement only after
coring the sublot.

The engineer may initially evaluate the sublot strength using a non-destructive method. Based on the results
of non-destructive testing, the department may accept the sublot at the previously determined pay for the lot,
or direct the contractor to core the sublot.

If the engineer directs coring, obtain three cores from the sublot in question. Have an HTCP-certified PCC
technician | perform or observe core sampling according to AASHTO T24. Determine core locations, subject
to the engineer’s approval, that do not interfere with structural steel.

Have an independent consultant test cores according to AASHTO T24.

The department will assess concrete for removal and replacement based on a sublot-by-sublot analysis of
core strength. Perform coring and testing, fill core holes with an engineer-approved non-shrink grout or
concrete, and provide traffic control during coring.

If the 3-core average is greater than or equal to 85 percent of f'c, and no individual core is less than 75
percent of f'c, the engineer will accept the sublot at the previously determined pay for the lot. If the 3-core
average is less than 85 percent of f'c, or an individual core is less than 75 percent of f'c, the engineer may
require the contractor to remove and replace the sublot. The department may direct removal and
replacement or otherwise determine the final disposition of nonconforming material as specified in 106.5.
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715.3.3 Aggregate
Replace the entire text with the following effective with the November 2021 letting:

715.3.3.1 General
@ Except as allowed for small quantities in 710.2, test aggregate conforming to 710.5.6.
715.3.3.2 Structures

@ In addition to the aggregate testing required under 710.5.6, determine the fine and coarse aggregate
moisture content for each sample.

2 Calculate target batch weights for each mix when production of that mix begins. Whenever the moisture
content of the fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to
maintain the design w/cm ratio.
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715.5 Payment
Replace the entire text with the following effective with the November 2021 letting:

715.5.1 General
@ The department will pay incentive for compressive strength under the following bid items:

ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL

@ Incentive payment may be more or less than the amount the schedule of items shows.

® The department will administer disincentives for strength under the Disincentive Strength Concrete
Structures, Disincentive Strength Concrete Barrier, Disincentive Flexural Strength Concrete Pavement, and
Disincentive Compressive Strength Concrete Pavement, administrative items.

@ The pay factor that is calculated from the equations in 715.5.2(2) and 715.5.3(2) will be applied to the unit
costs listed below:

- Pavement: $45 per SY.
- Structure: $635 per CY.
- Cast-in-place barrier: $75 per LF.
) 28-day strength average for a lot is the average of the individual sublot strengths within the given lot.

©® The department will not pay a strength incentive for concrete that is nonconforming in another specified
property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

@ Submit test results to the department electronically using MRS software. The department will validate
contractor data before determining pay adjustments.

® All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.

715.5.2 Compressive Strength
@ The department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Compressive strength of 4000 psi for structures and cast-in-place barrier.
@ The department will adjust pay for each lot using equation "Comp2022" as follows:

Percent within Limits (PWL) Pay Factor (%)
>= 90 to 100 (1/5 x PWL) + 82
>=851t0 <90 100
>=50to < 85 (5/7 x PWL) + (275/7)

<50 50

11 Any material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item.

@ The department will not pay incentive if the lot standard deviation is greater than the following:
- 400 psi for pavement.
- 350 psi for structure and cast-in-place barrier

@ For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the
contract unit price for sublots with an average compressive strength below the following:

- 3700 psi for pavements.
- 4000 psi for structures and cast-in-place barrier.
715.5.3 Flexural Strength
@ The department will measure PWL relative to strength lower specification limits as follows:
- Flexural strength of 650 psi for pavements.
@ The department will adjust pay for each lot using equation "Flex2022" as follows:

Percent within Limits (PWL) Pay Factor (%)
>= 90 to 100 (2/5 x PWL) + 64
>=851t0<90 100
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>= 5010 < 85 (5/7 x PWL) + (275/7)
<50 50l

(11 Material resulting in a lot PWL value less than 50 will be evaluated according to 715.3.2. In the event the material
remains in place, it will be paid at 50 percent of the contract unit price of the concrete bid item.

® The department will not pay incentive if the lot standard deviation is greater than 60 psi.

@ For lots with less than 3 sublots, there is no incentive but the department will reduce pay by 50 percent of the
contract unit price for sublots with an average flexural strength below 650 psi.
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ERRATA

460.2.2.3 Aggregate Gradation Master Range

| Correct errata by adding US Standard equivalent sieve sizes.

@ Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the gradation
requirements in table 460-1. The values listed are design limits; production values may exceed those limits.

TABLE 460-1 AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS

PERCENT PASSING DESIGNATED SIEVES
NOMINAL SIZE
SIEVE No. 1 No. 2 No.3 No. 4 No. 5 No.6 | SMA No. 4 | SMA No.5
(37.5mm) | (25.0 mm) | (19.0 mm) | (125 mm) | (9.5 mm) | (4.75 mm) | (12.5 mm) | (9.5 mm)
(1 1/2inch) | (1 inch) (3/4 inch) | (1/2inch) | (3/8inch) | (3/16 inch) | (1/2 inch) | (3/8 inch)
50.0-mm
(2-inch) 100
37.5-mm
(1 1/2-inch) 90 - 100 100
25.0-mm
(1-inch) 90 max 90 - 100 100
19.0-mm
(3/4-inch) - 90 max 90 - 100 100 100
12.5-mm
(1/2-inch) - - 90 max 90 - 100 100 90 - 97 100
9.5-mm ) 100 } -
(3/8-inch) - - - 90 max 90 - 100 58 - 80 90 - 100
4.75-mm 90 - 100
(No. 4) - - - - 90 max 25-35 35-45
2(',3’2'”;3;“ 15-41 | 19-45 | 23-49 | 28-58 | 32-67 | 99mMax | 15 55 | 1g.28
1.18-mm - - - - - 30-55 - -
(No. 16)
0.60-mm - - - - - _ 18 max 18 max
(No. 30)
0.075-mm | 56 | 10-70 | 20-80 | 20-100 | 20-100 | 80-130 | g9_110 | 8.0-120
(No. 200)
% VMA 11.0 min 12.0 min 13.0 min | 14.0 min®™ | 15.0 min®@ | 16.0-17.5| 16.0 min 17.0 min
(11 14.5 for LT and MT mixes.
(2 15,5 for LT and MT mixes.
715.5.1 General
Correct the bid item number for Incentive Compressive Strength Concrete Pavement.
@ The department will pay incentive for compressive strength under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
715.0502 Incentive Strength Concrete Structures DOL
715.0603 Incentive Strength Concrete Barrier DOL
715.0715 Incentive Flexural Strength Concrete Pavement DOL
715.0720 Incentive Compressive Strength Concrete Pavement DOL
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ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1% Tier and DBE Payments During Construction

1.

2.

Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor’'s User Manual, Sublets and Payments.

Report payments to all DBE firms within 10 calendar days of receipt of a progress
payment by the department or a contractor for work performed, materials furnished, or
materials stockpiled by a DBE firm. Report the payment as specified in A(1) for all work
satisfactorily performed and for all materials furnished or stockpiled.

Report payments to all first tier subcontractor relationships within 10 calendar days of
receipt of a progress payment by the department for work performed. Report the
payment as specified in A(1) for all work satisfactorily performed.

All tiers shall report payments as necessary to comply with the DBE payment
requirement as specified in A(2).

Require all first tier relationships, DBE firms and all other tier relationships necessary

to comply with the DBE payment requirement in receipt of a progress payment by
contractor to acknowledge receipt of payment as specified in A(1), (2), (3) and(4).

All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4)
and (5), and shall be binding on all first tier subcontractor relationships and all
contractors and subcontractors utilizing DBE firms on the project.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually
loaded into the Civil Rights Compliance System. Copies of prime contractor payments received
(check or ACH) will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment
receipt to be logged manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-

manual.pdf
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Effective January 2019 Letting ASP 9

ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

(1) Use the department's Civil Rights Compliance System (CRCS) to electronically submit certified
payroll reports for contracts with federal funds and labor data for contracts with state funds only.
Details are available online through the department’s highway construction contractor information
(HCCI) site on the Labor, Wages, and EEO Information page at:

https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/default.aspx

(2) Ensure that all tiers of subcontractors, including all trucking firms, either submit their
weekly certified payroll reports (contracts with federal funds) or labor data (contracts with
state funds only) electronically through CRCS. These payrolls or labor data are due within
sevencalendar days following the close of the payroll period. Every firm providing physical
labor towards completing the project is a subcontractor under this special provision.

(3) Upon receipt of contract execution, promptly make all affected firms aware of the
requirements under this special provision and arrange for them to receive CRCS training as they
are about to begin their submittals. The department will provide training either in a classroom
setting at one of our regional offices or by telephone. Contact Paul Ndon at (414) 438-4584 to
schedule thetraining.

(4) The department will reject all paper submittals for information required under this
special provision. All costs for conforming to this special provision are incidental to the
contract.

(5) Firms wishing to export payroll/labor data from their computer system into CRCS
should have their payroll coordinator contact Paul Ndon at paul.ndon@dot.wi.gov. Not
every contractor’'s payroll system is capable of producing export files. For details, see
Section 4.8 CPR Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll
Manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual.pdf
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

Il.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under



this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEQ Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

1. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok kK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* k k k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* %k k kx %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-discrimination Provisions

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "'contractor') agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Acts
and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor's
obligations under this contract and the Acts and the Regulations relative to Non-discrimination on
the grounds of race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the Federal Highway Administration to be pertinent to ascertain compliance with such
Acts, Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the contractor will
so certify to the Recipient or the Federal Highway Administration, as appropriate, and will set
forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the Federal Highway Administration may determine to be appropriate, including, but not limited
to:

a. Withholding payments to the contractor under the contract until the contractor
complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
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6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor
will take action with respect to any subcontract or procurement as the Recipient or the Federal
Highway Administration may direct as a means of enforcing such provisions including sanctions
for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the
contractor may request the United States to enter into the litigation to protect the interests of the
United States.

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the ""contractor'") agrees to comply with the
following non-discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on
the basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC 8§ 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

e Titles Il and IIl of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 88 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);
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Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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SEPTEMBER 2002

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1 The Offeror's or Bidder's attention is called to the "Employment Practices’ and "Equa
Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273.

2. The gods and timetables for minority and female participation expressed in percentage
terms for the contractor's aggregate work force in each trade, on al construction work in the
covered areg, are asfollows:

Goalsfor Minarity Participation for Fach Trade:

_County % _County % _ _County %
Adams 17 lowa 17 Polk 22
Ashland 12 Iron 12 Portage 0.6
Barron 0.6 Jackson 0.6 Price 0.6
Bayfield 12 Jefferson 7.0 Racine 8.4
Brown 13 Juneau 0.6 Richland 17
Buffdo 0.6 Kenosha 3.0 Rock 31
Burnett 22 Kewalnee 1.0 Rusk 0.6
Calumet 09 LaCrosse 0.9 St Croix 29
Chippewa 05 Lafayette 05 Sauk 17
Clark 0.6 Langlade 0.6 Sawyer 0.6
Columbia 17 Lincoln 0.6 Shawano 10
Crawford 05 Manitowoc 1.0 Sheboygan 7.0
Dane 2.2 Marathon 0.6 Taylor 0.6
Dodge 7.0 Marinette 1.0 Trempeaeau 0.6
Door 10 Marguette 1.7 Vernon 0.6
Douglas 10 Menominee 1.0 Vilas 0.6
Dunn 0.6 Milwaukee 8.0 Walworth 7.0
Eau Claire 05 Monroe 0.6 Washburn 0.6
Florence 10 Oconto 1.0 Washington 8.0
Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0
Forest 10 Outagamie 0.9 Waupaca 10
Grant 05 Ozaukee 8.0 Waushara 1.0
Green 17 Pepin 0.6 Winnebago 0.9
Green Lake 10 Pierce 22 Wood 0.6
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Goalsfor female participation for each trade: 6.9%

These goals are applicable to al the contractor's construction work, (whether or not it is
federal or federally assisted), performed in the covered area. If the contractor performs
construction work in the geographical arealocated outside of the covered areg, it shall apply
the goals established for such geographical area where the work is actualy performed.
With regard to this second area, the contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part
60-4 shal be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each
trade, and the contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the
contractor's goals shall be a violation of the contract, the Executive Order and the
Regulationsin 41 CFR Part 60-4. Compliance with the goals will be measured against the
total work hours performed.

The contractor shall provide written notification to the Director of the Office of Federa
Contract Compliance Programs within ten (10) working days of award of any construction
subcontract in excess of $10,000.00 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical areain which the subcontract is to be performed.

Asreferred to in this section, the Director means:

Director

Office of Federa Contract Compliance Programs
Ruess Federa Plaza

310 W. Wisconsin Ave., Suite 1115

Milwaukee, W1 53202

The "Employer Identification Number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

As used in this notice, and in the contract resulting from solicitation, the "covered area’ is
the county(ies) in Wisconsin to which this proposal applies.
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APRIL 2013
ADDITIONAL FEDERAL-AID PROVISIONS

NOTICE TO ALL BIDDERS

To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline™
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of
possible bid rigging, bidding collusion, or other fraudulent activities should use the
"hotline" to report such activities.

The "hotline™ is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.

lofl



Effective November 2020 letting

BUY AMERICA PROVISION

All steel and iron materials permanently incorporated in this project shall be domestic
products and all manufacturing and coating processes for these materials from smelting
forward in the manufacturing process must have occurred within the United States. Coating
includes epoxy coating, galvanizing, painting and any other coating that protects or enhances
the value of a material subject to the requirements of Buy America. The exemption of this
requirement is the minimal use of foreign materials if the total cost of such material
permanently incorporated in the product does not exceed one-tenth of one percent (1/10 of
1%) of the total contract cost or $2,500.00, whichever is greater. For purposes of this
paragraph, the cost is that shown to be the value of the subject products as they are delivered
to the project. The contractor shall take actions and provide documentation conforming to
CMM 2-28.5 to ensure compliance with this “Buy America” provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf

Upon completion of the project certify to the engineer, in writing using department form
DT4567, that all steel, iron, and coating processes for steel or iron incorporated into the
contract work conform to these "Buy America" provisions. Attach a list of exemptions and
their associated costs to the certification form. Department form DT4567 is available at:

https://wisconsindot.gov/Documents/formdocs/dt4567.docx

lofl


https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
https://wisconsindot.gov/Documents/formdocs/dt4567.docx
https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Effective February 2016 letting

Cargo Preference Act Requirement
All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:"

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.



Effective with December 2017 Letting

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS
FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates)
furnishes the minimum prevailing wage rates pursuant to the Davis-Bacon and
Related Acts. The wage rates shown are the minimum rates required by the contract
to be paid during its life, however this is not a representation that labor can be
obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates.
No increase in the contract price will be allowed or authorized on account of the
payment of wage rates in excess of those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following
circumstances:
Drivers of a contractor or subcontractor for time spent working on the site
of the work.
Drivers of a contractor or subcontractor for time spent loading and/or
unloading materials and supplies on the site of the work, if such time is
not de minimis. https://www.dol.gov/whd/FOH/FOH_Ch15.pdf
Truck drivers transporting materials or supplies between a facility that is
deemed part of the site of the work and the actual construction site.
Truck drivers transporting portions of the building or work between a site
established specifically for the performance of the contract where a
significant portion of such building or work is constructed and the physical
place where the building or work called for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the

following circumstances:
Material delivery truck drivers while off the site of the work.
Drivers of a contractor or subcontractor traveling between a Davis-Bacon
job and a commercial supply facility while they are off the site of the
work.”
Truck drivers whose time spent on the site of the work is de minimis, such
as only a few minutes at a time merely to pick up or drop off materials or
supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf
https://wisconsindot.qgov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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POSTINGS AT THE SITE OF THE WORK

In addition to the required postings furnished by the department, the contractor shall
post the following in at least one conspicuous and accessible place at the site of
work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and
complete. Postings must be readable, in an area where they will be noticed, and
maintained until the last day of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the
following resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book

U.S. Department of Labor Field Operations Handbook

U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal

government at the time of the letting of this contract
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"General Decision Number: WI20210010 07/09/2021
Superseded General Decision Number: WI20200010
State: Wisconsin

Construction Type: Highway

Counties: Wisconsin Statewide.

HIGHWAY, AIRPORT RUNWAY & TAXIWAY CONSTRUCTION PROJECTS (does
not include bridges over navigable waters; tunnels; buildings
in highway rest areas; and railroad construction)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/01/2021
1 03/12/2021
2 03/19/2021
3 04/09/2021
4 05/14/2021
5 07/09/2021

BRWIOOO1-002 06/01/2020



CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND
VERNON COUNTIES

Rates Fringes
BRWIOVO2-002 06/01/2020
ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES
Rates Fringes
BRWIO0O2-005 06/01/2020
ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, CHIPPEWA,
CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, FOND DU LAC,
FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE,
OCONTO, ONEIDA, OUTAGAMIE, POLK, PORTAGE, RUSK, ST CROIX, SAUK,
SHAWANO, SHEBOYGAN, TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,
WINNEBAGO, AND WOOD COUNTIES
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 36.68 23.40
BRWIO0O3-002 06/01/2020
BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES
Rates Fringes

BRWIOOO4-002 06/01/2020

KENOSHA, RACINE, AND WALWORTH COUNTIES

BRWIOOO6-002 06/01/2020

ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE,



ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES

Rates Fringes
BRWIPOO7-002 06/01/2020

GREEN, LAFAYETTE, AND ROCK COUNTIES

BRWIPOO8-002 06/01/2020
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES
Rates Fringes
BRWIPO11-002 06/01/2020
CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES
Rates Fringes
BRWIPO19-002 06/01/2020

BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiininnnnnns $ 34.86 25.22
‘BRWIG034-002 06/01/2020
COLUMBIA AND SAUK COUNTIES

Rates Fringes
BRICKLAYER. ...t iiiiiiiniinnnnns $ 37.36 24.43

CARPQOO87-001 05/01/2016



BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys
35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES

Rates Fringes

CARPO252-002 06/01/2016

ADAMS, BARRON, BAYFIELD (Eastern 2/3), BROWN, BUFFALO,
BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, FLORENCE (except
area bordering Michigan State Line), FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE (except N.E. corner), MARQUETTE,
MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE (E.
of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), PORTAGE,
PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN,
ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, VERNON, VILAS,
WALWORTH, WASHBURN, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

Rates Fringes
CARPENTER
CARPENTER. .....cvvvveven.n. $ 33.56 18.00
MILLWRIGHT.......cvvvevennnn $ 35.08 18.35
PILEDRIVER........ccvvuunnn. $ 34.12 18.00
CARPO252-010 06/01/2016
ASHLAND COUNTY
Rates Fringes
Carpenters
Carpenter......coeviieeeenn. $ 33.56 18.00
Millwright..........covvnt $ 35.08 18.35
Pile Driver........ccovvuunn. $ 34.12 18.00

CARPO264-003 06/01/2016

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WAUKESHA, AND WASHINGTON
COUNTIES



Rates Fringes
CARPO361-004 05/01/2018
BAYFIELD (West of Hwy 63) AND DOUGLAS COUNTIES
Rates Fringes
CARP2337-001 06/01/2016
ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON

ZONE B: KENOSHA & RACINE

Rates Fringes
PILEDRIVERMAN
ZONE A.iiiiiiiii ittt $ 31.03 22.69
Zone B..oiiiiiiiiiiiiiiien, $ 31.03 22.69

ELECO014-002 06/14/2020

ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK
(except Maryville, Colby, Unity, Sherman, Fremont, Lynn &
Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA
CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST
CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN
COUNTIES

Rates Fringes
Electricians:......cciviiiiinnn. $ 35.98 20.98
‘ELEcoo1s-oe7 o7/05/2020
REMAINING COUNTIES
Rates Fringes
Teledata System Installer
Installer/Technician........ $ 27.75 15.14

Low voltage construction, installation, maintenance and
removal of teledata facilities (voice, data, and video)



including outside plant, telephone and data inside wire,
interconnect, terminal equipment, central offices, PABX,
fiber optic cable and equipment, micro waves, V-SAT,
bypass, CATV, WAN (wide area networks), LAN (local area
networks), and ISDN (integrated systems digital network).

ELEC@127-002 06/01/2020
KENOSHA COUNTY
Rates Fringes

Electricians:....oveevnennenennnn $ 41.62 30%+12.70

ELECO158-002 06/01/2020

BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig),
MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE
(East of a ine 6 miles West of the West boundary of Oconto
County), SHAWANO (Except Area North of Townships of Aniwa and
Hutchins) COUNTIES

Rates Fringes

ELECTRICIAN. .. citvvrteennennnenns $ 34.77 29.75%+10.26

ELEC@159-003 08/02/2020

COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and
Emmet Townships), GREEN, LAKE (except Townships of Berlin,
Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of
Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK
COUNTIES

Rates Fringes
ELEC0219-004 06/01/2019
FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern,

Florence and Homestead) AND MARINETTE COUNTY (Township of
Niagara)

Rates Fringes



Electricians:
Electrical contracts over

$180,000.......0c0c0iiinnnnn $ 33.94 21.80
Electrical contracts under
$180,000.......0c0c00iinnnnn $ 31.75 21.73

ELEC@242-005 05/31/2020

DOUGLAS COUNTY

ELECO388-002 06/01/2020

ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman,
Sherwood, Unity), FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON,
MARINETTE (Beecher, Dunbar, Goodman & Pembine), MENOMINEE (Area
West of a line 6 miles West of the West boundary of Oconto
County), ONEIDA, PORTAGE, SHAWANO (Aniwa and Hutchins), VILAS
AND WOOD COUNTIES

Rates Fringes
Electricians:.....ovvviiinnn. $ 34.85 26%+11.20
‘ELEcos3o-oe2 02/02/2021
RACINE COUNTY (Except Burlington Township)

Rates Fringes
« ELECOA04-005 @6/01/2021
MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
« ELECOA94-006 @6/01/2021
CALUMET (Township of New Holstein), DODGE (East of Hwy 26

including Chester Township), FOND DU LAC, MANITOWOC
(Schleswig), and SHEBOYGAN COUNTIES



Rates Fringes

* ELEC@494-013 06/01/2021

DODGE (East of Hwy 26 including Chester Twp, excluding Emmet
Twp), FOND DU LAC (Except Waupuin), MILWAUKEE, OZAUKEE,
MANITOWOC (Schleswig), WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Sound & Communications
Installer...eeeeeneennennnns $ 22.39 18.80
Technician......ccvvvvivn... $ 32.49 20.26

Installation, testing, maintenance, operation and servicing
of all sound, intercom, telephone interconnect, closed
circuit TV systems, radio systems, background music
systems, language laboratories, electronic carillion,
antenna distribution systems, clock and program systems and
low-voltage systems such as visual nurse call, audio/visual
nurse call systems, doctors entrance register systems.
Includes all wire and cable carrying audio, visual, data,
light and radio frequency signals. Includes the
installation of conduit, wiremold, or raceways in existing
structures that have been occupied for six months or more
where required for the protection of the wire or cable, but
does not mean a complete conduit or raceway system. work
covered does not include the installation of conduit,
wiremold or any raceways in any new construction, or the
installation of power supply outlets by means of which
external electric power is supplied to any of the foregoing
equipment or products

ELECO577-003 06/01/2020

CALUMET (except Township of New Holstein), GREEN LAKE (N. part
including Townships of Berlin, St Marie, and Seneca), MARQUETTE
(N. part including Townships of Crystal Lake, Neshkoro, Newton,
and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO
COUNTIES

Rates Fringes

Electricians:. ... $ 34.23 29.50%+10.00



* ELECO890-003 06/01/2021

DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE,
RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES

Rates Fringes
Electricians:.........ccvviinnnn. $ 39.00 25.95%+11.17
ELEC@953-001 06/02/2019
Rates Fringes
Line Construction:
(1) Lineman.........ceuu.... $ 47.53 21.43
(2) Heavy Equipment
Operator......ccveeeeeeennn. $ 42.78 19.80
(3) Equipment Operator...... $ 38.02 18.40
(4) Heavy Groundman Driver..$ 33.27 16.88
(5) Light Groundman Driver..$ 30.89 16.11
(6) Groundsman.............. $ 26.14 14.60
ENGI0139-005 06/01/2020
Rates Fringes
Power Equipment Operator
Group L...iiiiiiennneeennnns $ 41.62 23.80
GPrOUP 2. iitieennnnnnnaannnns $ 41.12 23.80
GPrOUP 3. iiiiiinnennneonnnnns $ 40.62 23.80
(] oo U] o S $ 40.36 23.80
GroUP 5. iiiiiiiiinnneeennnns $ 40.07 23.80
GPrOUP B.uvvrriennnnnnnnnnnnns $ 34.17 23.80

HAZARDOUS WASTE PREMIUMS:

EPA Level ""A"" protection - $3.00 per hour
EPA Level ""B"" protection - $2.00 per hour
EPA Level ""C"" protection - $1.00 per hour

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, tower cranes, and derricks with or without
attachments with a lifting capacity of over 100 tons; or
cranes, tower cranes, and derricks with boom, leads and/or
jib lengths measuring 176 feet or longer.

GROUP 2: Cranes, tower cranes and derricks with or without
attachments with a lifting capacity of 100 tons or less; or



cranes, tower cranes, and derricks with boom, leads, and/or
jibs lengths measuring 175 feet or under and Backhoes
(excavators) weighing 130,000 1lbs and over; caisson rigs;
pile driver; dredge operator; dredge engineer; Boat Pilot.

GROUP 3: Mechanic or welder - Heavy duty equipment; cranes
with a lifting capacity of 25 tons or under; concrete
breaker (manual or remote); vibratory/sonic concrete
breaker; concrete laser screed; concrete slipform paver;
concrete batch plant operator; concrete pvt. spreader -
heavy duty (rubber tired); concrete spreader & distributor;
automatic subgrader (concrete); concrete grinder & planing
machine; concrete slipform curb & gutter machine; slipform
concrete placer; tube finisher; hydro blaster (10,000 psi &
over); bridge paver; concrete conveyor system; concrete
pump; Rotec type Conveyor; stabilizing mixer
(self-propelled); shoulder widener; asphalt plant engineer;
bituminious paver; bump cutter & grooving machine; milling
machine; screed (bituminous paver); asphalt heater, planer
& scarifier; Backhoes (excavators) weighing under 130,000
lbs; grader or motor patrol; tractor (scraper, dozer,
pusher, loader); scraper - rubber tired (single or twin
engine); endloader; hydraulic backhoe (tractor type);
trenching machine; skid rigs; tractor, side boom (heavy);
drilling or boring machine (mechanical heavy); roller over
5 tons; percussion or rotary drilling machine; air track;
blaster; loading machine (conveyor); tugger; boatmen;
winches & A-frames; post driver; material hoist.

GROUP 4: Greaser, roller steel (5 tons or less); roller
(pneumatic tired) - self propelled; tractor (mounted or
towed compactors & light equipment); shouldering machine;
self- propelled chip spreader; concrete spreader; finishing
machine; mechanical float; curing machine; power subgrader;
joint sawer (multiple blade) belting machine; burlap
machine; texturing machine; tractor endloader (rubber
tired) - light; jeep digger; forklift; mulcher; launch
operator; fireman, environmental burner

GROUP 5: Air compressor; power pack; vibrator hammer and
extractor; heavy equipment, leadman; tank car heaters;
stump chipper; curb machine operator; Concrete
proportioning plants; generators; mudjack operator; rock
breaker; crusher or screening plant; screed (milling
machine); automatic belt conveyor and surge bin; pug mill
operator; Oiler, pump (over 3 inches); Drilling Machine
Tender, day light machine

GROUP 6: Off-road material hauler with or without ejector.



* TRONOOO8-002 06/01/2021

BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC,
MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN, AND WINNEBAGO
COUNTIES:

Rates Fringes
IRONWORKER. ... vvvi i iiiiiiiiennn $ 38.77 28.15

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* TRONO008-003 06/01/2021

KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3),
WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
IRONWORKER. .. vv it iiiiiiiennn $ 40.57 28.40

Paid Holidays: New Year's Day, Memorial Day, July 4th, Labor
Day, Thanksgiving Day & Christmas Day.

* TRON@383-001 06/06/2021

ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST,
GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA,
JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON,
MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern
area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA,
WAUSHARA, AND WOOD COUNTIES

Rates Fringes
TRONO498-005 06/01/2019

GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and
WALWORTH (S.W. 1/3) COUNTIES:



Rates Fringes
IRON©O512-008 06/03/2019
BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON,

PEPIN, PIERCE, POLK, RUSK, ST CROIX, TAYLOR, AND TREMPEALEAU
COUNTIES

Rates Fringes

IRON©G512-021 05/03/2021

ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA,
PRICE, SAWYER, VILAS AND WASHBURN COUNTIES

Rates Fringes
IRONWORKER. .. v iiiiiii i e $ 35.09 31.80
LAB0OO113-002 06/01/2020
MILWAUKEE AND WAUKESHA COUNTIES
Rates Fringes
LABORER
Group 1....iveiinnnnnnnnnnnn $ 30.05 22.26
GPOUP 2.t iiinnnnnnnnnonnnnns $ 30.20 22.26
Group 3. ..t iiiiininienennnns $ 30.40 22.26
GroUP 4. viiiniiinnnneennnns $ 30.55 22.26
GPrOUP 5.vetiiiiinennnnnnnnns $ 30.70 22.26
GPrOUP B.ivevnnnnnnnnnnnnnnnns $ 26.54 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler



(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagperson; traffic control person

LABO@113-003 06/01/2020

OZAUKEE AND WASHINGTON COUNTIES

Rates Fringes
LABORER
Group L...iiiiiiinnneennnnns $ 29.30 22.26
Group 2. ..t iiiiininreeennnss $ 29.40 22.26
GrOoUP 3.t iiiiinnnnnneeenenns $ 29.45 22.26
(] oo U] o A $ 29.65 22.26
GroUP 5. iiiiiiiiinnneennnnns $ 29.50 22.26
GPrOUP B.verriennnnnnnnannnns $ 26.39 22.26

LABORERS CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated);

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson and Traffic Control Person



LABO@113-011 06/01/2020

KENOSHA AND RACINE COUNTIES

Rates Fringes
LABORER
Group L. iiiinnneeennnns $ 29.11 22.26
Group 2. ..t iiiiininrenennnss $ 29.26 22.26
GPrOUP 3.t iiiiiinnnnneennenns $ 29.46 22.26
(] oo U] o A $ 29.43 22.26
GroUP 5. iiiiiiiiinnneennnnns $ 29.76 22.26
GPrOUP B.vvrriennnnnnnnnnnnns $ 26.25 22.26

LABORERS CLASSIFICATIONS:

GROUP 1: General laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster and Powderman

GROUP 6: Flagman; traffic control person

LAB0O0140-002 06/01/2020

ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT,
CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR,
DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST,
GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,
JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN,
MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE,
OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,



RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST.
CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN,
WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
LABORER
Group 1....iieiinnnnnnnnnnnn $ 33.72 17.95
GPOUP 2.t iiinnnnnnnnnonnnnns $ 33.82 17.95
GPrOUP 3. iiiiiiinnnnnnnnnnnns $ 33.87 17.95
GroUP 4. viiiniiinnnneennnnns $ 34.07 17.95
GPrOUP 5.vttiiiiieennnnnnnnns $ 33.92 17.95
GPOUP B.ivevnnnnnnnnnanennnns $ 30.35 17.95

LABORER CLASSIFICATIONS

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bitminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminous Worker (Dumper, Ironer, Smoother and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator, Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk and Pavement); Strike Off Man

GROUP 4: Line and Grade Secialist
GROUP 5: Blaster; powderman

GROUP 6: Flagperson; Traffic Control

LABO@464-003 06/01/2020

DANE COUNTY

Rates Fringes
LABORER
Group L...iiiiiiinnneennnnns $ 34.00 17.95
GPrOUP 2. iitieennnnnnnnannnns $ 34.10 17.95

GPrOUP 3.t iiiiinnnnnnaeenenns $ 34.15 17.95



(] oo U] o A $ 34.35 17.95
GroUP 5. iiiiiiiiinnneeennnns $ 34.20 17.95
GPrOUP B.vvvriennnnnnnnnnnnns $ 30.35 17.95

LABORERS CLASSIFICATIONS:

GROUP 1: General Laborer; Tree Trimmer; Conduit Layer;
Demolition and Wrecking Laborer; Guard Rail, Fence, and
Bridge Builder; Landscaper; Multiplate Culvert Assembler;
Stone Handler; Bituminous Worker (Shoveler, Loader, and
Utility Man); Batch Truck Dumper or Cement Handler;
Bituminious Worker (Dumper, Ironer, Smoother, and Tamper);
Concrete Handler

GROUP 2: Air Tool Operator; Joint Sawer and Filler
(Pavement); Vibrator or Tamper Operator (Mechanical Hand
Operated); Chain Saw Operator; Demolition Burning Torch
Laborer

GROUP 3: Bituminous Worker (Raker and Luteman); Formsetter
(Curb, Sidewalk, and Pavement); Strike Off Man

GROUP 4: Line and Grade Specialist
GROUP 5: Blaster; Powderman

GROUP 6: Flagperson and Traffic Control Person

PAINO106-008 05/01/2017

ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES

Rates Fringes
Painters:
New:
Brush, Roller.............. $ 30.33 17.27
Spray, Sandblast, Steel....$ 30.93 17.27
Repaint:
Brush, Roller.............. $ 28.83 17.27
Spray, Sandblast, Steel....$ 29.43 17.27
PAINO108-002 06/01/2019
RACINE COUNTY
Rates Fringes

Painters:



Brush, Roller............... $ 36.08 20.36
Spray & Sandblast........... $ 37.08 20.36

PAIN©259-002 05/01/2008
BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK,
SAWYER, ST. CROIX, AND WASHBURN COUNTIES

Rates Fringes
PAIN©G259-004 05/01/2015
BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND

VERNON COUNTIES

Rates Fringes

PAINOG781-002 06/01/2019

JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

Rates Fringes
Painters:
Bridge...ovviiiieiiiinnnn. $ 33.30 23.86
Brush. ..o iiiiiiiiniinann, $ 32.95 23.86
Spray & Sandblast........... $ 33.70 23.86

PAINOG802-002 06/01/2019

COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND,
ROCK, AND SAUK COUNTIES

Rates Fringes

PAINTER
Brush...ooiiiiiiiiiiiinn, $ 30.93 18.44

PREMIUM PAY:
Structural Steel, Spray, Bridges = $1.00 additional per
hour.



PAINOG802-003 06/01/2019

ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND DU LAC, FOREST, GREEN
LAKE, IRON, JUNEAU, KEWAUNEE, LANGLADE, LINCOLN, MANITOWOC,
MARATHON, MARINETTE, MARQUETTE, MENOMINEE, OCONTO, ONEIDA,
OUTAGAMIE, PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES

Rates Fringes
PAINTER. .. cviii ittt iiiiiiiinnnnns $ 30.93 18.58
PAINO934-001 06/01/2017
KENOSHA AND WALWORTH COUNTIES
Rates Fringes
Painters:
Brush.....ovviiieennn.. $ 33.74 18.95
Y o1t )V N $ 34.74 18.95
Structural Steel............ $ 33.89 18.95
PAIN1011-002 06/02/2019
FLORENCE COUNTY
Rates Fringes
Painters:.....ciiiiiiiiiiiinnann $ 25.76 13.33
PLAS@©599-010 06/01/2017
Rates Fringes
CEMENT MASON/CONCRETE FINISHER
Area 1.......ciiiiiiiinnnnns $ 39.46 17.17
Area 2 (BAC)...uveevuinennnnnn $ 35.07 19.75
Area 3..... i $ 35.61 19.40
Area 4. ...ttt $ 34.70 20.51
Area 5...... . i $ 36.27 18.73
Area 6.ttt $ 32.02 22.99

AREA DESCRIPTIONS

AREA 1: BAYFIELD, DOUGLAS, PRICE, SAWYER, AND WASHBURN
COUNTIES

AREA 2: ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET,



CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE,
FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,
PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR,
VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD
COUNTIES

AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA
CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND
VERNON COUNTIES

AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES

AREA 5: DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK
COUNTIES

AREA 6: KENOSHA AND RACINE COUNTIES

* TEAMO@39-001 06/01/2021
Rates Fringes

TRUCK DRIVER
1&2Axles..iieiiineennnn. $ 32.57 23.81
3 or more Axles; Euclids,
Dumptor & Articulated,
Truck Mechanic.............. $ 32.72 23.81

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other



health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers
Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average



rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

* *

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted



because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"



August 2018

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these advertised
specifications is incomplete in that the classifications may be omitted from the Department of
Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of work
included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI10/Highway = in all WisDOT highway contracts, WI15/Heavy =
bridge over navigable water per USDOL and US Coast Guard designation, WI18/Heavy (Sewer &
Water Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into the
contract, use the classification in the wage determination for the work being done. Use WI15 wage
rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates when
working on any sanitary sewer or water main work. Use Building wage rates for all work done
within the footprint of the building. Use WI10 wage rates for all other highway work in the contract
and approaches to structures. For example, if a laborer is working within the footprint of a building,
use the Laborer rate in the Building wage determination inserted in the contract. If a laborer is
working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy wage
determination if inserted in the contract. If the laborer is working on the highway, use the Laborer
rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Items Page 1 of 7
Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0002 203.0100 10.000
Removing Small Pipe Culverts EACH
0004 203.0250 1.000
Removing Structure Over Waterway EACH
Remove Debris (structure) 01. B-25-
0001
0006 204.0115 418.000
Removing Asphaltic Surface Butt Joints SY
0008 204.0120 248,770.000
Removing Asphaltic Surface Milling SY
0010 204.0165 9,203.000
Removing Guardrail LF
0012 205.0100 150.000
Excavation Common CcY
0014 206.1000
Excavation for Structures Bridges LS LUMP SUM
(structure) 01. B-25-193
0016 208.0100 9,028.000
Borrow CcY
0018 210.1500 502.000
Backfill Structure Type A TON
0020 211.0400 1,440.000
Prepare Foundation for Asphaltic STA
Shoulders
0022 213.0100 1.000
Finishing Roadway (project) 01. 5245- EACH
02-76
0024 305.0110 4,920.000
Base Aggregate Dense 3/4-Inch TON
0026 305.0120 4,200.000
Base Aggregate Dense 1 1/4-Inch TON
0028 455.0605 19,910.000
Tack Coat GAL
0030 460.0105.S 1.000
HMA Percent Within Limits (PWL) Test EACH

Strip Volumetrics
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Proposal Schedule of Items Page 2 of 7
Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID QEZntit d Unit Price Bid Amount
Number Aai yan
Description Units
0032 460.0110.S 1.000
HMA Percent Within Limits (PWL) Test EACH
Strip Density
0034 460.2005 39,690.000
Incentive Density PWL HMA Pavement DOL 1.00000 39,690.00
0036 460.2007 35,920.000
Incentive Density HMA Pavement DOL 1.00000 35,920.00
Longitudinal Joints
0038 460.2010 39,690.000
Incentive Air Voids HMA Pavement DOL 1.00000 39,690.00
0040 460.6224 39,690.000
HMA Pavement 4 MT 58-28 S TON
0042 465.0105 2,380.000
Asphaltic Surface TON
0044 465.0120 40.000
Asphaltic Surface Driveways and Field TON
Entrances
0046 465.0310 565.000
Asphaltic Curb LF
0048 465.0315 10.000
Asphaltic Flumes SY
0050 465.0425 129,508.000
Asphaltic Shoulder Rumble Strips 2-Lane LF
Rural
0052 465.0475 58,710.000
Asphalt Centerline Rumble Strips 2-Lane LF
Rural
0054 502.0100 264.000
Concrete Masonry Bridges CcYy
0056 502.3200 192.000
Protective Surface Treatment SY
0058 502.3210 79.000
Pigmented Surface Sealer SY
0060 505.0400 5,370.000
Bar Steel Reinforcement HS Structures LB
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Proposal Schedule of Items Page 3 of 7
Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID QEZntit d Unit Price Bid Amount
Number Aai yan
Description Units
0062 505.0600 33,250.000
Bar Steel Reinforcement HS Coated LB
Structures
0064 516.0500 20.000
Rubberized Membrane Waterproofing SY
0066 520.1024 6.000
Apron Endwalls for Culvert Pipe 24-Inch EACH
0068 520.3424 190.000
Culvert Pipe Class IlI-A Non-metal 24- LF
Inch
0070 522.0424 344.000
Culvert Pipe Reinforced Concrete Class LF
IV 24-Inch
0072 522.1024 12.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 24-Inch
0074 550.0020 80.000
Pre-Boring Rock or Consolidated LF
Materials
0076 550.1100 400.000
Piling Steel HP 10-Inch X 42 Lb LF
0078 606.0200 33.000
Riprap Medium CY
0080 606.0300 382.000
Riprap Heavy CY
0082 611.0642 2.000
Inlet Covers Type MS EACH
0084 611.3902 1.000
Inlets Median 2 Grate EACH
0086 612.0406 140.000
Pipe Underdrain Wrapped 6-Inch LF
0088 614.0010 4.000
Barrier System Grading Shaping EACH
Finishing
0090 614.0115 1.000
Anchorages for Steel Plate Beam Guard EACH

Type 2
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID QEZntit d Unit Price Bid Amount
Number Ry y &
Description Units
0092 614.0150 4.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0094 614.0305 175.000
Steel Plate Beam Guard Class A LF
0096 614.0370 2.000
Steel Plate Beam Guard Energy EACH
Absorbing Terminal
0098 614.2300 4,241.000
MGS Guardrail 3 LF
0100 614.2330 4,325.000
MGS Guardrail 3 K LF
0102 614.2350 176.000
MGS Guardrail Short Radius LF
0104 614.2500 156.000
MGS Thrie Beam Transition LF
0106 614.2610 24.000
MGS Guardrail Terminal EAT EACH
0108 614.2630 4.000
MGS Guardrail Short Radius Terminal EACH
0110 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 5245-02-76
0112 619.1000 1.000
Mobilization EACH
0114 624.0100 91.200
Water MGAL
0116 625.0500 18,190.000
Salvaged Topsoil SY
0118 628.1504 12,640.000
Silt Fence LF
0120 628.1520 12,540.000
Silt Fence Maintenance LF
0122 628.1905 3.000
Mobilizations Erosion Control EACH
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0124 628.1910 3.000
Mobilizations Emergency Erosion Control EACH
0126 628.2004 18,190.000
Erosion Mat Class | Type B SY
0128 628.6005 96.000
Turbidity Barriers SY
0130 628.7504 300.000
Temporary Ditch Checks LF
0132 628.7555 20.000
Culvert Pipe Checks EACH
0134 628.7570 78.000
Rock Bags EACH
0136 629.0210 13.200
Fertilizer Type B CWT
0138 630.0130 355.000
Seeding Mixture No. 30 LB
0140 630.0500 438.000
Seed Water MGAL
0142 634.0614 22.000
Posts Wood 4x6-Inch X 14-FT EACH
0144 638.2102 22.000
Moving Signs Type Il EACH
0146 642.5001 1.000
Field Office Type B EACH
0148 643.0420 1,350.000
Traffic Control Barricades Type IlI DAY
0150 643.0705 1,980.000
Traffic Control Warning Lights Type A DAY
0152 643.0900 20,430.000
Traffic Control Signs DAY
0154 643.0910 8.000
Traffic Control Covering Signs Type | EACH
0156 643.0920 49.000
Traffic Control Covering Signs Type I EACH
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0158 643.1050 14.000
Traffic Control Signs PCMS DAY
0160 643.5000 1.000
Traffic Control EACH
0162 645.0111 76.000
Geotextile Type DF Schedule A SY
0164 645.0120 770.000
Geotextile Type HR SY
0166 646.1020 123,180.000
Marking Line Epoxy 4-Inch LF
0168 646.1040 143,720.000
Marking Line Grooved Wet Ref Epoxy 4- LF
Inch
0170 646.3020 160.000
Marking Line Epoxy 8-Inch LF
0172 646.6120 57.000
Marking Stop Line Epoxy 18-Inch LF
0174 648.0100 13.620
Locating No-Passing Zones Mi
0176 649.0105 6,195.000
Temporary Marking Line Paint 4-Inch LF
0178 649.0120 123,180.000
Temporary Marking Line Epoxy 4-Inch LF
0180 649.0205 160.000
Temporary Marking Line Paint 8-Inch LF
0182 650.6000 10.000
Construction Staking Pipe Culverts EACH
0184 650.8000 71,956.000
Construction Staking Resurfacing LF
Reference
0186 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 5245-02-76
0188 650.9920 10,640.000
Construction Staking Slope Stakes LF
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Proposal Schedule of ltems Page 7 of 7

Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115

SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0190 690.0150 748.000
Sawing Asphalt LF
0192 690.0250 70.000
Sawing Concrete LF
0194 715.0502 1,584.000
Incentive Strength Concrete Structures DOL 1.00000 1,584.00
0196 740.0440 56,000.000
Incentive IRI Ride DOL 1.00000 56,000.00
0198 ASP.1TOA 2,400.000
On-the-Job Training Apprentice at HRS 5.00000 12,000.00
$5.00/HR
0200 ASP.1TOG 2,160.000
On-the-Job Training Graduate at HRS 5.00000 10,800.00
$5.00/HR
0202 SPV.0180 5,040.000
Special 01. Removing Distressed SY
Pavement Milling
Section: 0001 Total:

Total Bid:
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID QEZntit d Unit Price Bid Amount
Number Aai yan
Description Units
0062 505.0600 33,250.000
Bar Steel Reinforcement HS Coated LB
Structures
0064 516.0500 20.000
Rubberized Membrane Waterproofing SY
0066 520.1024 6.000
Apron Endwalls for Culvert Pipe 24-Inch EACH
0068 520.3424 190.000
Culvert Pipe Class IlI-A Non-metal 24- LF
Inch
0070 522.0424 344.000
Culvert Pipe Reinforced Concrete Class LF
IV 24-Inch
0072 522.1024 12.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 24-Inch
0074 550.0020 332.000
Pre-Boring Rock or Consolidated LF
Materials
0076 550.1100 400.000
Piling Steel HP 10-Inch X 42 Lb LF
0078 606.0200 33.000
Riprap Medium CY
0080 606.0300 382.000
Riprap Heavy CY
0082 611.0642 2.000
Inlet Covers Type MS EACH
0084 611.3902 1.000
Inlets Median 2 Grate EACH
0086 612.0406 140.000
Pipe Underdrain Wrapped 6-Inch LF
0088 614.0010 4.000
Barrier System Grading Shaping EACH
Finishing
0090 614.0115 1.000
Anchorages for Steel Plate Beam Guard EACH

Type 2
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID QEZntit d Unit Price Bid Amount
Number Ry y &
Description Units
0092 614.0150 4.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0094 614.0305 175.000
Steel Plate Beam Guard Class A LF
0096 614.0370 2.000
Steel Plate Beam Guard Energy EACH
Absorbing Terminal
0098 614.2300 4,241.000
MGS Guardrail 3 LF
0100 614.2330 4,325.000
MGS Guardrail 3 K LF
0102 614.2350 176.000
MGS Guardrail Short Radius LF
0104 614.2500 156.000
MGS Thrie Beam Transition LF
0106 614.2610 24.000
MGS Guardrail Terminal EAT EACH
0108 614.2630 4.000
MGS Guardrail Short Radius Terminal EACH
0110 618.0100 1.000
Maintenance And Repair of Haul Roads EACH
(project) 01. 5245-02-76
0112 619.1000 1.000
Mobilization EACH
0114 624.0100 91.200
Water MGAL
0116 625.0500 18,190.000
Salvaged Topsoil SY
0118 628.1504 12,640.000
Silt Fence LF
0120 628.1520 12,540.000
Silt Fence Maintenance LF
0122 628.1905 3.000
Mobilizations Erosion Control EACH
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0124 628.1910 3.000
Mobilizations Emergency Erosion Control EACH
0126 628.2004 18,190.000
Erosion Mat Class | Type B SY
0128 628.6005 96.000
Turbidity Barriers SY
0130 628.7504 300.000
Temporary Ditch Checks LF
0132 628.7555 20.000
Culvert Pipe Checks EACH
0134 628.7570 78.000
Rock Bags EACH
0136 629.0210 13.200
Fertilizer Type B CWT
0138 630.0130 355.000
Seeding Mixture No. 30 LB
0140 630.0500 438.000
Seed Water MGAL
0142 634.0614 22.000
Posts Wood 4x6-Inch X 14-FT EACH
0144 638.2102 22.000
Moving Signs Type Il EACH
0146 642.5001 1.000
Field Office Type B EACH
0148 643.0420 2,265.000
Traffic Control Barricades Type IlI DAY
0150 643.0705 3,322.000
Traffic Control Warning Lights Type A DAY
0152 643.0900 34,277.000
Traffic Control Signs DAY
0154 643.0910 8.000
Traffic Control Covering Signs Type | EACH
0156 643.0920 49.000
Traffic Control Covering Signs Type I EACH
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem 1D QEZntit d Unit Price Bid Amount
Number e yan
Description Units
0158 643.1050 14.000
Traffic Control Signs PCMS DAY
0160 643.5000 1.000
Traffic Control EACH
0162 645.0111 76.000
Geotextile Type DF Schedule A SY
0164 645.0120 770.000
Geotextile Type HR SY
0166 646.1020 123,180.000
Marking Line Epoxy 4-Inch LF
0168 646.1040 143,720.000
Marking Line Grooved Wet Ref Epoxy 4- LF
Inch
0170 646.3020 160.000
Marking Line Epoxy 8-Inch LF
0172 646.6120 57.000
Marking Stop Line Epoxy 18-Inch LF
0174 648.0100 13.620
Locating No-Passing Zones Mi
0176 649.0105 6,195.000
Temporary Marking Line Paint 4-Inch LF
0178 649.0120 123,180.000
Temporary Marking Line Epoxy 4-Inch LF
0180 649.0205 160.000
Temporary Marking Line Paint 8-Inch LF
0182 650.6000 10.000
Construction Staking Pipe Culverts EACH
0184 650.8000 71,956.000
Construction Staking Resurfacing LF
Reference
0186 650.9910
Construction Staking Supplemental LS LUMP SUM
Control (project) 01. 5245-02-76
0188 650.9920 10,640.000
Construction Staking Slope Stakes LF
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Proposal ID: 20220111012  Project(s): 5245-02-76
Federal ID(s): WISC 2022115
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
i Item ID o :
Nllj-rl’r?t?er 1 Quantity and Unit Price Bid Amount
Description Units
0190 690.0150 748.000
Sawing Asphalt LF
0192 690.0250 70.000
Sawing Concrete LF
0194 715.0502 1,584.000
Incentive Strength Concrete Structures DOL 1.00000 1,584.00
0196 740.0440 56,000.000
Incentive IRI Ride DOL 1.00000 56,000.00
0198 ASP.1TOA 2,400.000
On-the-Job Training Apprentice at HRS 5.00000 12,000.00
$5.00/HR
0200 ASP.1TOG 2,160.000
On-the-Job Training Graduate at HRS 5.00000 10,800.00
$5.00/HR
0202 SPV.0180 5,040.000
Special 01. Removing Distressed SY
Pavement Milling
0204 415.0120 52.000
Concrete Pavement 12-Inch SY
0206 415.0410 94.000
Concrete Pavement Approach Slab SY
0208 650.6500
Construction Staking Structure Layout LS LUMP SUM
(structure) 01. B-25-193
Section: 0001 Total:

Total Bid:
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